
US-221 FROM NORTH OF SOUTH FORK NEW RIVER TO SOUTH OF NC-194.

VECELLIO & GROGAN INC

BECKLEY,  WV

W. C. ENGLISH, INCORPORATED BRANCH HIGHWAYS, INC.

LYNCHBURG,  VA ROANOKE,  VA

DEC 01, 2016 02:34 PM ASHE 2:00 PM 1 /  16 001

34518.3.FR3 NOV 15 2016 C203801

TIP NO 3.979 MIR-2915C

FED AID NO STP-0221(41)

GRADING, DRAINAGE, PAVING, CULVERT, AND RETAINING WALLS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2794000.00 3242100.00  3337600.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 690000.00 751099.35  500000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1650000.00 8404169.00  1790170.00CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 6500.00 32500.00 5800.00 29000.00 8500.00  42500.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  26 EA  2000.00 52000.00 3160.00 82160.00 3500.00  91000.00SEALING ABANDONED WELLS

0006 0022000000-E 225  3,391,000 CY  5.50 18650500.00 7.00 23737000.00 8.65  29332150.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  1,000 CY  4.75 4750.00 10.65 10650.00 6.00  6000.00UNDERCUT EXCAVATION

0008 0134000000-E 240  1,080 CY  4.00 4320.00 9.00 9720.00 4.00  4320.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  1,400 LF  2.00 2800.00 2.15 3010.00 4.00  5600.00BERM DITCH CONSTRUCTION

0010 0156000000-E 250  43,580 SY  2.55 111129.00 1.35 58833.00 6.00  261480.00REMOVAL OF EXT ASPHALT PVMT

0011 0177000000-E 250  5,020 SY  1.15 5773.00 4.55 22841.00 14.00  70280.00BREAKING OF EXT ASPH PVMT

0012 0192000000-N 260  50 HR  150.00 7500.00 155.00 7750.00 125.00  6250.00PROOF ROLLING

0013 0195000000-E 265  1,000 CY  41.00 41000.00 50.00 50000.00 50.00  50000.00SELECT GRANULAR MATERIAL

0014 0196000000-E 270  9,400 SY  1.65 15510.00 2.00 18800.00 1.00  9400.00GEOTEXTILE SOIL STABILIZATION

0015 0199000000-E SP   22,500 SF  61.00 1372500.00 66.00 1485000.00 62.00  1395000.00TEMPORARY SHORING

0016 0223000000-E 275  4,040 SY  50.00 202000.00 55.00 222200.00 50.00  202000.00ROCK PLATING

0017 0234000000-E SP   3,900 CY  10.00 39000.00 10.00 39000.00 15.00  58500.00GENERIC GRADING ITEM (CY)
TOE BENCHING EXCAVATION

0018 0255000000-E SP   100 TON 325.00 32500.00 156.00 15600.00 25.00  2500.00GENERIC GRADING ITEM (TON)
STOCKPILING CONTAMINATED SOIL

0019 0314000000-E SP   240 TON 70.00 16800.00 44.00 10560.00 30.00  7200.00SELECT MATERIAL CLASS **
(IV)

0020 0314000000-E SP   35,000 TON 46.00 1610000.00 20.00 700000.00 30.00  1050000.00SELECT MATERIAL CLASS **
(VII)

0021 0318000000-E 300  2,360 TON 25.50 60180.00 40.00 94400.00 30.00  70800.00FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  7,400 SY  1.00 7400.00 2.50 18500.00 2.00  14800.00FND CONDIT GEOTEXTILE

0023 0342000000-E 310  92 LF  58.00 5336.00 78.00 7176.00 95.00  8740.00**" SIDE DRAIN PIPE
(30")

0024 0342000000-E 310  46 LF  79.00 3634.00 100.00 4600.00 160.00  7360.00**" SIDE DRAIN PIPE
(36")

0025 0343000000-E 310  1,450 LF  36.00 52200.00 50.00 72500.00 40.00  58000.0015" SIDE DRAIN PIPE

0026 0344000000-E 310  1,405 LF  38.00 53390.00 57.00 80085.00 50.00  70250.0018" SIDE DRAIN PIPE

0027 0345000000-E 310  303 LF  49.00 14847.00 67.00 20301.00 65.00  19695.0024" SIDE DRAIN PIPE

0028 0348000000-E 310  11 EA  313.00 3443.00 425.00 4675.00 890.00  9790.00**" SIDE DRAIN PIPE ELBOW
(15")

0029 0348000000-E 310  15 EA  350.00 5250.00 385.00 5775.00 1000.00  15000.00**" SIDE DRAIN PIPE ELBOW
(18")

0030 0348000000-E 310  5 EA  439.00 2195.00 705.00 3525.00 1260.00  6300.00**" SIDE DRAIN PIPE ELBOW
(24")

0031 0348000000-E 310  2 EA  633.00 1266.00 700.00 1400.00 1250.00  2500.00**" SIDE DRAIN PIPE ELBOW
(36")

0032 0366000000-E 310  2,432 LF  51.00 124032.00 45.00 109440.00 68.00  165376.0015" RC PIPE CULV III

0033 0372000000-E 310  3,428 LF  58.00 198824.00 50.00 171400.00 100.00  342800.0018" RC PIPE CULV III
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0034 0378000000-E 310  1,628 LF  77.00 125356.00 61.00 99308.00 150.00  244200.0024" RC PIPE CULV III

0035 0384000000-E 310  528 LF  93.00 49104.00 80.00 42240.00 125.00  66000.0030" RC PIPE CULV III

0036 0390000000-E 310  252 LF  122.00 30744.00 100.00 25200.00 120.00  30240.0036" RC PIPE CULV III

0037 0396000000-E 310  72 LF  141.00 10152.00 150.00 10800.00 225.00  16200.0042" RC PIPE CULV III

0038 0402000000-E 310  40 LF  171.00 6840.00 160.00 6400.00 230.00  9200.0048" RC PIPE CULV III

0039 0408000000-E 310  496 LF  203.00 100688.00 200.00 99200.00 480.00  238080.0054" RC PIPE CULV III

0040 0448200000-E 310  6,832 LF  53.00 362096.00 45.00 307440.00 70.00  478240.0015" RCP CULV CLASS IV

0041 0448300000-E 310  436 LF  62.00 27032.00 55.00 23980.00 80.00  34880.0018" RCP CULV CLASS IV

0042 0448400000-E 310  376 LF  85.00 31960.00 75.00 28200.00 80.00  30080.0024" RCP CULV CLASS IV

0043 0453000000-E 310  3 EA  988.00 2964.00 600.00 1800.00 1440.00  4320.00**" PIPE END SECTION
(15")

0044 0576000000-E 310  208 LF  117.00 24336.00 225.00 46800.00 136.75  28444.00**" CS PIPE CULV *****"
(48", 1.09")

0045 0588000000-E 310  94 LF  41.00 3854.00 65.00 6110.00 48.00  4512.0018" CS PIPE CULV 0.064"

0046 0594000000-E 310  16 LF  52.00 832.00 100.00 1600.00 53.00  848.0024" CS PIPE CULV 0.064"

0047 0600000000-E 310  124 LF  67.00 8308.00 100.00 12400.00 70.00  8680.0030" CS PIPE CULV 0.079"

0048 0636000000-E 310  2 EA  247.00 494.00 460.00 920.00 470.00  940.00**" CS ELBOW *****" THICK
(18", 0.064")

0049 0636000000-E 310  1 EA  430.00 430.00 625.00 625.00 670.00  670.00**" CS ELBOW *****" THICK
(30', 0.079")

0050 0926000000-E SP   244 LF  1025.00 250100.00 390.00 95160.00 500.00  122000.00***"CS STR PL PIPE ** GA
(60", 8)

0051 0926000000-E SP   120 LF  2050.00 246000.00 700.00 84000.00 930.00  111600.00***"CS STR PL PIPE ** GA
(84", 1)

0052 0973100000-E 330  46 LF  312.00 14352.00 200.00 9200.00 225.00  10350.00**"WLD STL PIPE GRAD B IN SOIL
(15", 0.28")

0053 0973100000-E 330  42 LF  320.00 13440.00 205.00 8610.00 235.00  9870.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.31")

0054 0973100000-E 330  327 LF  340.00 111180.00 235.00 76845.00 310.00  101370.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.38")

0055 0973100000-E 330  121 LF  425.00 51425.00 320.00 38720.00 340.00  41140.00**"WLD STL PIPE GRAD B IN SOIL
(30", 0.47")

0056 0973100000-E 330  74 LF  500.00 37000.00 400.00 29600.00 480.00  35520.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.47")

0057 0973100000-E 330  82 LF  1000.00 82000.00 900.00 73800.00 1020.00  83640.00**"WLD STL PIPE GRAD B IN SOIL
(60", 0.875")

0058 0973100000-E 330  80 LF  3000.00 240000.00 2800.00 224000.00 1850.00  148000.00**"WLD STL PIPE GRAD B IN SOIL
(84", 1.0")

0059 0973300000-E 330  46 LF  870.00 40020.00 685.00 31510.00 890.00  40940.00**"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.28")

0060 0973300000-E 330  41 LF  900.00 36900.00 700.00 28700.00 770.00  31570.00**"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.31")

0061 0973300000-E 330  326 LF  925.00 301550.00 750.00 244500.00 1140.00  371640.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.38")

0062 0973300000-E 330  121 LF  1050.00 127050.00 900.00 108900.00 1220.00  147620.00**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.47")
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0063 0973300000-E 330  74 LF  1375.00 101750.00 1200.00 88800.00 1440.00  106560.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.47")

0064 0973300000-E 330  82 LF  1850.00 151700.00 1700.00 139400.00 2380.00  195160.00**"WLD STL PIPE GRAD B NOT IN SOIL
(60", 0.875")

0065 0973300000-E 330  80 LF  4500.00 360000.00 4100.00 328000.00 3325.00  266000.00**"WLD STL PIPE GRAD B NOT IN SOIL
(84", 1.0")

0066 0986000000-E SP   110 LF  43.00 4730.00 28.40 3124.00 46.00  5060.00GENERIC PIPE ITEM (LF)
6" DI PIPE (SPRING BOX)

0067 0986000000-E SP   225 LF  23.00 5175.00 26.00 5850.00 41.00  9225.00GENERIC PIPE ITEM (LF)
6" PVC PIPE CULVERTS (SPRING BOX)

0068 0986000000-E SP   188 LF  307.00 57716.00 450.00 84600.00 225.00  42300.00GENERIC PIPE ITEM (LF)
CENTRIFUGALLY CAST CONCRETE PIPE LINER (30" PIPE)

0069 0986000000-E SP   160 LF  465.00 74400.00 525.00 84000.00 350.00  56000.00GENERIC PIPE ITEM (LF)
CENTRIFUGALLY CAST CONCRETE PIPE LINER (48" PIPE)

0070 0995000000-E 340  2,758 LF  6.35 17513.30 10.00 27580.00 18.00  49644.00PIPE REMOVAL

0071 1011000000-N 500 Lump Sum 450000.00 584330.00  2000000.00FINE GRADING

0072 1044000000-E 501  35,470 SY  3.25 115277.50 3.15 111730.50 3.30  117051.00LIME TRTD SOIL (SLURRY)

0073 1066000000-E 501  360 TON 217.00 78120.00 210.00 75600.00 235.00  84600.00LIME FOR LIME TREATED SOIL

0074 1099500000-E 505  500 CY  6.00 3000.00 10.50 5250.00 9.00  4500.00SHALLOW UNDERCUT

0075 1099700000-E 505  200 TON 22.50 4500.00 30.00 6000.00 31.00  6200.00CLASS IV SUBGRD STABILIZATION

0076 1110000000-E 510  250 TON 26.00 6500.00 41.00 10250.00 30.00  7500.00STABILIZER AGGREGATE

0077 1115000000-E SP   12,419 SY  3.30 40982.70 3.50 43466.50 3.00  37257.00GEOTEXTILE FOR PVMT STABILIZ

0078 1121000000-E 520  77,200 TON 25.00 1930000.00 30.40 2346880.00 34.00  2624800.00AGGREGATE BASE COURSE

0079 1176000000-E 542  53,200 SY  3.20 170240.00 3.05 162260.00 3.20  170240.00SOIL CEMENT BASE

0080 1187000000-E 542  1,463 TON 185.00 270655.00 180.00 263340.00 200.00  292600.00PC FOR SOIL CEMENT BASE

0081 1220000000-E 545  4,910 TON 26.00 127660.00 37.00 181670.00 30.00  147300.00INCIDENTAL STONE BASE

0082 1231000000-E 560  16,820 CY  6.00 100920.00 8.85 148857.00 9.00  151380.00SHOULDER BORROW

0083 1275000000-E 600  1,070 GAL 5.47 5852.90 5.65 6045.50 5.00  5350.00PRIME COAT

0084 1297000000-E 607  24,520 SY  2.74 67184.80 0.01 245.20 5.29  129710.80MILL ASP PVMT *****" DTH
(1-1/2")

0085 1330000000-E 607  1,670 SY  16.42 27421.40 19.25 32147.50 11.50  19205.00INCIDENTAL MILLING

0086 1489000000-E 610  22,730 TON 50.37 1144910.10 47.45 1078538.50 46.00  1045580.00ASP CONC BASE CRS B25.0B

0087 1498000000-E 610  37,440 TON 50.37 1885852.80 47.45 1776528.00 46.00  1722240.00ASP CONC INTR CRS I19.0B

0088 1519000000-E 610  31,440 TON 50.37 1583632.80 47.45 1491828.00 46.00  1446240.00ASP CONC SURF CRS S9.5B

0089 1525000000-E 610  3,180 TON 50.37 160176.60 47.45 150891.00 46.00  146280.00ASP CONC SURF CRS SF9.5A

0090 1575000000-E 620  4,900 TON 498.19 2441131.00 461.95 2263555.00 455.00  2229500.00ASP FOR PLANT MIX

0091 1693000000-E 654  1,250 TON 76.65 95812.50 180.00 225000.00 200.00  250000.00ASPH PLT MIX PVMT REPAIR

0092 2022000000-E 815  840 CY  4.00 3360.00 53.00 44520.00 13.00  10920.00SUBDRAIN EXCAVATION

0093 2026000000-E 815  2,500 SY  1.70 4250.00 9.50 23750.00 3.00  7500.00GEOTEXTILE FOR SUBSURF DRNS

0094 2036000000-E 815  420 CY  45.00 18900.00 52.00 21840.00 55.00  23100.00SUBDRAIN COARSE AGGREGATE

0095 2044000000-E 815  2,500 LF  6.00 15000.00 16.85 42125.00 3.00  7500.006" PERF SUBDRN PIPE

0096 2070000000-N 815  5 EA  222.00 1110.00 370.00 1850.00 300.00  1500.00SUBDRN PIPE OUTLET
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0097 2077000000-E 815  30 LF  11.00 330.00 31.50 945.00 18.00  540.006" OUTLET PIPE

0098 2143000000-E 818  15 TON 86.00 1290.00 105.00 1575.00 55.00  825.00BLOTTING SAND

0099 2190000000-N 828  4 EA  1000.00 4000.00 475.00 1900.00 1060.00  4240.00TEMP STL PLT COVER FOR MDS

0100 2209000000-E 838 8.7 CY  1100.00 9570.00 1335.00 11614.50 1700.00  14790.00ENDWALLS

0101 2220000000-E 838 24.1 CY  1400.00 33740.00 1830.00 44103.00 1350.00  32535.00REINFORCED ENDWALLS

0102 2253000000-E 840 4.554 CY  1000.00 4554.00 1200.00 5464.80 780.00  3552.12PIPE COLLARS

0103 2264000000-E 840 0.09 CY  1000.00 90.00 8655.00 778.95 7200.00  648.00PIPE PLUGS

0104 2275000000-E SP   496 CY  395.00 195920.00 330.00 163680.00 330.00  163680.00FLOWABLE FILL

0105 2286000000-N 840  197 EA  1750.00 344750.00 1700.00 334900.00 1600.00  315200.00MASNRY DRAINAGE STRUCT

0106 2297000000-E 840 48.8 CY  1490.00 72712.00 2165.00 105652.00 1300.00  63440.00MASNRY DRAINAGE STRUCT

0107 2308000000-E 840 189.4 LF  350.00 66290.00 335.00 63449.00 350.00  66290.00MASNRY DRAINAGE STRUCT

0108 2354000000-N 840  19 EA  312.00 5928.00 300.00 5700.00 650.00  12350.00FRAME W/GRATE 840.22 STD

0109 2364000000-N 840  11 EA  312.00 3432.00 500.00 5500.00 650.00  7150.00FRAME W/2GRTS 840.16 STD

0110 2364200000-N 840  74 EA  312.00 23088.00 440.00 32560.00 650.00  48100.00FRAME W/2GRTS 840.20 STD

0111 2365000000-N 840  76 EA  312.00 23712.00 440.00 33440.00 650.00  49400.00FRAME W/2GRTS 840.22 STD

0112 2367000000-N 840  2 EA  312.00 624.00 440.00 880.00 650.00  1300.00FRAME W/2GRTS 840.29 STD

0113 2396000000-N 840  2 EA  312.00 624.00 360.00 720.00 650.00  1300.00FRAME W/COVER STD 840.54

0114 2451000000-N 852  54 EA  1080.00 58320.00 1000.00 54000.00 1000.00  54000.00CONC TRANS SECT FOR DROP INLET

0115 2556000000-E 846  5,040 LF  30.00 151200.00 20.00 100800.00 16.00  80640.00SHOULDER BERM GUTTER

0116 2563000000-E 846  37,930 LF  27.00 1024110.00 20.00 758600.00 15.00  568950.00**' CONCRETE GUTTER
(2'-9")

0117 2577000000-E 846  470 LF  38.00 17860.00 25.00 11750.00 20.00  9400.00CONC EXPRESSWAY GUTTER

0118 2619000000-E 850  300 SY  135.00 40500.00 67.20 20160.00 55.00  16500.004" CONCRETE PAVED DITCH

0119 2655000000-E 852  1,400 SY  78.00 109200.00 58.00 81200.00 55.00  77000.005" MONO CONC ISLDS (KEY IN)

0120 2724000000-E 857 356.3 LF  74.00 26366.20 98.50 35095.55 60.00  21378.00PC REINF BARRIER SNGL FC

0121 2905000000-N 859  1 EA  2400.00 2400.00 1950.00 1950.00 4800.00  4800.00CONVERT DI TO JB

0122 2995000000-N SP   1 EA  3300.00 3300.00 1950.00 1950.00 4400.00  4400.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING DI TO 3GI

0123 2995000000-N SP   1 EA  3300.00 3300.00 1950.00 1950.00 4200.00  4200.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING JB TO DI

0124 2995000000-N SP   3 EA  3900.00 11700.00 1950.00 5850.00 3300.00  9900.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING TB2GI TO     TBJB/SLAB

0125 2995000000-N SP   1 EA  3300.00 3300.00 1950.00 1950.00 6000.00  6000.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING TBJB TO TB2GI

0126 3030000000-E 862  12,825 LF  17.20 220590.00 16.30 209047.50 15.75  201993.75STL BM GUARDRAIL

0127 3045000000-E 862  1,550 LF  19.00 29450.00 18.40 28520.00 17.25  26737.50SBGR SHOP CURVED

0128 3105000000-N 862  1 EA  105.00 105.00 160.00 160.00 95.00  95.00SBGR TERM SECT

0129 3150000000-N 862  10 EA  60.00 600.00 42.00 420.00 55.00  550.00ADDIT GUARDRAIL POSTS

0130 3195000000-N 862  6 EA  552.00 3312.00 575.00 3450.00 500.00  3000.00GR ANCHOR TYPE AT-1

0131 3210000000-N 862  17 EA  552.00 9384.00 575.00 9775.00 500.00  8500.00GR ANCHOR TYPE CAT-1

0132 3270000000-N SP   25 EA  2150.00 53750.00 1950.00 48750.00 1950.00  48750.00GR ANCHOR TYPE 350
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0133 3317000000-N 862  1 EA  1650.00 1650.00 1685.00 1685.00 1500.00  1500.00GR ANCHOR TYPE B-77

0134 3345000000-E 864 512.5 LF  10.50 5381.25 9.50 4868.75 9.50  4868.75REMOVE & RESET GUARDRAIL

0135 3360000000-E 863 4,012.5 LF  1.10 4413.75 1.05 4213.13 1.00  4012.50REMOVE EXISTING GUARDRAIL

0136 3380000000-E 862  4,200 LF  8.80 36960.00 7.90 33180.00 8.00  33600.00TEMP STL BM GUARDRAIL

0137 3382000000-E 862 137.5 LF  13.20 1815.00 11.50 1581.25 12.00  1650.00TEMP STL BM GDRAIL, SHP CURV

0138 3387000000-N 862  2 EA  276.00 552.00 315.00 630.00 250.00  500.00TEMP GDRL ANCH UNITS ******
(AT-1)

0139 3387000000-N 862  3 EA  1050.00 3150.00 842.00 2526.00 950.00  2850.00TEMP GDRL ANCH UNITS ******
(B-77)

0140 3389100000-N SP   20 EA  1200.00 24000.00 1025.00 20500.00 1100.00  22000.00TEMP GDRL ANCH UNITS 350

0141 3435000000-N SP   121 EA  82.50 9982.50 68.50 8288.50 75.00  9075.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST   (8' STEEL)

0142 3503000000-E 866  38,380 LF  2.65 101707.00 2.50 95950.00 3.50  134330.00WOVEN WIRE FENCE 47" FAB

0143 3509000000-E 866  2,330 EA  22.00 51260.00 21.00 48930.00 18.00  41940.004" TIMBER POSTS 7'-6"LONG

0144 3515000000-E 866  770 EA  35.00 26950.00 34.00 26180.00 23.00  17710.005" TIMBER POSTS 8'-0"LONG

0145 3539000000-E 866  25 EA  111.00 2775.00 105.00 2625.00 100.00  2500.00MET LINE PST **" CL FEN
(96")

0146 3545000000-E 866  20 EA  166.00 3320.00 155.00 3100.00 150.00  3000.00MET TERM PST **" CL FEN
(96")

0147 3557000000-E 866  500 LF  1.10 550.00 1.05 525.00 1.00  500.00ADDITIONAL BARBED WIRE

0148 3574000000-E 867  500 LF  6.60 3300.00 6.30 3150.00 6.00  3000.00GENERIC FENCING ITEM 867 (LF)
CHAIN LINK FENCE, 96" FABRIC

0149 3575000000-E SP   2,000 LF  3.30 6600.00 4.70 9400.00 3.50  7000.00GENERIC FENCING ITEM (LF)
TEMPORARY 4 STRAND BARBED WIRE FENCE WITH
POSTS

0150 3628000000-E 876  1,937 TON 47.00 91039.00 43.00 83291.00 50.00  96850.00RIP RAP, CLASS I

0151 3656000000-E 876  20,820 SY  1.25 26025.00 2.00 41640.00 3.00  62460.00GEOTEXTILE FOR DRAINGE

0152 3659000000-N SP   15 EA  2900.00 43500.00 2440.00 36600.00 1250.00  18750.00PREFORMED SCOUR HOLES

0153 4072000000-E 903  2,598 LF  5.60 14548.80 5.35 13899.30 6.00  15588.00SUPPORT, 3-LB STL U-CHAN

0154 4102000000-N 904  133 EA  61.00 8113.00 58.00 7714.00 60.00  7980.00SIGN ERECTION, TYPE E

0155 4108000000-N 904  14 EA  100.00 1400.00 95.00 1330.00 95.00  1330.00SIGN ERECTION, TYPE F

0156 4116100000-N 904  1 EA  279.00 279.00 263.00 263.00 60.00  60.00SIGN ERECT, RELOC ** GRD MTD
(E)

0157 4116100000-N 904  1 EA  318.00 318.00 300.00 300.00 95.00  95.00SIGN ERECT, RELOC ** GRD MTD
(F)

0158 4155000000-N 907  31 EA  5.50 170.50 5.25 162.75 1.00  31.00DISPOSE SIGN SYST U-CHAN

0159 4192000000-N 907  2 EA  5.50 11.00 5.25 10.50 1.00  2.00DISPOSE SUPPORT, U-CHAN

0160 4400000000-E 1110  2,860 SF  7.00 20020.00 6.60 18876.00 6.50  18590.00WORK ZONE SIGNS (STAT)

0161 4405000000-E 1110  720 SF  13.00 9360.00 14.30 10296.00 8.25  5940.00WORK ZONE SIGNS (PORT)

0162 4410000000-E 1110  620 SF  11.50 7130.00 6.90 4278.00 6.00  3720.00WORK ZONE SIGNS (BARR)

0163 4415000000-N 1115  2 EA  2000.00 4000.00 4220.00 8440.00 1900.00  3800.00FLASHING ARROW BOARD

0164 4420000000-N 1120  4 EA  15000.00 60000.00 18625.00 74500.00 8200.00  32800.00PORTABLE CHANGE MSG SIGN

0165 4430000000-N 1130  650 EA  45.00 29250.00 71.00 46150.00 41.00  26650.00DRUMS
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0166 4435000000-N 1135  200 EA  25.00 5000.00 25.50 5100.00 16.00  3200.00CONES

0167 4445000000-E 1145  1,200 LF  32.00 38400.00 46.15 55380.00 16.00  19200.00BARRICADES (TYPE III)

0168 4450000000-N 1150  5,800 HR  34.00 197200.00 40.00 232000.00 32.55  188790.00FLAGGER

0169 4465000000-N 1160  5 EA  5200.00 26000.00 6315.00 31575.00 4000.00  20000.00TEMPORARY CRASH CUSHIONS

0170 4470000000-N 1160  6 EA  2700.00 16200.00 2100.00 12600.00 1850.00  11100.00RESET CRASH CUSHION

0171 4480000000-N 1165  3 EA  29000.00 87000.00 13950.00 41850.00 2500.00  7500.00TMA

0172 4485000000-E 1170  1,800 LF  33.00 59400.00 30.25 54450.00 17.50  31500.00PORT CONC BARRIER

0173 4490000000-E 1170  330 LF  38.00 12540.00 54.00 17820.00 28.00  9240.00PORT CONC BARRIER(ANCHRD)

0174 4500000000-E 1170  800 LF  8.00 6400.00 5.80 4640.00 5.00  4000.00RESET PORT CONC BARRIER

0175 4516000000-N 1180  110 EA  39.00 4290.00 51.00 5610.00 29.50  3245.00SKINNY DRUM

0176 4650000000-N 1251  1,500 EA  7.20 10800.00 5.80 8700.00 8.25  12375.00TEMP RAISED PVMT MRKS

0177 4687000000-E 1205  1,650 LF  1.10 1815.00 1.05 1732.50 4.00  6600.00THERMO PVT MKG LINES 4"240

0178 4700000000-E 1205  306 LF  3.30 1009.80 3.16 966.96 3.55  1086.3012"WIDE THERMO 90 MILS

0179 4710000000-E 1205  202 LF  8.80 1777.60 8.42 1700.84 8.75  1767.5024"WIDE THERMO 120 MILS

0180 4721000000-E 1205  8 EA  220.10 1760.80 210.00 1680.00 200.00  1600.00THERMO PVT MKG CHARACTER 120

0181 4725000000-E 1205  52 EA  148.57 7725.64 142.00 7384.00 125.00  6500.00THERMO PVT SYMBOL 90MILS

0182 4810000000-E 1205  408,000 LF  0.12 48960.00 0.12 48960.00 0.35  142800.00PAINT PVMT MARKINGS 4"

0183 4820000000-E 1205  7,600 LF  0.72 5472.00 0.70 5320.00 1.00  7600.00PAINT PVMT MARKINGS 8"

0184 4835000000-E 1205  2,300 LF  2.75 6325.00 2.60 5980.00 4.25  9775.00PAINT PVT MKG LINES 24"

0185 4845000000-N 1205  80 EA  71.53 5722.40 68.42 5473.60 33.00  2640.00PAINT PVT MKG SYMBOL

0186 4847000000-E 1205  114,403 LF  0.79 90378.37 0.76 86946.28 1.40  160164.20POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0187 4847110000-E 1205  5,036 LF  1.65 8309.40 1.58 7956.88 3.00  15108.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0188 4850000000-E 1205  40,200 LF  0.66 26532.00 0.63 25326.00 0.90  36180.00LINE REMOVAL 4" WIDE

0189 4860000000-E 1205  1,200 LF  1.10 1320.00 1.05 1260.00 1.00  1200.00LINE REMOVAL 8" WIDE

0190 4870000000-E 1205  250 LF  3.30 825.00 3.15 787.50 10.00  2500.00LINE REMOVAL 24" WIDE

0191 4875000000-N 1205  30 EA  55.02 1650.60 52.60 1578.00 45.00  1350.00REMOVAL OF SYMBL & CHARAC

0192 4905000000-N 1253  902 EA  29.71 26798.42 28.40 25616.80 29.00  26158.00SNOWPLB PVMT MRKER

0193 6000000000-E 1605  80,000 LF  2.30 184000.00 2.05 164000.00 2.00  160000.00TEMPORARY SILT FENCE

0194 6006000000-E 1610  6,700 TON 27.50 184250.00 42.60 285420.00 50.00  335000.00EROS CONTRL STONE CL A

0195 6009000000-E 1610  16,000 TON 27.50 440000.00 43.00 688000.00 50.00  800000.00EROS CONTRL STONE CL B

0196 6012000000-E 1610  10,600 TON 24.50 259700.00 45.00 477000.00 40.00  424000.00SEDIMENT CONTROL STONE

0197 6015000000-E 1615  300 ACR 1330.00 399000.00 1263.00 378900.00 1200.00  360000.00TEMPORARY MULCHING

0198 6018000000-E 1620  13,700 LB  0.60 8220.00 0.55 7535.00 0.50  6850.00SEED FOR TEMP SEEDING

0199 6021000000-E 1620 69.5 TON 221.00 15359.50 210.00 14595.00 200.00  13900.00FERT FOR TEMP SEEDING

0200 6024000000-E 1622  9,500 LF  15.00 142500.00 15.75 149625.00 15.00  142500.00TEMPORARY SLOPE DRAINS

0201 6029000000-E SP   2,000 LF  2.20 4400.00 2.10 4200.00 3.00  6000.00SAFETY FENCE

0202 6030000000-E 1630  80,350 CY  3.90 313365.00 1.00 80350.00 1.00  80350.00SILT EXCAVATION
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0203 6036000000-E 1631  477,765 SY  1.50 716647.50 1.35 644982.75 2.00  955530.00MATTING FOR EROS CONTROL

0204 6037000000-E SP   900 SY  3.85 3465.00 3.70 3330.00 3.50  3150.00COIR FIBER MAT

0205 6038000000-E SP   3,750 SY  3.85 14437.50 3.70 13875.00 3.50  13125.00PERM SOIL REINF MAT

0206 6042000000-E 1632  9,900 LF  3.30 32670.00 3.20 31680.00 3.10  30690.001/4" HARDWARE CLOTH

0207 6045000000-E SP   280 LF  36.50 10220.00 55.00 15400.00 37.00  10360.00**" TEMPORARY PIPE
(15")

0208 6045000000-E SP   2,780 LF  41.00 113980.00 62.00 172360.00 47.00  130660.00**" TEMPORARY PIPE
(18")

0209 6045000000-E SP   1,630 LF  48.00 78240.00 74.00 120620.00 50.00  81500.00**" TEMPORARY PIPE
(24")

0210 6045000000-E SP   600 LF  114.00 68400.00 66.00 39600.00 120.00  72000.00**" TEMPORARY PIPE
(48")

0211 6070000000-N 1639  32 EA  308.00 9856.00 400.00 12800.00 400.00  12800.00SPECIAL STILLING BASINS

0212 6071012000-E SP   200 LF  8.80 1760.00 8.50 1700.00 10.00  2000.00COIR FIBER WATTLE

0213 6071020000-E SP   3,000 LB  3.30 9900.00 3.50 10500.00 4.00  12000.00POLYACRYLAMIDE (PAM)

0214 6071030000-E 1640  15,500 LF  4.40 68200.00 4.25 65875.00 5.00  77500.00COIR FIBER BAFFLE

0215 6071050000-E SP   30 EA  655.00 19650.00 745.00 22350.00 900.00  27000.00**" SKIMMER
(1-1/2")

0216 6071050000-E SP   10 EA  743.00 7430.00 900.00 9000.00 1000.00  10000.00**" SKIMMER
(2")

0217 6071050000-E SP   1 EA  830.00 830.00 950.00 950.00 1200.00  1200.00**" SKIMMER
(2-1/2")

0218 6071050000-E SP   1 EA  946.00 946.00 1100.00 1100.00 1400.00  1400.00**" SKIMMER
(3")

0219 6084000000-E 1660  230 ACR 1660.00 381800.00 1600.00 368000.00 2000.00  460000.00SEEDING AND MULCHING

0220 6087000000-E 1660  120 ACR 110.00 13200.00 105.00 12600.00 100.00  12000.00MOWING

0221 6090000000-E 1661  2,900 LB  4.40 12760.00 4.25 12325.00 4.00  11600.00SEED FOR REPAIR SEEDING

0222 6093000000-E 1661 15.5 TON 663.00 10276.50 630.00 9765.00 600.00  9300.00FERT FOR REPAIR SEEDING

0223 6096000000-E 1662  5,500 LB  3.30 18150.00 3.50 19250.00 3.00  16500.00SEED FOR SUPP SEEDING

0224 6108000000-E 1665  155 TON 774.00 119970.00 740.00 114700.00 700.00  108500.00FERTILIZER TOPDRESSING

0225 6111000000-E SP   600 LF  43.00 25800.00 60.00 36000.00 40.00  24000.00IMPERVIOUS DIKE

0226 6114500000-N 1667  50 MHR 55.00 2750.00 53.00 2650.00 50.00  2500.00SPECIALIZED HAND MOWING

0227 6117000000-N SP   160 EA  55.00 8800.00 53.00 8480.00 50.00  8000.00RESPONSE FOR EROS CONTROL

0228 6123000000-E 1670 0.5 ACR 3300.00 1650.00 3200.00 1600.00 3000.00  1500.00REFORESTATION

0229 6126000000-E SP  0.1 ACR 11000.00 1100.00 10525.00 1052.50 10000.00  1000.00STREAMBANK REFORESTATION

0230 6132000000-N SP   24 EA  2100.00 50400.00 3100.00 74400.00 2300.00  55200.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0231 6132000000-N SP   120 EA  91.00 10920.00 180.00 21600.00 70.00  8400.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0232 6132000000-N SP   30 EA  140.00 4200.00 155.00 4650.00 300.00  9000.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0233 6147000000-E SP   23,420 LF  27.00 632340.00 22.45 525779.00 30.00  702600.00GENERIC EROSION CONTROL ITEM (LF)
REINSTALLATION OF TEMPORARY PIPE FOR CLEAN
WATER DIVERSION
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CULVERT ITEMS

0234 8007000000-N SP  Lump Sum 233000.00 252000.00  230000.00CM&R TEMP STR ***********
(374+56.00 -L-)

0235 8028000000-N SP  Lump Sum 49500.00 33000.00  160000.00REMV EXIST STRS *********
(374+56.00 -L-)

0236 8126000000-N 414 Lump Sum 113818.02 85000.00  115000.00CULV EXCAV @ ************
(374+56.00 -L-)

0237 8133000000-E 414  592 TON 54.20 32086.40 50.00 29600.00 55.00  32560.00FND CONDIT MAT, BOX CULV

0238 8196000000-E 420 1,354.3 CY  667.19 903575.42 590.00 799037.00 610.00  826123.00CLASS A CONCRETE (CULV)

0239 8245000000-E 425  173,180 LB  1.08 187034.40 1.00 173180.00 1.10  190498.00REINF STEEL (CULVERT)

0240 8804000000-N SP  Lump Sum 10839.81 1580.00  25000.00GENERIC CULVERT ITEM (LS)
ASBESTOS ASSESSMENT

WALL ITEMS

0241 8801000000-E SP   935 SF  68.23 63795.05 93.50 87422.50 50.00  46750.00MSE RETAIN WALL NO **
(1)

0242 8801000000-E SP   14,365 SF  58.71 843369.15 93.50 1343127.50 50.00  718250.00MSE RETAIN WALL NO **
(2)

0243 8801000000-E SP   4,870 SF  57.25 278807.50 93.50 455345.00 50.00  243500.00MSE RETAIN WALL NO **
(3)

0244 8802010000-E SP   3,325 SF  103.27 343372.75 95.00 315875.00 55.00  182875.00SOIL NAIL RETAINING WALLS

0245 8802015100-N SP   2 EA  1655.78 3311.56 5000.00 10000.00 1700.00  3400.00SOIL NAIL VERIFICATION TESTS

0246 8802015110-N SP   14 EA  551.93 7727.02 500.00 7000.00 600.00  8400.00SOIL NAIL PROOF TESTS

0247 8990000000-N SP   4,500 DOL 1095.00 4927500.00 1035.00 4657500.00 1060.00  4770000.00CONTRACT TIME

 

    TOTAL 57986044.51 TOTAL 69499673.14 TOTAL  70884124.42CONTRACT TOTAL

 

    SUB-TOTAL 49988307.43 SUB-TOTAL 61250006.14 SUB-TOTAL  63331768.42ROADWAY ITEMS

    SUB-TOTAL 1529854.05 SUB-TOTAL 1373397.00 SUB-TOTAL  1579181.00CULVERT ITEMS

    SUB-TOTAL 6467883.03 SUB-TOTAL 6876270.00 SUB-TOTAL  5973175.00WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3500000.00 3500000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 1000000.00 400000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 4276000.00 750000.00  CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 10700.00 53500.00 5000.00 25000.00  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  26 EA  3000.00 78000.00 2500.00 65000.00  SEALING ABANDONED WELLS

0006 0022000000-E 225  3,391,000 CY  8.60 29162600.00 13.00 44083000.00  UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  1,000 CY  13.50 13500.00 10.00 10000.00  UNDERCUT EXCAVATION

0008 0134000000-E 240  1,080 CY  24.00 25920.00 6.00 6480.00  DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  1,400 LF  3.20 4480.00 4.00 5600.00  BERM DITCH CONSTRUCTION

0010 0156000000-E 250  43,580 SY  4.50 196110.00 2.50 108950.00  REMOVAL OF EXT ASPHALT PVMT

0011 0177000000-E 250  5,020 SY  3.60 18072.00 2.00 10040.00  BREAKING OF EXT ASPH PVMT

0012 0192000000-N 260  50 HR  150.00 7500.00 150.00 7500.00  PROOF ROLLING

0013 0195000000-E 265  1,000 CY  32.00 32000.00 32.00 32000.00  SELECT GRANULAR MATERIAL

0014 0196000000-E 270  9,400 SY  2.00 18800.00 2.00 18800.00  GEOTEXTILE SOIL STABILIZATION

0015 0199000000-E SP   22,500 SF  43.50 978750.00 70.00 1575000.00  TEMPORARY SHORING

0016 0223000000-E 275  4,040 SY  37.00 149480.00 60.00 242400.00  ROCK PLATING

0017 0234000000-E SP   3,900 CY  8.00 31200.00 15.00 58500.00  GENERIC GRADING ITEM (CY)
TOE BENCHING EXCAVATION

0018 0255000000-E SP   100 TON 44.00 4400.00 150.00 15000.00  GENERIC GRADING ITEM (TON)
STOCKPILING CONTAMINATED SOIL

0019 0314000000-E SP   240 TON 22.00 5280.00 26.00 6240.00  SELECT MATERIAL CLASS **
(IV)

0020 0314000000-E SP   35,000 TON 36.00 1260000.00 28.00 980000.00  SELECT MATERIAL CLASS **
(VII)

0021 0318000000-E 300  2,360 TON 30.00 70800.00 24.00 56640.00  FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  7,400 SY  2.90 21460.00 2.00 14800.00  FND CONDIT GEOTEXTILE

0023 0342000000-E 310  92 LF  56.00 5152.00 71.00 6532.00  **" SIDE DRAIN PIPE
(30")

0024 0342000000-E 310  46 LF  66.00 3036.00 127.00 5842.00  **" SIDE DRAIN PIPE
(36")

0025 0343000000-E 310  1,450 LF  33.00 47850.00 58.00 84100.00  15" SIDE DRAIN PIPE

0026 0344000000-E 310  1,405 LF  35.00 49175.00 64.00 89920.00  18" SIDE DRAIN PIPE

0027 0345000000-E 310  303 LF  46.00 13938.00 81.00 24543.00  24" SIDE DRAIN PIPE

0028 0348000000-E 310  11 EA  305.00 3355.00 201.00 2211.00  **" SIDE DRAIN PIPE ELBOW
(15")

0029 0348000000-E 310  15 EA  310.00 4650.00 267.00 4005.00  **" SIDE DRAIN PIPE ELBOW
(18")

0030 0348000000-E 310  5 EA  400.00 2000.00 502.00 2510.00  **" SIDE DRAIN PIPE ELBOW
(24")

0031 0348000000-E 310  2 EA  650.00 1300.00 1416.00 2832.00  **" SIDE DRAIN PIPE ELBOW
(36")

0032 0366000000-E 310  2,432 LF  38.00 92416.00 48.00 116736.00  15" RC PIPE CULV III

0033 0372000000-E 310  3,428 LF  41.00 140548.00 58.00 198824.00  18" RC PIPE CULV III
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0034 0378000000-E 310  1,628 LF  55.00 89540.00 83.00 135124.00  24" RC PIPE CULV III

0035 0384000000-E 310  528 LF  68.00 35904.00 54.00 28512.00  30" RC PIPE CULV III

0036 0390000000-E 310  252 LF  88.00 22176.00 127.00 32004.00  36" RC PIPE CULV III

0037 0396000000-E 310  72 LF  120.00 8640.00 200.00 14400.00  42" RC PIPE CULV III

0038 0402000000-E 310  40 LF  140.00 5600.00 208.00 8320.00  48" RC PIPE CULV III

0039 0408000000-E 310  496 LF  175.00 86800.00 273.00 135408.00  54" RC PIPE CULV III

0040 0448200000-E 310  6,832 LF  47.00 321104.00 56.00 382592.00  15" RCP CULV CLASS IV

0041 0448300000-E 310  436 LF  50.00 21800.00 77.00 33572.00  18" RCP CULV CLASS IV

0042 0448400000-E 310  376 LF  74.00 27824.00 90.00 33840.00  24" RCP CULV CLASS IV

0043 0453000000-E 310  3 EA  2300.00 6900.00 1458.00 4374.00  **" PIPE END SECTION
(15")

0044 0576000000-E 310  208 LF  110.00 22880.00 144.00 29952.00  **" CS PIPE CULV *****"
(48", 1.09")

0045 0588000000-E 310  94 LF  45.00 4230.00 104.00 9776.00  18" CS PIPE CULV 0.064"

0046 0594000000-E 310  16 LF  53.00 848.00 267.00 4272.00  24" CS PIPE CULV 0.064"

0047 0600000000-E 310  124 LF  63.00 7812.00 109.00 13516.00  30" CS PIPE CULV 0.079"

0048 0636000000-E 310  2 EA  280.00 560.00 283.00 566.00  **" CS ELBOW *****" THICK
(18", 0.064")

0049 0636000000-E 310  1 EA  440.00 440.00 462.00 462.00  **" CS ELBOW *****" THICK
(30', 0.079")

0050 0926000000-E SP   244 LF  335.00 81740.00 98.00 23912.00  ***"CS STR PL PIPE ** GA
(60", 8)

0051 0926000000-E SP   120 LF  670.00 80400.00 114.00 13680.00  ***"CS STR PL PIPE ** GA
(84", 1)

0052 0973100000-E 330  46 LF  321.00 14766.00 186.00 8556.00  **"WLD STL PIPE GRAD B IN SOIL
(15", 0.28")

0053 0973100000-E 330  42 LF  335.00 14070.00 194.00 8148.00  **"WLD STL PIPE GRAD B IN SOIL
(18", 0.31")

0054 0973100000-E 330  327 LF  346.00 113142.00 223.00 72921.00  **"WLD STL PIPE GRAD B IN SOIL
(24", 0.38")

0055 0973100000-E 330  121 LF  360.00 43560.00 303.00 36663.00  **"WLD STL PIPE GRAD B IN SOIL
(30", 0.47")

0056 0973100000-E 330  74 LF  415.00 30710.00 375.00 27750.00  **"WLD STL PIPE GRAD B IN SOIL
(36", 0.47")

0057 0973100000-E 330  82 LF  840.00 68880.00 835.00 68470.00  **"WLD STL PIPE GRAD B IN SOIL
(60", 0.875")

0058 0973100000-E 330  80 LF  1605.00 128400.00 2650.00 212000.00  **"WLD STL PIPE GRAD B IN SOIL
(84", 1.0")

0059 0973300000-E 330  46 LF  1300.00 59800.00 651.00 29946.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.28")

0060 0973300000-E 330  41 LF  1300.00 53300.00 659.00 27019.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.31")

0061 0973300000-E 330  326 LF  1300.00 423800.00 713.00 232438.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.38")

0062 0973300000-E 330  121 LF  1300.00 157300.00 853.00 103213.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.47")
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0063 0973300000-E 330  74 LF  1300.00 96200.00 1145.00 84730.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.47")

0064 0973300000-E 330  82 LF  1650.00 135300.00 1585.00 129970.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(60", 0.875")

0065 0973300000-E 330  80 LF  2400.00 192000.00 3895.00 311600.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(84", 1.0")

0066 0986000000-E SP   110 LF  40.00 4400.00 89.00 9790.00  GENERIC PIPE ITEM (LF)
6" DI PIPE (SPRING BOX)

0067 0986000000-E SP   225 LF  25.00 5625.00 22.00 4950.00  GENERIC PIPE ITEM (LF)
6" PVC PIPE CULVERTS (SPRING BOX)

0068 0986000000-E SP   188 LF  290.00 54520.00 225.00 42300.00  GENERIC PIPE ITEM (LF)
CENTRIFUGALLY CAST CONCRETE PIPE LINER (30" PIPE)

0069 0986000000-E SP   160 LF  365.00 58400.00 350.00 56000.00  GENERIC PIPE ITEM (LF)
CENTRIFUGALLY CAST CONCRETE PIPE LINER (48" PIPE)

0070 0995000000-E 340  2,758 LF  35.00 96530.00 8.00 22064.00  PIPE REMOVAL

0071 1011000000-N 500 Lump Sum 1300000.00 1000000.00  FINE GRADING

0072 1044000000-E 501  35,470 SY  3.05 108183.50 3.00 106410.00  LIME TRTD SOIL (SLURRY)

0073 1066000000-E 501  360 TON 220.00 79200.00 198.00 71280.00  LIME FOR LIME TREATED SOIL

0074 1099500000-E 505  500 CY  12.00 6000.00 12.00 6000.00  SHALLOW UNDERCUT

0075 1099700000-E 505  200 TON 25.00 5000.00 26.00 5200.00  CLASS IV SUBGRD STABILIZATION

0076 1110000000-E 510  250 TON 28.00 7000.00 26.00 6500.00  STABILIZER AGGREGATE

0077 1115000000-E SP   12,419 SY  3.00 37257.00 3.00 37257.00  GEOTEXTILE FOR PVMT STABILIZ

0078 1121000000-E 520  77,200 TON 27.00 2084400.00 20.00 1544000.00  AGGREGATE BASE COURSE

0079 1176000000-E 542  53,200 SY  3.15 167580.00 2.90 154280.00  SOIL CEMENT BASE

0080 1187000000-E 542  1,463 TON 185.00 270655.00 170.00 248710.00  PC FOR SOIL CEMENT BASE

0081 1220000000-E 545  4,910 TON 25.00 122750.00 50.00 245500.00  INCIDENTAL STONE BASE

0082 1231000000-E 560  16,820 CY  8.00 134560.00 50.00 841000.00  SHOULDER BORROW

0083 1275000000-E 600  1,070 GAL 4.00 4280.00 5.00 5350.00  PRIME COAT

0084 1297000000-E 607  24,520 SY  3.00 73560.00 4.00 98080.00  MILL ASP PVMT *****" DTH
(1-1/2")

0085 1330000000-E 607  1,670 SY  9.50 15865.00 15.00 25050.00  INCIDENTAL MILLING

0086 1489000000-E 610  22,730 TON 50.00 1136500.00 48.00 1091040.00  ASP CONC BASE CRS B25.0B

0087 1498000000-E 610  37,440 TON 50.00 1872000.00 48.00 1797120.00  ASP CONC INTR CRS I19.0B

0088 1519000000-E 610  31,440 TON 50.00 1572000.00 48.00 1509120.00  ASP CONC SURF CRS S9.5B

0089 1525000000-E 610  3,180 TON 50.00 159000.00 48.00 152640.00  ASP CONC SURF CRS SF9.5A

0090 1575000000-E 620  4,900 TON 510.00 2499000.00 475.00 2327500.00  ASP FOR PLANT MIX

0091 1693000000-E 654  1,250 TON 150.00 187500.00 175.00 218750.00  ASPH PLT MIX PVMT REPAIR

0092 2022000000-E 815  840 CY  30.00 25200.00 30.00 25200.00  SUBDRAIN EXCAVATION

0093 2026000000-E 815  2,500 SY  6.00 15000.00 5.25 13125.00  GEOTEXTILE FOR SUBSURF DRNS

0094 2036000000-E 815  420 CY  60.00 25200.00 40.00 16800.00  SUBDRAIN COARSE AGGREGATE

0095 2044000000-E 815  2,500 LF  12.00 30000.00 24.00 60000.00  6" PERF SUBDRN PIPE

0096 2070000000-N 815  5 EA  300.00 1500.00 75.00 375.00  SUBDRN PIPE OUTLET
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0097 2077000000-E 815  30 LF  20.00 600.00 12.50 375.00  6" OUTLET PIPE

0098 2143000000-E 818  15 TON 45.00 675.00 41.50 622.50  BLOTTING SAND

0099 2190000000-N 828  4 EA  1600.00 6400.00 750.00 3000.00  TEMP STL PLT COVER FOR MDS

0100 2209000000-E 838 8.7 CY  1000.00 8700.00 1000.00 8700.00  ENDWALLS

0101 2220000000-E 838 24.1 CY  1500.00 36150.00 1300.00 31330.00  REINFORCED ENDWALLS

0102 2253000000-E 840 4.554 CY  1300.00 5920.20 500.00 2277.00  PIPE COLLARS

0103 2264000000-E 840 0.09 CY  2000.00 180.00 1500.00 135.00  PIPE PLUGS

0104 2275000000-E SP   496 CY  225.00 111600.00 450.00 223200.00  FLOWABLE FILL

0105 2286000000-N 840  197 EA  1100.00 216700.00 1500.00 295500.00  MASNRY DRAINAGE STRUCT

0106 2297000000-E 840 48.8 CY  1100.00 53680.00 1300.00 63440.00  MASNRY DRAINAGE STRUCT

0107 2308000000-E 840 189.4 LF  210.00 39774.00 350.00 66290.00  MASNRY DRAINAGE STRUCT

0108 2354000000-N 840  19 EA  700.00 13300.00 650.00 12350.00  FRAME W/GRATE 840.22 STD

0109 2364000000-N 840  11 EA  500.00 5500.00 650.00 7150.00  FRAME W/2GRTS 840.16 STD

0110 2364200000-N 840  74 EA  520.00 38480.00 650.00 48100.00  FRAME W/2GRTS 840.20 STD

0111 2365000000-N 840  76 EA  605.00 45980.00 650.00 49400.00  FRAME W/2GRTS 840.22 STD

0112 2367000000-N 840  2 EA  605.00 1210.00 650.00 1300.00  FRAME W/2GRTS 840.29 STD

0113 2396000000-N 840  2 EA  530.00 1060.00 500.00 1000.00  FRAME W/COVER STD 840.54

0114 2451000000-N 852  54 EA  1000.00 54000.00 1200.00 64800.00  CONC TRANS SECT FOR DROP INLET

0115 2556000000-E 846  5,040 LF  28.77 145000.80 17.39 87645.60  SHOULDER BERM GUTTER

0116 2563000000-E 846  37,930 LF  25.63 972145.90 17.10 648603.00  **' CONCRETE GUTTER
(2'-9")

0117 2577000000-E 846  470 LF  32.10 15087.00 22.80 10716.00  CONC EXPRESSWAY GUTTER

0118 2619000000-E 850  300 SY  146.65 43995.00 62.70 18810.00  4" CONCRETE PAVED DITCH

0119 2655000000-E 852  1,400 SY  69.55 97370.00 62.70 87780.00  5" MONO CONC ISLDS (KEY IN)

0120 2724000000-E 857 356.3 LF  135.00 48100.50 68.40 24370.92  PC REINF BARRIER SNGL FC

0121 2905000000-N 859  1 EA  1800.00 1800.00 4375.00 4375.00  CONVERT DI TO JB

0122 2995000000-N SP   1 EA  1800.00 1800.00 4500.00 4500.00  GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING DI TO 3GI

0123 2995000000-N SP   1 EA  2000.00 2000.00 4375.00 4375.00  GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING JB TO DI

0124 2995000000-N SP   3 EA  1200.00 3600.00 6000.00 18000.00  GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING TB2GI TO     TBJB/SLAB

0125 2995000000-N SP   1 EA  1340.00 1340.00 5500.00 5500.00  GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING TBJB TO TB2GI

0126 3030000000-E 862  12,825 LF  16.84 215973.00 15.75 201993.75  STL BM GUARDRAIL

0127 3045000000-E 862  1,550 LF  19.01 29465.50 17.75 27512.50  SBGR SHOP CURVED

0128 3105000000-N 862  1 EA  162.94 162.94 150.00 150.00  SBGR TERM SECT

0129 3150000000-N 862  10 EA  43.45 434.50 40.00 400.00  ADDIT GUARDRAIL POSTS

0130 3195000000-N 862  6 EA  597.46 3584.76 550.00 3300.00  GR ANCHOR TYPE AT-1

0131 3210000000-N 862  17 EA  597.46 10156.82 550.00 9350.00  GR ANCHOR TYPE CAT-1

0132 3270000000-N SP   25 EA  2009.64 50241.00 1950.00 48750.00  GR ANCHOR TYPE 350
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0133 3317000000-N 862  1 EA  1738.08 1738.08 1600.00 1600.00  GR ANCHOR TYPE B-77

0134 3345000000-E 864 512.5 LF  9.70 4971.25 9.00 4612.50  REMOVE & RESET GUARDRAIL

0135 3360000000-E 863 4,012.5 LF  1.00 4012.50 1.25 5015.63  REMOVE EXISTING GUARDRAIL

0136 3380000000-E 862  4,200 LF  8.00 33600.00 12.00 50400.00  TEMP STL BM GUARDRAIL

0137 3382000000-E 862 137.5 LF  12.00 1650.00 14.00 1925.00  TEMP STL BM GDRAIL, SHP CURV

0138 3387000000-N 862  2 EA  323.00 646.00 250.00 500.00  TEMP GDRL ANCH UNITS ******
(AT-1)

0139 3387000000-N 862  3 EA  861.00 2583.00 1150.00 3450.00  TEMP GDRL ANCH UNITS ******
(B-77)

0140 3389100000-N SP   20 EA  1050.00 21000.00 1300.00 26000.00  TEMP GDRL ANCH UNITS 350

0141 3435000000-N SP   121 EA  70.00 8470.00 65.00 7865.00  GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST   (8' STEEL)

0142 3503000000-E 866  38,380 LF  3.75 143925.00 3.75 143925.00  WOVEN WIRE FENCE 47" FAB

0143 3509000000-E 866  2,330 EA  21.70 50561.00 18.00 41940.00  4" TIMBER POSTS 7'-6"LONG

0144 3515000000-E 866  770 EA  35.00 26950.00 34.00 26180.00  5" TIMBER POSTS 8'-0"LONG

0145 3539000000-E 866  25 EA  110.00 2750.00 94.00 2350.00  MET LINE PST **" CL FEN
(96")

0146 3545000000-E 866  20 EA  163.00 3260.00 150.00 3000.00  MET TERM PST **" CL FEN
(96")

0147 3557000000-E 866  500 LF  1.10 550.00 1.00 500.00  ADDITIONAL BARBED WIRE

0148 3574000000-E 867  500 LF  6.50 3250.00 145.00 72500.00  GENERIC FENCING ITEM 867 (LF)
CHAIN LINK FENCE, 96" FABRIC

0149 3575000000-E SP   2,000 LF  3.75 7500.00 7.00 14000.00  GENERIC FENCING ITEM (LF)
TEMPORARY 4 STRAND BARBED WIRE FENCE WITH
POSTS

0150 3628000000-E 876  1,937 TON 38.00 73606.00 32.00 61984.00  RIP RAP, CLASS I

0151 3656000000-E 876  20,820 SY  2.50 52050.00 2.00 41640.00  GEOTEXTILE FOR DRAINGE

0152 3659000000-N SP   15 EA  1200.00 18000.00 1500.00 22500.00  PREFORMED SCOUR HOLES

0153 4072000000-E 903  2,598 LF  6.40 16627.20 5.95 15458.10  SUPPORT, 3-LB STL U-CHAN

0154 4102000000-N 904  133 EA  65.00 8645.00 60.00 7980.00  SIGN ERECTION, TYPE E

0155 4108000000-N 904  14 EA  102.00 1428.00 95.00 1330.00  SIGN ERECTION, TYPE F

0156 4116100000-N 904  1 EA  65.00 65.00 60.00 60.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0157 4116100000-N 904  1 EA  102.00 102.00 95.00 95.00  SIGN ERECT, RELOC ** GRD MTD
(F)

0158 4155000000-N 907  31 EA  1.00 31.00 1.00 31.00  DISPOSE SIGN SYST U-CHAN

0159 4192000000-N 907  2 EA  1.00 2.00 1.00 2.00  DISPOSE SUPPORT, U-CHAN

0160 4400000000-E 1110  2,860 SF  7.00 20020.00 6.50 18590.00  WORK ZONE SIGNS (STAT)

0161 4405000000-E 1110  720 SF  10.00 7200.00 8.25 5940.00  WORK ZONE SIGNS (PORT)

0162 4410000000-E 1110  620 SF  10.00 6200.00 6.00 3720.00  WORK ZONE SIGNS (BARR)

0163 4415000000-N 1115  2 EA  4500.00 9000.00 4200.00 8400.00  FLASHING ARROW BOARD

0164 4420000000-N 1120  4 EA  16500.00 66000.00 14900.00 59600.00  PORTABLE CHANGE MSG SIGN

0165 4430000000-N 1130  650 EA  45.00 29250.00 41.00 26650.00  DRUMS
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0166 4435000000-N 1135  200 EA  19.00 3800.00 16.00 3200.00  CONES

0167 4445000000-E 1145  1,200 LF  27.00 32400.00 16.00 19200.00  BARRICADES (TYPE III)

0168 4450000000-N 1150  5,800 HR  15.00 87000.00 25.00 145000.00  FLAGGER

0169 4465000000-N 1160  5 EA  4200.00 21000.00 4000.00 20000.00  TEMPORARY CRASH CUSHIONS

0170 4470000000-N 1160  6 EA  2000.00 12000.00 1850.00 11100.00  RESET CRASH CUSHION

0171 4480000000-N 1165  3 EA  15000.00 45000.00 15000.00 45000.00  TMA

0172 4485000000-E 1170  1,800 LF  19.00 34200.00 17.50 31500.00  PORT CONC BARRIER

0173 4490000000-E 1170  330 LF  31.00 10230.00 28.00 9240.00  PORT CONC BARRIER(ANCHRD)

0174 4500000000-E 1170  800 LF  5.25 4200.00 5.00 4000.00  RESET PORT CONC BARRIER

0175 4516000000-N 1180  110 EA  19.00 2090.00 29.50 3245.00  SKINNY DRUM

0176 4650000000-N 1251  1,500 EA  6.00 9000.00 9.75 14625.00  TEMP RAISED PVMT MRKS

0177 4687000000-E 1205  1,650 LF  1.00 1650.00 5.00 8250.00  THERMO PVT MKG LINES 4"240

0178 4700000000-E 1205  306 LF  3.25 994.50 10.00 3060.00  12"WIDE THERMO 90 MILS

0179 4710000000-E 1205  202 LF  8.60 1737.20 12.25 2474.50  24"WIDE THERMO 120 MILS

0180 4721000000-E 1205  8 EA  215.00 1720.00 150.00 1200.00  THERMO PVT MKG CHARACTER 120

0181 4725000000-E 1205  52 EA  145.00 7540.00 165.00 8580.00  THERMO PVT SYMBOL 90MILS

0182 4810000000-E 1205  408,000 LF  0.12 48960.00 0.25 102000.00  PAINT PVMT MARKINGS 4"

0183 4820000000-E 1205  7,600 LF  0.71 5396.00 0.75 5700.00  PAINT PVMT MARKINGS 8"

0184 4835000000-E 1205  2,300 LF  2.72 6256.00 4.50 10350.00  PAINT PVT MKG LINES 24"

0185 4845000000-N 1205  80 EA  70.00 5600.00 70.00 5600.00  PAINT PVT MKG SYMBOL

0186 4847000000-E 1205  114,403 LF  0.78 89234.34 1.25 143003.75  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0187 4847110000-E 1205  5,036 LF  1.60 8057.60 2.60 13093.60  POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0188 4850000000-E 1205  40,200 LF  0.65 26130.00 0.75 30150.00  LINE REMOVAL 4" WIDE

0189 4860000000-E 1205  1,200 LF  1.09 1308.00 1.00 1200.00  LINE REMOVAL 8" WIDE

0190 4870000000-E 1205  250 LF  3.25 812.50 4.25 1062.50  LINE REMOVAL 24" WIDE

0191 4875000000-N 1205  30 EA  54.00 1620.00 75.00 2250.00  REMOVAL OF SYMBL & CHARAC

0192 4905000000-N 1253  902 EA  30.00 27060.00 28.75 25932.50  SNOWPLB PVMT MRKER

0193 6000000000-E 1605  80,000 LF  2.00 160000.00 2.19 175200.00  TEMPORARY SILT FENCE

0194 6006000000-E 1610  6,700 TON 35.00 234500.00 34.00 227800.00  EROS CONTRL STONE CL A

0195 6009000000-E 1610  16,000 TON 35.00 560000.00 34.00 544000.00  EROS CONTRL STONE CL B

0196 6012000000-E 1610  10,600 TON 30.00 318000.00 34.00 360400.00  SEDIMENT CONTROL STONE

0197 6015000000-E 1615  300 ACR 1000.00 300000.00 1095.00 328500.00  TEMPORARY MULCHING

0198 6018000000-E 1620  13,700 LB  2.20 30140.00 3.19 43703.00  SEED FOR TEMP SEEDING

0199 6021000000-E 1620 69.5 TON 1000.00 69500.00 1200.00 83400.00  FERT FOR TEMP SEEDING

0200 6024000000-E 1622  9,500 LF  10.00 95000.00 45.00 427500.00  TEMPORARY SLOPE DRAINS

0201 6029000000-E SP   2,000 LF  2.50 5000.00 1.95 3900.00  SAFETY FENCE

0202 6030000000-E 1630  80,350 CY  4.00 321400.00 5.00 401750.00  SILT EXCAVATION
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0203 6036000000-E 1631  477,765 SY  1.80 859977.00 1.98 945974.70  MATTING FOR EROS CONTROL

0204 6037000000-E SP   900 SY  5.45 4905.00 6.25 5625.00  COIR FIBER MAT

0205 6038000000-E SP   3,750 SY  5.45 20437.50 5.35 20062.50  PERM SOIL REINF MAT

0206 6042000000-E 1632  9,900 LF  3.70 36630.00 4.55 45045.00  1/4" HARDWARE CLOTH

0207 6045000000-E SP   280 LF  20.00 5600.00 25.00 7000.00  **" TEMPORARY PIPE
(15")

0208 6045000000-E SP   2,780 LF  21.00 58380.00 28.00 77840.00  **" TEMPORARY PIPE
(18")

0209 6045000000-E SP   1,630 LF  30.00 48900.00 30.00 48900.00  **" TEMPORARY PIPE
(24")

0210 6045000000-E SP   600 LF  56.00 33600.00 55.00 33000.00  **" TEMPORARY PIPE
(48")

0211 6070000000-N 1639  32 EA  280.00 8960.00 375.00 12000.00  SPECIAL STILLING BASINS

0212 6071012000-E SP   200 LF  8.50 1700.00 7.98 1596.00  COIR FIBER WATTLE

0213 6071020000-E SP   3,000 LB  9.00 27000.00 14.00 42000.00  POLYACRYLAMIDE (PAM)

0214 6071030000-E 1640  15,500 LF  4.80 74400.00 5.99 92845.00  COIR FIBER BAFFLE

0215 6071050000-E SP   30 EA  770.00 23100.00 1100.00 33000.00  **" SKIMMER
(1-1/2")

0216 6071050000-E SP   10 EA  900.00 9000.00 1350.00 13500.00  **" SKIMMER
(2")

0217 6071050000-E SP   1 EA  1000.00 1000.00 1500.00 1500.00  **" SKIMMER
(2-1/2")

0218 6071050000-E SP   1 EA  1300.00 1300.00 1600.00 1600.00  **" SKIMMER
(3")

0219 6084000000-E 1660  230 ACR 1575.00 362250.00 2400.00 552000.00  SEEDING AND MULCHING

0220 6087000000-E 1660  120 ACR 110.00 13200.00 275.00 33000.00  MOWING

0221 6090000000-E 1661  2,900 LB  2.10 6090.00 2.10 6090.00  SEED FOR REPAIR SEEDING

0222 6093000000-E 1661 15.5 TON 990.00 15345.00 1100.00 17050.00  FERT FOR REPAIR SEEDING

0223 6096000000-E 1662  5,500 LB  2.20 12100.00 3.19 17545.00  SEED FOR SUPP SEEDING

0224 6108000000-E 1665  155 TON 900.00 139500.00 1395.00 216225.00  FERTILIZER TOPDRESSING

0225 6111000000-E SP   600 LF  70.00 42000.00 35.00 21000.00  IMPERVIOUS DIKE

0226 6114500000-N 1667  50 MHR 30.00 1500.00 65.00 3250.00  SPECIALIZED HAND MOWING

0227 6117000000-N SP   160 EA  30.00 4800.00 100.00 16000.00  RESPONSE FOR EROS CONTROL

0228 6123000000-E 1670 0.5 ACR 3200.00 1600.00 4000.00 2000.00  REFORESTATION

0229 6126000000-E SP  0.1 ACR 5100.00 510.00 5000.00 500.00  STREAMBANK REFORESTATION

0230 6132000000-N SP   24 EA  760.00 18240.00 2000.00 48000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0231 6132000000-N SP   120 EA  70.00 8400.00 85.00 10200.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0232 6132000000-N SP   30 EA  90.00 2700.00 225.00 6750.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0233 6147000000-E SP   23,420 LF  22.00 515240.00 10.00 234200.00  GENERIC EROSION CONTROL ITEM (LF)
REINSTALLATION OF TEMPORARY PIPE FOR CLEAN
WATER DIVERSION



US-221 FROM NORTH OF SOUTH FORK NEW RIVER TO SOUTH OF NC-194.

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

MAYMEAD, INC.

MOUNTAIN CITY,  TN  

DEC 01, 2016 02:34 PM ASHE 2:00 PM 16 /  16 001

34518.3.FR3 NOV 15 2016 C203801

TIP NO 3.979 MIR-2915C

FED AID NO STP-0221(41)

GRADING, DRAINAGE, PAVING, CULVERT, AND RETAINING WALLS.

CULVERT ITEMS

0234 8007000000-N SP  Lump Sum 197934.23 215000.00  CM&R TEMP STR ***********
(374+56.00 -L-)

0235 8028000000-N SP  Lump Sum 63000.00 15000.00  REMV EXIST STRS *********
(374+56.00 -L-)

0236 8126000000-N 414 Lump Sum 217000.00 105000.00  CULV EXCAV @ ************
(374+56.00 -L-)

0237 8133000000-E 414  592 TON 53.00 31376.00 50.00 29600.00  FND CONDIT MAT, BOX CULV

0238 8196000000-E 420 1,354.3 CY  500.00 677150.00 565.00 765179.50  CLASS A CONCRETE (CULV)

0239 8245000000-E 425  173,180 LB  1.20 207816.00 1.00 173180.00  REINF STEEL (CULVERT)

0240 8804000000-N SP  Lump Sum 1250.00 10000.00  GENERIC CULVERT ITEM (LS)
ASBESTOS ASSESSMENT

WALL ITEMS

0241 8801000000-E SP   935 SF  65.50 61242.50 58.03 54258.05  MSE RETAIN WALL NO **
(1)

0242 8801000000-E SP   14,365 SF  60.00 861900.00 52.65 756317.25  MSE RETAIN WALL NO **
(2)

0243 8801000000-E SP   4,870 SF  58.00 282460.00 50.93 248029.10  MSE RETAIN WALL NO **
(3)

0244 8802010000-E SP   3,325 SF  105.00 349125.00 35.00 116375.00  SOIL NAIL RETAINING WALLS

0245 8802015100-N SP   2 EA  100.00 200.00 1312.50 2625.00  SOIL NAIL VERIFICATION TESTS

0246 8802015110-N SP   14 EA  100.00 1400.00 3500.00 49000.00  SOIL NAIL PROOF TESTS

0247 8990000000-N SP   4,500 DOL 1274.00 5733000.00 1275.00 5737500.00  CONTRACT TIME

 

    TOTAL 72325927.82 TOTAL 83381478.45  CONTRACT TOTAL

 

    SUB-TOTAL 63641074.09 SUB-TOTAL 75104414.55  ROADWAY ITEMS

    SUB-TOTAL 1395526.23 SUB-TOTAL 1312959.50  CULVERT ITEMS

    SUB-TOTAL 7289327.50 SUB-TOTAL 6964104.40  WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  57986044.51   VECELLIO & GROGAN INC

     2  69499673.14   W. C. ENGLISH, INCORPORATED

     3  70884124.42   BRANCH HIGHWAYS, INC.

     4  72325927.82   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     5  83381478.45   MAYMEAD, INC.



INTERSECTION OF SR-1436/US-421 AND SR-1140 SOUTH OF WILLARD STREET.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

WELLS BROTHERS
CONSTRUCTION COMPANY, INC.

T. A. LOVING COMPANY

TURKEY,  NC GOLDSBORO,  NC

DEC 01, 2016 02:34 PM NEW HANOVER 2:00 PM 1 /  5 003

17BP.3.R.28 NOV 15 2016 C203922

TIP NO 0.170 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 476549.00  177000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00 23473.00  27500.00CONSTRUCTION SURVEYING

0003 0036000000-E 225  150 CY  15.00 2250.00 49.75 7462.50 27.50  4125.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 400000.00 172638.00  160000.00GRADING

0005 0050000000-E 226  1 ACR 900.00 900.00 4842.00 4842.00 2500.00  2500.00SUPP CLEARING & GRUBBING

0006 0195000000-E 265  150 CY  25.00 3750.00 17.50 2625.00 42.00  6300.00SELECT GRANULAR MATERIAL

0007 0199000000-E SP   460 SF  85.00 39100.00 36.00 16560.00 225.00  103500.00TEMPORARY SHORING

0008 0255000000-E SP   210 TON 125.00 26250.00 77.75 16327.50 125.00  26250.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0009 0318000000-E 300  120 TON 50.00 6000.00 55.00 6600.00 50.00  6000.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  360 SY  3.00 1080.00 2.10 756.00 8.50  3060.00FND CONDIT GEOTEXTILE

0011 0448200000-E 310  328 LF  60.00 19680.00 58.25 19106.00 45.00  14760.0015" RCP CULV CLASS IV

0012 0448300000-E 310  80 LF  60.00 4800.00 50.50 4040.00 65.00  5200.0018" RCP CULV CLASS IV

0013 0448600000-E 310  44 LF  118.00 5192.00 120.00 5280.00 115.00  5060.0036" RCP CULV CLASS IV

0014 0546000000-E 310  44 LF  150.00 6600.00 108.50 4774.00 75.00  3300.00**" CAA PIPE CLVT *****"
(36", 0.064")

0015 0986000000-E SP   552 LF  90.00 49680.00 94.50 52164.00 105.00  57960.00GENERIC PIPE ITEM (LF)
15" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0016 0986000000-E SP   76 LF  100.00 7600.00 96.00 7296.00 125.00  9500.00GENERIC PIPE ITEM (LF)
18" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0017 0986000000-E SP   60 LF  200.00 12000.00 163.50 9810.00 200.00  12000.00GENERIC PIPE ITEM (LF)
30" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0018 0992000000-E SP   17 EA  1700.00 28900.00 951.00 16167.00 850.00  14450.00GENERIC PIPE ITEM (EA)
BOOTS FOR SEALED STRUCTURE

0019 0995000000-E 340  392 LF  15.00 5880.00 29.75 11662.00 15.00  5880.00PIPE REMOVAL

0020 1220000000-E 545  500 TON 45.00 22500.00 39.00 19500.00 42.00  21000.00INCIDENTAL STONE BASE

0021 1330000000-E 607  440 SY  9.95 4378.00 21.75 9570.00 16.75  7370.00INCIDENTAL MILLING

0022 1491000000-E 610  814 TON 82.00 66748.00 96.00 78144.00 82.00  66748.00ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  280 TON 96.00 26880.00 112.50 31500.00 96.00  26880.00ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  451 TON 84.00 37884.00 98.00 44198.00 84.00  37884.00ASP CONC SURF CRS S9.5C

0025 1575000000-E 620  80 TON 425.00 34000.00 497.00 39760.00 425.00  34000.00ASP FOR PLANT MIX

0026 1693000000-E 654  149 TON 285.00 42465.00 333.50 49691.50 217.00  32333.00ASPH PLT MIX PVMT REPAIR

0027 2000000000-N 806  12 EA  450.00 5400.00 365.50 4386.00 175.00  2100.00RIGHT OF WAY MARKERS

0028 2190000000-N 828  1 EA  1000.00 1000.00 1115.50 1115.50 975.00  975.00TEMP STL PLT COVER FOR MDS

0029 2253000000-E 840 0.8 CY  1500.00 1200.00 1756.50 1405.20 2500.00  2000.00PIPE COLLARS

0030 2275000000-E SP  11.2 CY  200.00 2240.00 441.00 4939.20 175.00  1960.00FLOWABLE FILL

0031 2286000000-N 840  22 EA  2100.00 46200.00 1754.00 38588.00 1350.00  29700.00MASNRY DRAINAGE STRUCT

0032 2308000000-E 840  14 LF  350.00 4900.00 584.50 8183.00 350.00  4900.00MASNRY DRAINAGE STRUCT

0033 2364000000-N 840  2 EA  491.89 983.78 760.00 1520.00 650.00  1300.00FRAME W/2GRTS 840.16 STD

0034 2374000000-N 840  11 EA  475.00 5225.00 760.00 8360.00 650.00  7150.00FRAME-GRT-HD 840.03 **
(E)
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GRADING, DRAINAGE, PAVING, SIGNAL, AND CULVERT.

0035 2374000000-N 840  2 EA  475.00 950.00 760.00 1520.00 650.00  1300.00FRAME-GRT-HD 840.03 **
(F)

0036 2374000000-N 840  3 EA  475.00 1425.00 760.00 2280.00 650.00  1950.00FRAME-GRT-HD 840.03 **
(G)

0037 2396000000-N 840  4 EA  350.00 1400.00 584.50 2338.00 500.00  2000.00FRAME W/COVER STD 840.54

0038 2451000000-N 852  1 EA  975.00 975.00 584.50 584.50 975.00  975.00CONC TRANS SECT FOR DROP INLET

0039 2549000000-E 846  2,510 LF  30.00 75300.00 18.71 46962.10 18.50  46435.002'-6" CONC CURB & GUTTER

0040 2591000000-E 848  630 SY  45.00 28350.00 32.75 20632.50 30.00  18900.004" CONCRETE SIDEWALK

0041 2605000000-N 848  2 EA  2500.00 5000.00 2221.50 4443.00 2250.00  4500.00CONCRETE CURB RAMP

0042 2655000000-E 852  180 SY  100.00 18000.00 58.50 10530.00 52.00  9360.005" MONO CONC ISLDS (KEY IN)

0043 2830000000-N 858  2 EA  1000.00 2000.00 538.50 1077.00 850.00  1700.00ADJ MANHOLES

0044 4025000000-E 901  26 SF  30.00 780.00 117.00 3042.00 30.00  780.00CONTR FURN, TYPE ***SIGN
(B)

0045 4072000000-E 903  234 LF  15.00 3510.00 29.25 6844.50 15.00  3510.00SUPPORT, 3-LB STL U-CHAN

0046 4102000000-N 904  5 EA  100.00 500.00 234.00 1170.00 100.00  500.00SIGN ERECTION, TYPE E

0047 4108000000-N 904  6 EA  100.00 600.00 351.00 2106.00 100.00  600.00SIGN ERECTION, TYPE F

0048 4109000000-N 904  3 EA  1500.00 4500.00 3625.00 10875.00 461.30  1383.90SIGN ERECTION, TYPE *** (OVRHD)
(B)

0049 4115000000-N 904  3 EA  1000.00 3000.00 1988.00 5964.00 621.53  1864.59SIGN ERECTION, OVERLAY (OVRHD)

0050 4116100000-N 904  2 EA  250.00 500.00 351.00 702.00 250.00  500.00SIGN ERECT, RELOC ** GRD MTD
(D)

0051 4116100000-N 904  1 EA  250.00 250.00 351.00 351.00 250.00  250.00SIGN ERECT, RELOC ** GRD MTD
(E)

0052 4155000000-N 907  6 EA  1.50 9.00 5.90 35.40 1.50  9.00DISPOSE SIGN SYST U-CHAN

0053 4192000000-N 907  3 EA  1.50 4.50 5.90 17.70 1.50  4.50DISPOSE SUPPORT, U-CHAN

0054 4234000000-N 907  3 EA  200.00 600.00 3508.00 10524.00 288.41  865.23DISPOSE SIGN, A OR B (OVRHD)

0055 4241000000-N 907  3 EA  200.00 600.00 1754.00 5262.00 148.41  445.23DISPOSE SIGN, OVERLAY OVRHD

0056 4400000000-E 1110  1,204 SF  7.00 8428.00 8.48 10209.92 7.00  8428.00WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  614 SF  8.25 5065.50 18.25 11205.50 17.00  10438.00WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  170 SF  6.00 1020.00 24.25 4122.50 6.00  1020.00WORK ZONE SIGNS (BARR)

0059 4415000000-N 1115  2 EA  2033.00 4066.00 4077.00 8154.00 2050.00  4100.00FLASHING ARROW BOARD

0060 4420000000-N 1120  7 EA  8346.00 58422.00 9735.00 68145.00 8350.00  58450.00PORTABLE CHANGE MSG SIGN

0061 4430000000-N 1130  180 EA  43.87 7896.60 75.75 13635.00 44.00  7920.00DRUMS

0062 4435000000-N 1135  100 EA  17.65 1765.00 64.00 6400.00 17.65  1765.00CONES

0063 4445000000-E 1145  400 LF  19.50 7800.00 29.75 11900.00 19.50  7800.00BARRICADES (TYPE III)

0064 4450000000-N 1150  440 HR  20.00 8800.00 27.00 11880.00 31.00  13640.00FLAGGER

0065 4465000000-N 1160  2 EA  4400.00 8800.00 5818.00 11636.00 4400.00  8800.00TEMPORARY CRASH CUSHIONS

0066 4470000000-N 1160  4 EA  1900.00 7600.00 2806.50 11226.00 1900.00  7600.00RESET CRASH CUSHION

0067 4480000000-N 1165  1 EA  20223.00 20223.00 23002.00 23002.00 27800.00  27800.00TMA

0068 4485000000-E 1170  260 LF  22.50 5850.00 53.50 13910.00 22.50  5850.00PORT CONC BARRIER

0069 4490000000-E 1170  310 LF  30.00 9300.00 55.00 17050.00 30.00  9300.00PORT CONC BARRIER(ANCHRD)
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0070 4500000000-E 1170  90 LF  10.00 900.00 20.75 1867.50 10.00  900.00RESET PORT CONC BARRIER

0071 4505000000-E 1170  180 LF  15.00 2700.00 20.75 3735.00 15.00  2700.00RESET PORT CONC BARR,ANCH

0072 4507000000-E 1170  90 LF  65.00 5850.00 85.00 7650.00 65.00  5850.00WATER FILLED BARRIER

0073 4508000000-E 1170  60 LF  5.00 300.00 15.50 930.00 5.00  300.00RESET WATER FILLED BARRIER

0074 4510000000-N SP   110 HR  55.00 6050.00 50.25 5527.50 40.00  4400.00LAW ENFORCEMENT

0075 4516000000-N 1180  100 EA  32.00 3200.00 33.75 3375.00 31.85  3185.00SKINNY DRUM

0076 4650000000-N 1251  109 EA  8.00 872.00 9.40 1024.60 8.00  872.00TEMP RAISED PVMT MRKS

0077 4685000000-E 1205  814 LF  1.00 814.00 1.20 976.80 1.00  814.00THERMO PVT MKG LINES 4"90

0078 4686000000-E 1205  4,038 LF  0.80 3230.40 0.94 3795.72 0.80  3230.40THERMO PVT MKG LINES 4"120

0079 4695000000-E 1205  489 LF  2.50 1222.50 2.90 1418.10 2.50  1222.50THERMO PVT MKG LINES 8"90 MILS

0080 4697000000-E 1205  240 LF  3.00 720.00 3.50 840.00 3.00  720.00THERMO PVT MKG LINE 8"120 MILS

0081 4710000000-E 1205  124 LF  8.00 992.00 9.40 1165.60 8.00  992.0024"WIDE THERMO 120 MILS

0082 4721000000-E 1205  8 EA  120.00 960.00 140.50 1124.00 120.00  960.00THERMO PVT MKG CHARACTER 120

0083 4725000000-E 1205  28 EA  100.00 2800.00 117.00 3276.00 100.00  2800.00THERMO PVT SYMBOL 90MILS

0084 4810000000-E 1205  22,478 LF  0.45 10115.10 0.53 11913.34 0.45  10115.10PAINT PVMT MARKINGS 4"

0085 4820000000-E 1205  1,774 LF  1.00 1774.00 1.17 2075.58 1.00  1774.00PAINT PVMT MARKINGS 8"

0086 4835000000-E 1205  326 LF  3.00 978.00 3.50 1141.00 3.00  978.00PAINT PVT MKG LINES 24"

0087 4840000000-N 1205  16 EA  50.00 800.00 58.50 936.00 50.00  800.00PAINT PVT MKG CHARACTER

0088 4845000000-N 1205  54 EA  50.00 2700.00 58.50 3159.00 50.00  2700.00PAINT PVT MKG SYMBOL

0089 4850000000-E 1205  5,604 LF  1.00 5604.00 1.17 6556.68 1.00  5604.00LINE REMOVAL 4" WIDE

0090 4860000000-E 1205  372 LF  2.00 744.00 2.30 855.60 2.00  744.00LINE REMOVAL 8" WIDE

0091 4870000000-E 1205  154 LF  4.00 616.00 4.70 723.80 4.00  616.00LINE REMOVAL 24" WIDE

0092 4875000000-N 1205  16 EA  55.00 880.00 64.25 1028.00 55.00  880.00REMOVAL OF SYMBL & CHARAC

0093 4900000000-N 1251  130 EA  7.00 910.00 8.20 1066.00 7.00  910.00PERM RAISED PVMT MARKERS

0094 5326600000-E 1510  587 LF  235.00 137945.00 229.00 134423.00 252.00  147924.0016" WATER LINE

0095 5558600000-E 1515  5 EA  8000.00 40000.00 7344.50 36722.50 11050.00  55250.0016" VALVE

0096 5649000000-N 1515  1 EA  1100.00 1100.00 1039.00 1039.00 2215.00  2215.00RECONNECT WATER METER

0097 5691900000-E 1520  217 LF  280.00 60760.00 270.50 58698.50 263.00  57071.0024" SANITARY GRAVITY SEWER

0098 5775000000-E 1525  2 EA  21000.00 42000.00 20433.00 40866.00 64865.00  129730.004' DIA UTILITY MANHOLE

0099 5811000000-E 1530  105 LF  25.00 2625.00 27.00 2835.00 77.25  8111.25ABANDON 18" UTILITY PIPE

0100 5813000000-E 1530  142 LF  40.00 5680.00 41.00 5822.00 110.85  15740.70ABANDON 24" UTILITY PIPE

0101 5815000000-N 1530  1 EA  450.00 450.00 428.50 428.50 5358.00  5358.00REMOVE WATER METER

0102 5816000000-N 1530  2 EA  700.00 1400.00 671.00 1342.00 5625.00  11250.00ABANDON UTILITY MANHOLE

0103 5836200000-E 1540  169 LF  500.00 84500.00 479.50 81035.50 208.65  35261.8530" ENCASEMENT PIPE

0104 5872000000-E 1550  100 LF  500.00 50000.00 495.50 49550.00 511.75  51175.0018" TRENCHLESS INSTALL (IN SOIL)

0105 6000000000-E 1605  2,350 LF  2.50 5875.00 2.92 6862.00 2.50  5875.00TEMPORARY SILT FENCE

0106 6006000000-E 1610  20 TON 65.00 1300.00 62.75 1255.00 75.00  1500.00EROS CONTRL STONE CL A

0107 6009000000-E 1610  5 TON 65.00 325.00 257.50 1287.50 75.00  375.00EROS CONTRL STONE CL B
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0108 6012000000-E 1610  250 TON 65.00 16250.00 57.50 14375.00 50.00  12500.00SEDIMENT CONTROL STONE

0109 6015000000-E 1615 2.5 ACR 975.00 2437.50 1140.00 2850.00 800.00  2000.00TEMPORARY MULCHING

0110 6018000000-E 1620  100 LB  4.00 400.00 4.70 470.00 3.00  300.00SEED FOR TEMP SEEDING

0111 6021000000-E 1620 0.5 TON 1200.00 600.00 1403.00 701.50 800.00  400.00FERT FOR TEMP SEEDING

0112 6029000000-E SP   1,000 LF  1.50 1500.00 1.80 1800.00 2.00  2000.00SAFETY FENCE

0113 6030000000-E 1630  20 CY  12.00 240.00 21.50 430.00 50.00  1000.00SILT EXCAVATION

0114 6036000000-E 1631  1,100 SY  1.75 1925.00 2.05 2255.00 2.75  3025.00MATTING FOR EROS CONTROL

0115 6037000000-E SP   100 SY  3.00 300.00 3.50 350.00 6.50  650.00COIR FIBER MAT

0116 6042000000-E 1632  1,015 LF  3.25 3298.75 3.80 3857.00 3.85  3907.751/4" HARDWARE CLOTH

0117 6048000000-E SP   50 SY  51.90 2595.00 39.50 1975.00 26.00  1300.00FLOAT TURBIDITY CURTAIN

0118 6070000000-N 1639  2 EA  463.76 927.52 7829.50 15659.00 350.00  700.00SPECIAL STILLING BASINS

0119 6084000000-E 1660  3 ACR 2500.00 7500.00 2923.00 8769.00 2300.00  6900.00SEEDING AND MULCHING

0120 6087000000-E 1660  3 ACR 150.00 450.00 175.50 526.50 150.00  450.00MOWING

0121 6090000000-E 1661  50 LB  10.00 500.00 11.75 587.50 4.00  200.00SEED FOR REPAIR SEEDING

0122 6093000000-E 1661 0.25 TON 1000.00 250.00 1169.50 292.38 400.00  100.00FERT FOR REPAIR SEEDING

0123 6096000000-E 1662  75 LB  10.00 750.00 11.75 881.25 2.00  150.00SEED FOR SUPP SEEDING

0124 6108000000-E 1665 1.75 TON 1000.00 1750.00 1169.50 2046.63 400.00  700.00FERTILIZER TOPDRESSING

0125 6111000000-E SP   200 LF  50.00 10000.00 140.00 28000.00 220.00  44000.00IMPERVIOUS DIKE

0126 6114500000-N 1667  10 MHR 75.00 750.00 87.50 875.00 50.00  500.00SPECIALIZED HAND MOWING

0127 6117000000-N SP   18 EA  475.00 8550.00 1070.50 19269.00 600.00  10800.00RESPONSE FOR EROS CONTROL

0128 6123000000-E 1670  1 ACR 1800.00 1800.00 2104.50 2104.50 2500.00  2500.00REFORESTATION

0129 6132000000-N SP   1 EA  2460.96 2460.96 7238.50 7238.50 520.00  520.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0130 7060000000-E 1705  2,450 LF  3.00 7350.00 3.51 8599.50 3.23  7913.50SIGNAL CABLE

0131 7120000000-E 1705  18 EA  750.00 13500.00 877.00 15786.00 920.42  16567.56VEHICLE SIGNAL HD (12", 3 SECT)

0132 7132000000-E 1705  2 EA  900.00 1800.00 1052.50 2105.00 1046.79  2093.58VEHICLE SIGNAL HD (12", 4 SECT)

0133 7252000000-E 1710  390 LF  2.00 780.00 2.30 897.00 4.19  1634.10MESSENGER CABLE (1/4")

0134 7264000000-E 1710  600 LF  2.50 1500.00 2.90 1740.00 5.48  3288.00MESSENGER CABLE (3/8")

0135 7288000000-E 1715  140 LF  30.00 4200.00 35.00 4900.00 19.62  2746.80PAVED TRENCH (***********)
(1, 2")

0136 7300000000-E 1715  720 LF  5.50 3960.00 6.40 4608.00 5.55  3996.00UNPAVED TRENCH (***********)
(1, 2")

0137 7300100000-E 1715  160 LF  5.00 800.00 5.90 944.00 4.44  710.40UNPAVED TRENCH TEMP LEADIN

0138 7324000000-N 1716  11 EA  200.00 2200.00 234.00 2574.00 240.37  2644.07JUNCTION BOX (STANDARD SIZE)

0139 7360000000-N 1720  1 EA  750.00 750.00 877.00 877.00 1137.10  1137.10WOOD POLE

0140 7372000000-N 1721  7 EA  250.00 1750.00 292.50 2047.50 596.76  4177.32GUY ASSEMBLY

0141 7420000000-E 1722  8 EA  400.00 3200.00 467.50 3740.00 609.51  4876.082" RISER WITH WEATHERHEAD

0142 7444000000-E 1725  2,950 LF  5.00 14750.00 5.85 17257.50 5.98  17641.00INDUCTIVE LOOP SAWCUT

0143 7456000000-E 1726  6,000 LF  1.50 9000.00 1.75 10500.00 1.65  9900.00LEAD-IN CABLE(********)
(14-2)



INTERSECTION OF SR-1436/US-421 AND SR-1140 SOUTH OF WILLARD STREET.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

WELLS BROTHERS
CONSTRUCTION COMPANY, INC.

T. A. LOVING COMPANY

TURKEY,  NC GOLDSBORO,  NC

DEC 01, 2016 02:34 PM NEW HANOVER 2:00 PM 5 /  5 003

17BP.3.R.28 NOV 15 2016 C203922

TIP NO 0.170 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, AND CULVERT.

0144 7636000000-N 1745  4 EA  350.00 1400.00 409.50 1638.00 344.65  1378.60SIGN FOR SIGNALS

0145 7648000000-N 1746  4 EA  350.00 1400.00 409.50 1638.00 93.19  372.76RELOCATE EXISTING SIGN

0146 7780000000-N 1751  1 EA  150.00 150.00 175.50 175.50 125.05  125.05DETECTOR CARD (TYPE 2070L)

CULVERT ITEMS

0147 8126000000-N 414 Lump Sum 380000.00 109176.00  633655.83CULV EXCAV @ ************
(14+60.69 -L-)

0148 8133000000-E 414  546 TON 50.00 27300.00 53.50 29211.00 68.00  37128.00FND CONDIT MAT, BOX CULV

0149 8196000000-E 420 788.69 CY  650.00 512648.50 760.00 599404.40 900.00  709821.00CLASS A CONCRETE (CULV)

0150 8245000000-E 425  126,435 LB  1.65 208617.75 1.50 189652.50 1.35  170687.25REINF STEEL (CULVERT)

0151 8496000000-E 460  145 LF  220.00 31900.00 310.00 44950.00 265.00  38425.00*****"GALV STL PIPE RAIL
(1-1/2")

0152 8608000000-E 876  31 TON 75.00 2325.00 115.00 3565.00 75.00  2325.00RIP RAP II (2'-0")

0153 8622000000-E 876  28 SY  3.00 84.00 16.50 462.00 5.75  161.00GEOTEXTILE FOR DRAINAGE

 

    TOTAL 3156247.36 TOTAL 3218817.00 TOTAL  3540300.00CONTRACT TOTAL

 

    SUB-TOTAL 1993372.11 SUB-TOTAL 2242396.10 SUB-TOTAL  1948096.92ROADWAY ITEMS

    SUB-TOTAL 1162875.25 SUB-TOTAL 976420.90 SUB-TOTAL  1592203.08CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3156247.36   MOUNTAIN CREEK CONTRACTORS INC

     2  3218817.00   WELLS BROTHERS CONSTRUCTION COMPANY, INC.

     3  3540300.00   T. A. LOVING COMPANY



1 SECTION OF US-117 AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

S T WOOTEN CORPORATION HIGHLAND PAVING COMPANY LLC

WILSON,  NC FAYETTEVILLE,  NC

DEC 01, 2016 02:34 PM PENDER 2:00 PM 1 /  2 004

2017CPT.03.03.10711,  2017CPT.03.03.20711,  2017CPT.03.03.20712 NOV 15 2016 C203952

TIP NO 25.680 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND GUARDRAIL

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 82300.00 210000.00  216000.00MOBILIZATION

0002 0106000000-E 230  480 CY  56.00 26880.00 74.20 35616.00 25.00  12000.00BORROW EXCAVATION

0003 0255000000-E SP   555 TON 44.40 24642.00 60.85 33771.75 35.00  19425.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1220000000-E 545  775 TON 50.00 38750.00 75.70 58667.50 51.00  39525.00INCIDENTAL STONE BASE

0005 1245000000-E SP  38.63 SMI 2285.00 88269.55 2997.30 115785.70 2500.00  96575.00SHOULDER RECONSTRUCTION

0006 1330000000-E 607  966 SY  12.70 12268.20 8.50 8211.00 16.00  15456.00INCIDENTAL MILLING

0007 1519000000-E 610  31,079 TON 40.00 1243160.00 49.75 1546180.25 59.75  1856970.25ASP CONC SURF CRS S9.5B

0008 1520000000-E SP   50 TON 60.00 3000.00 153.50 7675.00 85.00  4250.00ASP CONC SURF CRS S9.5B LEVEL

0009 1526000000-E SP   3,767 TON 48.65 183264.55 56.00 210952.00 60.00  226020.00ASP CONC SURF CRS S4.75A

0010 1575000000-E 620  2,125 TON 395.00 839375.00 325.00 690625.00 301.00  639625.00ASP FOR PLANT MIX

0011 1880000000-E SP   500 TON 107.00 53500.00 156.35 78175.00 85.00  42500.00GENERIC PAVING ITEM (TON)
ASPHALT FOR PAVEMENT INTER- LAYER (S4.75A)

0012 1880000000-E SP   105 TON 300.00 31500.00 142.60 14973.00 170.00  17850.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0013 1880000000-E SP   345 TON 200.00 69000.00 142.60 49197.00 170.00  58650.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0014 1881000000-E SP   50 LF  100.00 5000.00 237.85 11892.50 25.00  1250.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 6" x 9" ASPHALT CURB

0015 1891000000-E SP   106,462 SY  1.85 196954.70 2.50 266155.00 2.65  282124.30GENERIC PAVING ITEM (SY)
FINE MILLING (1-1/2")

0016 1891000000-E SP   103,350 SY  3.20 330720.00 3.22 332787.00 3.22  332787.00GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0017 3150000000-N 862  10 EA  70.00 700.00 70.00 700.00 70.00  700.00ADDIT GUARDRAIL POSTS

0018 3270000000-N SP   2 EA  2000.00 4000.00 2000.00 4000.00 2000.00  4000.00GR ANCHOR TYPE 350

0019 3319000000-N 862  2 EA  2600.00 5200.00 2600.00 5200.00 2600.00  5200.00GR ANCHOR TYPE B-83

0020 3420000000-E SP   2,575 LF  16.75 43131.25 16.75 43131.25 16.75  43131.25GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING GUARDRAIL

0021 3420000000-E SP   200 LF  12.00 2400.00 12.00 2400.00 12.00  2400.00GENERIC GUARDRAIL ITEM (LF)
REMOVE & RESET EXISTING GUARDRAIL

0022 4413000000-E SP   2,912 SF  6.20 18054.40 6.83 19888.96 6.40  18636.80WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 99970.00 127824.00  18000.00TEMP TRAFFIC CONTROL (SP)

0024 4685000000-E 1205  283,320 LF  0.44 124660.80 0.39 110494.80 0.44  124660.80THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  194,061 LF  0.48 93149.28 0.59 114495.99 0.48  93149.28THERMO PVT MKG LINES 4"120

0026 4688000000-E 1205  420 LF  1.00 420.00 1.50 630.00 1.00  420.00THERMO PVT MKG LINES,6"90 MILS

0027 4700000000-E 1205  1,194 LF  2.35 2805.90 4.00 4776.00 2.35  2805.9012"WIDE THERMO 90 MILS

0028 4710000000-E 1205  128 LF  7.00 896.00 10.00 1280.00 7.00  896.0024"WIDE THERMO 120 MILS

0029 4721000000-E 1205  12 EA  45.00 540.00 85.00 1020.00 45.00  540.00THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  49 EA  110.00 5390.00 95.00 4655.00 110.00  5390.00THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  148,765 LF  0.14 20827.10 0.10 14876.50 0.14  20827.10PAINT PVMT MARKINGS 4"

0032 4825000000-E 1205  1,050 LF  1.50 1575.00 1.00 1050.00 1.50  1575.00PAINT PVMT MARKINGS 12"

0033 4845000000-N 1205  46 EA  35.00 1610.00 30.00 1380.00 35.00  1610.00PAINT PVT MKG SYMBOL



1 SECTION OF US-117 AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

S T WOOTEN CORPORATION HIGHLAND PAVING COMPANY LLC

WILSON,  NC FAYETTEVILLE,  NC

DEC 01, 2016 02:34 PM PENDER 2:00 PM 2 /  2 004

2017CPT.03.03.10711,  2017CPT.03.03.20711,  2017CPT.03.03.20712 NOV 15 2016 C203952

TIP NO 25.680 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND GUARDRAIL

0034 4847000000-E 1205  3,552 LF  4.50 15984.00 2.65 9412.80 4.50  15984.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0035 4847120000-E 1205  100 LF  7.00 700.00 12.00 1200.00 7.00  700.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0036 4850000000-E 1205  3,552 LF  0.65 2308.80 1.00 3552.00 0.65  2308.80LINE REMOVAL 4" WIDE

0037 4860000000-E 1205  100 LF  1.00 100.00 2.00 200.00 1.00  100.00LINE REMOVAL 8" WIDE

0038 4890000000-E SP   128 LF  20.00 2560.00 25.00 3200.00 20.00  2560.00GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES, (BLACK) 4"

0039 4900000000-N 1251  1,271 EA  3.50 4448.50 5.00 6355.00 3.50  4448.50PERM RAISED PVMT MARKERS

0040 4905000000-N 1253  765 EA  28.00 21420.00 27.00 20655.00 28.00  21420.00SNOWPLB PVMT MRKER

0041 6000000000-E 1605  1,937 LF  2.10 4067.70 2.50 4842.50 2.50  4842.50TEMPORARY SILT FENCE

0042 6009000000-E 1610  484 TON 85.00 41140.00 44.00 21296.00 50.00  24200.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  484 TON 90.00 43560.00 33.00 15972.00 50.00  24200.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615 14.08 ACR 670.00 9433.60 400.00 5632.00 400.00  5632.00TEMPORARY MULCHING

0045 6018000000-E 1620  969 LB  3.75 3633.75 2.00 1938.00 2.00  1938.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 4.84 TON 950.00 4598.00 400.00 1936.00 400.00  1936.00FERT FOR TEMP SEEDING

0047 6036000000-E 1631  170 SY  2.25 382.50 4.00 680.00 4.00  680.00MATTING FOR EROS CONTROL

0048 6042000000-E 1632  969 LF  7.00 6783.00 3.85 3730.65 3.85  3730.651/4" HARDWARE CLOTH

0049 6071010000-E SP   350 LF  12.50 4375.00 12.00 4200.00 12.00  4200.00WATTLE

0050 6084000000-E 1660 14.08 ACR 1350.00 19008.00 2200.00 30976.00 2200.00  30976.00SEEDING AND MULCHING

0051 6090000000-E 1661  969 LB  7.00 6783.00 8.00 7752.00 8.00  7752.00SEED FOR REPAIR SEEDING

0052 6093000000-E 1661 4.84 TON 950.00 4598.00 400.00 1936.00 400.00  1936.00FERT FOR REPAIR SEEDING

0053 6117000000-N SP   21 EA  235.00 4935.00 400.00 8400.00 400.00  8400.00RESPONSE FOR EROS CONTROL

 

    TOTAL 3854732.58 TOTAL 4282332.15 TOTAL  4372894.13CONTRACT TOTAL

 

    SUB-TOTAL 3854732.58 SUB-TOTAL 4282332.15 SUB-TOTAL  4372894.13ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3854732.58   BARNHILL CONTRACTING COMPANY

     2  4282332.15   S T WOOTEN CORPORATION

     3  4372894.13   HIGHLAND PAVING COMPANY LLC



1 SECTION EACH OF US-117 & US-117/NC-50, AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

DEC 01, 2016 02:34 PM DUPLIN 2:00 PM 1 /  3 005

2017CPT.03.04.10311,  2017CPT.03.04.20311 NOV 15 2016 C203951

TIP NO 52.094 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLD RECON, GUARDRAIL, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350000.00 485000.00  MOBILIZATION

0002 0106000000-E 230  2,002 CY  50.00 100100.00 20.00 40040.00  BORROW EXCAVATION

0003 1220000000-E 545  300 TON 65.00 19500.00 50.00 15000.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  100.06 SMI 2150.00 215129.00 3200.00 320192.00  SHOULDER RECONSTRUCTION

0005 1330000000-E 607  894 SY  12.75 11398.50 18.00 16092.00  INCIDENTAL MILLING

0006 1519000000-E 610  84,057 TON 36.20 3042863.40 41.00 3446337.00  ASP CONC SURF CRS S9.5B

0007 1520000000-E SP   313 TON 74.00 23162.00 70.00 21910.00  ASP CONC SURF CRS S9.5B LEVEL

0008 1575000000-E 620  5,116 TON 395.00 2020820.00 400.00 2046400.00  ASP FOR PLANT MIX

0009 1880000000-E SP   1,000 TON 115.00 115000.00 80.00 80000.00  GENERIC PAVING ITEM (TON)
ASPHALT FOR PAVEMENT INTERLAY-ER (SA-1)

0010 1880000000-E SP   150 TON 275.00 41250.00 190.00 28500.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0011 1880000000-E SP   891 TON 130.00 115830.00 150.00 133650.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0012 1891000000-E SP   184,504 SY  1.55 285981.20 2.00 369008.00  GENERIC PAVING ITEM (SY)
FINE MILLING ASPHALT PAVEMENT (1-1/2")

0013 1891000000-E SP   92,790 SY  2.45 227335.50 2.30 213417.00  GENERIC PAVING ITEM (SY)
FINE MILLING ASPHALT PAVEMENT (3")

0014 1891000000-E SP   256,650 SY  3.20 821280.00 3.75 962437.50  GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0015 2600000000-N SP   1 EA  530.00 530.00 1800.00 1800.00  RETROFIT EXT CURB RAMP

0016 2738000000-E SP   10 SY  61.45 614.50 300.00 3000.00  GENERIC PAVING ITEM (SY)
REMOVE & REPLACE 4'' SIDEWALK

0017 2752000000-E SP   120 LF  40.00 4800.00 150.00 18000.00  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" C&G

0018 2759000000-N SP   1 EA  500.00 500.00 2000.00 2000.00  GENERIC PAVING ITEM (EA)
ADJUSTMENT OF MONUMENTS

0019 2759000000-N SP   41 EA  1885.00 77285.00 2000.00 82000.00  GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMPS

0020 2815000000-N 858  5 EA  730.00 3650.00 1500.00 7500.00  ADJ DROP INLETS

0021 2830000000-N 858  37 EA  840.00 31080.00 800.00 29600.00  ADJ MANHOLES

0022 2845000000-N 858  39 EA  840.00 32760.00 700.00 27300.00  ADJ METER OR VALVE BOXES

0023 3150000000-N 862  5 EA  70.00 350.00 70.00 350.00  ADDIT GUARDRAIL POSTS

0024 3210000000-N 862  1 EA  800.00 800.00 800.00 800.00  GR ANCHOR TYPE CAT-1

0025 3270000000-N SP   1 EA  2500.00 2500.00 2450.00 2450.00  GR ANCHOR TYPE 350

0026 3319000000-N 862  2 EA  2800.00 5600.00 2800.00 5600.00  GR ANCHOR TYPE B-83

0027 3420000000-E SP   350 LF  18.00 6300.00 20.00 7000.00  GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING     GUARDRAIL

0028 4413000000-E SP   5,616 SF  6.65 37346.40 7.50 42120.00  WORK ZONE ADV/GEN WARN SIGN

0029 4457000000-N SP  Lump Sum 215000.00 400000.00  TEMP TRAFFIC CONTROL (SP)

0030 4510000000-N SP   80 HR  40.00 3200.00 70.00 5600.00  LAW ENFORCEMENT

0031 4685000000-E 1205  538,833 LF  0.45 242474.85 0.39 210144.87  THERMO PVT MKG LINES 4"90

0032 4686000000-E 1205  374,622 LF  0.50 187311.00 0.59 221026.98  THERMO PVT MKG LINES 4"120



1 SECTION EACH OF US-117 & US-117/NC-50, AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

DEC 01, 2016 02:34 PM DUPLIN 2:00 PM 2 /  3 005

2017CPT.03.04.10311,  2017CPT.03.04.20311 NOV 15 2016 C203951

TIP NO 52.094 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLD RECON, GUARDRAIL, AND SIGNALS.

0033 4695000000-E 1205  840 LF  1.85 1554.00 2.00 1680.00  THERMO PVT MKG LINES 8"90 MILS

0034 4697000000-E 1205  620 LF  2.20 1364.00 2.00 1240.00  THERMO PVT MKG LINE 8"120 MILS

0035 4700000000-E 1205  1,025 LF  2.50 2562.50 3.00 3075.00  12"WIDE THERMO 90 MILS

0036 4705000000-E 1205  150 LF  3.60 540.00 7.00 1050.00  THERMO LINES 16" 120MILS

0037 4710000000-E 1205  574 LF  5.75 3300.50 10.00 5740.00  24"WIDE THERMO 120 MILS

0038 4721000000-E 1205  22 EA  46.00 1012.00 85.00 1870.00  THERMO PVT MKG CHARACTER 120

0039 4725000000-E 1205  176 EA  110.00 19360.00 85.00 14960.00  THERMO PVT SYMBOL 90MILS

0040 4810000000-E 1205  278,425 LF  0.10 27842.50 0.12 33411.00  PAINT PVMT MARKINGS 4"

0041 4825000000-E 1205  175 LF  1.50 262.50 1.00 175.00  PAINT PVMT MARKINGS 12"

0042 4830000000-E 1205  150 LF  1.85 277.50 2.00 300.00  PAINT PVT MKGS LINES 16"

0043 4835000000-E 1205  867 LF  2.50 2167.50 3.00 2601.00  PAINT PVT MKG LINES 24"

0044 4840000000-N 1205  22 EA  30.00 660.00 25.00 550.00  PAINT PVT MKG CHARACTER

0045 4845000000-N 1205  324 EA  35.00 11340.00 25.00 8100.00  PAINT PVT MKG SYMBOL

0046 4847000000-E 1205  1,216 LF  10.00 12160.00 7.00 8512.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0047 4850000000-E 1205  1,216 LF  1.02 1240.32 1.50 1824.00  LINE REMOVAL 4" WIDE

0048 4900000000-N 1251  2,615 EA  3.50 9152.50 4.00 10460.00  PERM RAISED PVMT MARKERS

0049 4905000000-N 1253  1,606 EA  25.00 40150.00 29.00 46574.00  SNOWPLB PVMT MRKER

0050 6000000000-E 1605  5,123 LF  2.25 11526.75 4.00 20492.00  TEMPORARY SILT FENCE

0051 6009000000-E 1610  1,281 TON 75.00 96075.00 85.00 108885.00  EROS CONTRL STONE CL B

0052 6012000000-E 1610  1,281 TON 70.00 89670.00 85.00 108885.00  SEDIMENT CONTROL STONE

0053 6015000000-E 1615 37.21 ACR 400.00 14884.00 900.00 33489.00  TEMPORARY MULCHING

0054 6018000000-E 1620  2,564 LB  2.00 5128.00 12.00 30768.00  SEED FOR TEMP SEEDING

0055 6021000000-E 1620 14.88 TON 400.00 5952.00 1200.00 17856.00  FERT FOR TEMP SEEDING

0056 6036000000-E 1631  360 SY  4.00 1440.00 5.00 1800.00  MATTING FOR EROS CONTROL

0057 6042000000-E 1632  2,476 LF  4.00 9904.00 5.00 12380.00  1/4" HARDWARE CLOTH

0058 6071010000-E SP   820 LF  10.00 8200.00 10.00 8200.00  WATTLE

0059 6084000000-E 1660 37.21 ACR 2200.00 81862.00 2600.00 96746.00  SEEDING AND MULCHING

0060 6090000000-E 1661  2,564 LB  1.02 2615.28 15.00 38460.00  SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 12.78 TON 400.00 5112.00 1200.00 15336.00  FERT FOR REPAIR SEEDING

0062 6117000000-N SP   26 EA  300.00 7800.00 500.00 13000.00  RESPONSE FOR EROS CONTROL

0063 7300000000-E 1715  390 LF  6.50 2535.00 6.50 2535.00  UNPAVED TRENCH (***********)
(1, 2")

0064 7324000000-N 1716  10 EA  200.00 2000.00 195.00 1950.00  JUNCTION BOX (STANDARD SIZE)

0065 7444000000-E 1725  2,730 LF  5.61 15315.30 9.00 24570.00  INDUCTIVE LOOP SAWCUT

0066 7456000000-E 1726  6,670 LF  1.75 11672.50 2.00 13340.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 8748389.00 TOTAL 9935089.35  CONTRACT TOTAL



1 SECTION EACH OF US-117 & US-117/NC-50, AND 10 SECTIONS OF SECONDARY ROADS.

   

DEC 01, 2016 02:34 PM DUPLIN 2:00 PM 3 /  3 005

2017CPT.03.04.10311,  2017CPT.03.04.20311 NOV 15 2016 C203951

TIP NO 52.094 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLD RECON, GUARDRAIL, AND SIGNALS.

 

    SUB-TOTAL 8748389.00 SUB-TOTAL 9935089.35  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8748389.00   BARNHILL CONTRACTING COMPANY

     2  9935089.35   ROSE BROTHERS PAVING CO INC



BRIDGE #169 OVER CASCADE CREEK ON US-311/NC-770.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC ENGLISH CONSTRUCTION CO INC

MOUNT AIRY,  NC LYNCHBURG,  VA

DEC 01, 2016 02:34 PM ROCKINGHAM 2:00 PM 1 /  8 006

46057.3.1 NOV 15 2016 C203802

TIP NO 0.175 MIB-5343

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 59500.00  60000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 9300.00 6800.00  7700.00BRG APP SUB REG TIER**
(16+60 +/-  -L-)

0003 0043000000-N 226 Lump Sum 94500.00 172615.05  84500.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  350 CY  8.00 2800.00 23.65 8277.50 20.00  7000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  30 CY  8.00 240.00 15.50 465.00 21.00  630.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  150 CY  20.00 3000.00 10.00 1500.00 30.00  4500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  250 SY  1.50 375.00 2.35 587.50 1.50  375.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   660 SF  30.00 19800.00 1.00 660.00 20.00  13200.00TEMPORARY SHORING

0010 0318000000-E 300  30 TON 28.00 840.00 28.00 840.00 36.00  1080.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  100 SY  2.00 200.00 8.50 850.00 3.00  300.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  32 LF  50.00 1600.00 52.00 1664.00 37.00  1184.0015" DRAINAGE PIPE

0013 0335500000-E 305  96 LF  25.00 2400.00 45.00 4320.00 60.00  5760.0030" DRAINAGE PIPE

0014 0343000000-E 310  40 LF  45.00 1800.00 52.00 2080.00 37.00  1480.0015" SIDE DRAIN PIPE

0015 0448400000-E 310  104 LF  94.00 9776.00 58.50 6084.00 96.00  9984.0024" RCP CULV CLASS IV

0016 0995000000-E 340  177 LF  11.00 1947.00 15.00 2655.00 18.00  3186.00PIPE REMOVAL

0017 1099500000-E 505  100 CY  8.00 800.00 19.00 1900.00 21.00  2100.00SHALLOW UNDERCUT

0018 1099700000-E 505  200 TON 20.00 4000.00 24.50 4900.00 31.00  6200.00CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  685 TON 38.00 26030.00 27.00 18495.00 34.00  23290.00AGGREGATE BASE COURSE

0020 1220000000-E 545  100 TON 33.00 3300.00 28.00 2800.00 29.00  2900.00INCIDENTAL STONE BASE

0021 1275000000-E 600  550 GAL 4.00 2200.00 4.00 2200.00 4.32  2376.00PRIME COAT

0022 1330000000-E 607  400 SY  17.50 7000.00 13.70 5480.00 19.00  7600.00INCIDENTAL MILLING

0023 1489000000-E 610  150 TON 100.00 15000.00 104.90 15735.00 108.00  16200.00ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  160 TON 98.00 15680.00 102.90 16464.00 106.00  16960.00ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  510 TON 95.00 48450.00 99.90 50949.00 103.00  52530.00ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  45 TON 430.00 19350.00 430.00 19350.00 465.00  20925.00ASP FOR PLANT MIX

0027 1693000000-E 654  40 TON 150.00 6000.00 195.00 7800.00 108.00  4320.00ASPH PLT MIX PVMT REPAIR

0028 2286000000-N 840  2 EA  1700.00 3400.00 1325.00 2650.00 1600.00  3200.00MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  2 EA  500.00 1000.00 500.00 1000.00 800.00  1600.00FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  45 LF  50.00 2250.00 75.00 3375.00 54.00  2430.00SHOULDER BERM GUTTER

0031 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 15.00  750.00STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00 1.00  5.00ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  4 EA  1650.00 6600.00 1650.00 6600.00 1650.00  6600.00GR ANCHOR TYPE III

0034 3270000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE 350

0035 3380000000-E 862  50 LF  10.00 500.00 10.00 500.00 10.00  500.00TEMP STL BM GUARDRAIL

0036 3387000000-N 862  4 EA  650.00 2600.00 650.00 2600.00 650.00  2600.00TEMP GDRL ANCH UNITS ******
(III)

0037 3389100000-N SP   4 EA  1000.00 4000.00 1000.00 4000.00 1000.00  4000.00TEMP GDRL ANCH UNITS 350



BRIDGE #169 OVER CASCADE CREEK ON US-311/NC-770.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC ENGLISH CONSTRUCTION CO INC

MOUNT AIRY,  NC LYNCHBURG,  VA

DEC 01, 2016 02:34 PM ROCKINGHAM 2:00 PM 2 /  8 006

46057.3.1 NOV 15 2016 C203802

TIP NO 0.175 MIB-5343

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

0038 3563000000-E SP   720 LF  7.50 5400.00 4.25 3060.00 4.25  3060.00TEMP **" WW FENCE W/POSTS
(48")

0039 3635000000-E 876  15 TON 50.00 750.00 45.00 675.00 60.00  900.00RIP RAP, CLASS II

0040 3649000000-E 876  45 TON 50.00 2250.00 36.00 1620.00 45.00  2025.00RIP RAP, CLASS B

0041 3656000000-E 876  700 SY  2.00 1400.00 2.20 1540.00 2.50  1750.00GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  15 LF  9.00 135.00 9.00 135.00 9.00  135.00SUPPORT, 3-LB STL U-CHAN

0043 4116100000-N 904  2 EA  150.00 300.00 150.00 300.00 150.00  300.00SIGN ERECT, RELOC ** GRD MTD
(E)

0044 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0045 4192000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.00  2.00DISPOSE SUPPORT, U-CHAN

0046 4400000000-E 1110  88 SF  15.00 1320.00 15.00 1320.00 15.00  1320.00WORK ZONE SIGNS (STAT)

0047 4405000000-E 1110  112 SF  33.89 3795.68 15.00 1680.00 8.50  952.00WORK ZONE SIGNS (PORT)

0048 4410000000-E 1110  36 SF  7.00 252.00 7.00 252.00 7.00  252.00WORK ZONE SIGNS (BARR)

0049 4430000000-N 1130  100 EA  45.00 4500.00 35.00 3500.00 65.00  6500.00DRUMS

0050 4435000000-N 1135  50 EA  10.00 500.00 15.00 750.00 42.00  2100.00CONES

0051 4445000000-E 1145  48 LF  18.00 864.00 18.00 864.00 30.00  1440.00BARRICADES (TYPE III)

0052 4450000000-N 1150  1,440 HR  0.01 14.40 5.00 7200.00 23.00  33120.00FLAGGER

0053 4650000000-N 1251  92 EA  5.00 460.00 8.00 736.00 5.00  460.00TEMP RAISED PVMT MRKS

0054 4685000000-E 1205  1,990 LF  0.93 1850.70 1.31 2606.90 0.93  1850.70THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  1,990 LF  1.00 1990.00 1.38 2746.20 1.00  1990.00THERMO PVT MKG LINES 4"120

0056 4770000000-E 1205  292 LF  1.83 534.36 3.50 1022.00 1.83  534.364" COLD APPL PLSTIC LINES TYPE **
(II)

0057 4810000000-E 1205  7,385 LF  0.25 1846.25 0.50 3692.50 0.25  1846.25PAINT PVMT MARKINGS 4"

0058 4905000000-N 1253  13 EA  27.50 357.50 120.00 1560.00 27.50  357.50SNOWPLB PVMT MRKER

0059 6000000000-E 1605  1,600 LF  3.00 4800.00 1.90 3040.00 2.20  3520.00TEMPORARY SILT FENCE

0060 6006000000-E 1610  150 TON 17.00 2550.00 20.00 3000.00 46.00  6900.00EROS CONTRL STONE CL A

0061 6009000000-E 1610  240 TON 17.00 4080.00 22.00 5280.00 46.00  11040.00EROS CONTRL STONE CL B

0062 6012000000-E 1610  170 TON 17.00 2890.00 18.00 3060.00 39.00  6630.00SEDIMENT CONTROL STONE

0063 6015000000-E 1615  2 ACR 1800.00 3600.00 900.00 1800.00 1500.00  3000.00TEMPORARY MULCHING

0064 6018000000-E 1620  200 LB  1.50 300.00 0.50 100.00 0.50  100.00SEED FOR TEMP SEEDING

0065 6021000000-E 1620  2 TON 1500.00 3000.00 100.00 200.00 100.00  200.00FERT FOR TEMP SEEDING

0066 6024000000-E 1622  200 LF  5.00 1000.00 3.00 600.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0067 6029000000-E SP   400 LF  2.00 800.00 1.90 760.00 1.71  684.00SAFETY FENCE

0068 6030000000-E 1630  330 CY  3.00 990.00 2.00 660.00 1.00  330.00SILT EXCAVATION

0069 6036000000-E 1631  4,730 SY  1.75 8277.50 1.00 4730.00 1.00  4730.00MATTING FOR EROS CONTROL

0070 6037000000-E SP   250 SY  5.00 1250.00 4.00 1000.00 4.00  1000.00COIR FIBER MAT

0071 6038000000-E SP   200 SY  5.00 1000.00 5.00 1000.00 5.00  1000.00PERM SOIL REINF MAT

0072 6042000000-E 1632  325 LF  3.00 975.00 3.00 975.00 3.00  975.001/4" HARDWARE CLOTH

0073 6070000000-N 1639  2 EA  125.00 250.00 350.00 700.00 400.00  800.00SPECIAL STILLING BASINS

0074 6071010000-E SP   200 LF  5.00 1000.00 16.00 3200.00 6.00  1200.00WATTLE
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GRADING, DRAINAGE, PAVING & STRUCTURE.

0075 6071020000-E SP   90 LB  15.00 1350.00 1.00 90.00 5.00  450.00POLYACRYLAMIDE (PAM)

0076 6071030000-E 1640  130 LF  12.00 1560.00 5.00 650.00 5.00  650.00COIR FIBER BAFFLE

0077 6071050000-E SP   2 EA  1200.00 2400.00 950.00 1900.00 1200.00  2400.00**" SKIMMER
(1-1/2")

0078 6084000000-E 1660  2 ACR 1000.00 2000.00 1900.00 3800.00 1900.00  3800.00SEEDING AND MULCHING

0079 6087000000-E 1660  1 ACR 10.00 10.00 200.00 200.00 200.00  200.00MOWING

0080 6090000000-E 1661  50 LB  4.00 200.00 1.00 50.00 1.00  50.00SEED FOR REPAIR SEEDING

0081 6093000000-E 1661 0.25 TON 2000.00 500.00 500.00 125.00 500.00  125.00FERT FOR REPAIR SEEDING

0082 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00 4.00  200.00SEED FOR SUPP SEEDING

0083 6108000000-E 1665 1.25 TON 1400.00 1750.00 780.00 975.00 780.00  975.00FERTILIZER TOPDRESSING

0084 6111000000-E SP   135 LF  40.00 5400.00 25.00 3375.00 50.00  6750.00IMPERVIOUS DIKE

0085 6114500000-N 1667  10 MHR 10.00 100.00 80.00 800.00 80.00  800.00SPECIALIZED HAND MOWING

0086 6117000000-N SP   18 EA  1.00 18.00 100.00 1800.00 100.00  1800.00RESPONSE FOR EROS CONTROL

0087 6123000000-E 1670 0.25 ACR 3000.00 750.00 3800.00 950.00 3800.00  950.00REFORESTATION

0088 6132000000-N SP   3 EA  800.00 2400.00 710.00 2130.00 500.00  1500.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0089 8007000000-N SP  Lump Sum 185000.00 233700.00  206000.00CM&R TEMP STR ***********
(16+60.00-L-)

0090 8017000000-N SP  Lump Sum 3000.00 10350.00  20000.00CM&R TEMP ACCESS ***********
(16+60.00-L-)

0091 8035000000-N 402 Lump Sum 25000.00 84790.00  99000.00REMV EXIST STR **********
(16+60.00-L-)

0092 8096000000-E 450  66 LF  500.00 33000.00 398.37 26292.42 325.00  21450.00PILE EXCAVATION IN SOIL

0093 8097000000-E 450  74 LF  500.00 37000.00 398.37 29479.38 325.00  24050.00PILE EXCAVATION NOT IN SOIL

0094 8121000000-N 412 Lump Sum 3000.00 4860.00  36250.00UNCL STR EXCAV STA *****
(16+60.00-L-)

0095 8156000000-E SP   2,135 SF  15.00 32025.00 17.04 36380.40 13.00  27755.00CONCRETE WEARING SURFACE

0096 8161000000-E 420  2,531 SF  1.66 4201.46 2.12 5365.72 1.80  4555.80GROOVING BRIDGE FLOORS

0097 8182000000-E 420 43.6 CY  700.00 30520.00 686.43 29928.35 925.00  40330.00CLASS A CONCRETE (BRIDGE)

0098 8210000000-N 422 Lump Sum 17000.00 22250.00  19000.00BRG APPR SLAB ***********
(16+60.00-L-)

0099 8217000000-E 425  5,176 LB  1.50 7764.00 1.11 5745.36 1.00  5176.00REINF STEEL (BRIDGE)

0100 8364000000-E 450  140 LF  80.00 11200.00 79.44 11121.60 67.00  9380.00HP12X53 PILES

0101 8391000000-N 450  14 EA  200.00 2800.00 200.00 2800.00 100.00  1400.00STEEL PILE POINTS

0102 8475000000-E 460  125 LF  130.00 16250.00 144.61 18076.25 125.00  15625.00TWO BAR METAL RAIL

0103 8517000000-E 460  140 LF  96.00 13440.00 111.59 15622.60 139.00  19460.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")

0104 8608000000-E 876  380 TON 44.00 16720.00 1.00 380.00 62.00  23560.00RIP RAP II (2'-0")

0105 8622000000-E 876  420 SY  2.00 840.00 2.30 966.00 2.00  840.00GEOTEXTILE FOR DRAINAGE

0106 8657000000-N 430 Lump Sum 3000.00 2225.00  2000.00ELASTOMERIC BEARINGS
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

0107 8763000000-E 430  770 LF  155.00 119350.00 158.99 122422.30 164.00  126280.003'-0" X 2'-0"PRESTR SLABS

0108 8860000000-N SP  Lump Sum 2000.00 1500.00  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1021532.85 TOTAL 1190125.03 TOTAL  1218736.61CONTRACT TOTAL

 

    SUB-TOTAL 458422.39 SUB-TOTAL 525869.65 SUB-TOTAL  515624.81ROADWAY ITEMS

    SUB-TOTAL 563110.46 SUB-TOTAL 664255.38 SUB-TOTAL  703111.80STRUCTURE ITEMS



BRIDGE #169 OVER CASCADE CREEK ON US-311/NC-770.

DANE CONSTRUCTION, INC.
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63860.00 74000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 11500.00 15000.00  BRG APP SUB REG TIER**
(16+60 +/-  -L-)

0003 0043000000-N 226 Lump Sum 125000.00 122000.00  GRADING

0004 0050000000-E 226  1 ACR 250.00 250.00 1000.00 1000.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  350 CY  15.00 5250.00 12.00 4200.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  30 CY  10.00 300.00 23.00 690.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  150 CY  29.00 4350.00 50.00 7500.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  250 SY  3.00 750.00 3.00 750.00  GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   660 SF  1.00 660.00 50.00 33000.00  TEMPORARY SHORING

0010 0318000000-E 300  30 TON 32.00 960.00 45.00 1350.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  100 SY  3.00 300.00 4.00 400.00  FND CONDIT GEOTEXTILE

0012 0335200000-E 305  32 LF  45.00 1440.00 50.00 1600.00  15" DRAINAGE PIPE

0013 0335500000-E 305  96 LF  40.00 3840.00 70.00 6720.00  30" DRAINAGE PIPE

0014 0343000000-E 310  40 LF  45.00 1800.00 60.00 2400.00  15" SIDE DRAIN PIPE

0015 0448400000-E 310  104 LF  68.00 7072.00 70.00 7280.00  24" RCP CULV CLASS IV

0016 0995000000-E 340  177 LF  15.00 2655.00 20.00 3540.00  PIPE REMOVAL

0017 1099500000-E 505  100 CY  30.00 3000.00 21.00 2100.00  SHALLOW UNDERCUT

0018 1099700000-E 505  200 TON 25.00 5000.00 30.00 6000.00  CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  685 TON 36.00 24660.00 36.00 24660.00  AGGREGATE BASE COURSE

0020 1220000000-E 545  100 TON 27.00 2700.00 33.00 3300.00  INCIDENTAL STONE BASE

0021 1275000000-E 600  550 GAL 4.00 2200.00 4.00 2200.00  PRIME COAT

0022 1330000000-E 607  400 SY  17.50 7000.00 17.50 7000.00  INCIDENTAL MILLING

0023 1489000000-E 610  150 TON 100.00 15000.00 100.00 15000.00  ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  160 TON 98.00 15680.00 98.00 15680.00  ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  510 TON 95.00 48450.00 95.00 48450.00  ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  45 TON 430.00 19350.00 430.00 19350.00  ASP FOR PLANT MIX

0027 1693000000-E 654  40 TON 125.00 5000.00 210.00 8400.00  ASPH PLT MIX PVMT REPAIR

0028 2286000000-N 840  2 EA  1800.00 3600.00 1650.00 3300.00  MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  2 EA  750.00 1500.00 800.00 1600.00  FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  45 LF  35.00 1575.00 40.00 1800.00  SHOULDER BERM GUTTER

0031 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00  STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00  ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  4 EA  1650.00 6600.00 1650.00 6600.00  GR ANCHOR TYPE III

0034 3270000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00  GR ANCHOR TYPE 350

0035 3380000000-E 862  50 LF  10.00 500.00 10.00 500.00  TEMP STL BM GUARDRAIL

0036 3387000000-N 862  4 EA  650.00 2600.00 650.00 2600.00  TEMP GDRL ANCH UNITS ******
(III)

0037 3389100000-N SP   4 EA  1000.00 4000.00 1000.00 4000.00  TEMP GDRL ANCH UNITS 350
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0038 3563000000-E SP   720 LF  4.25 3060.00 4.25 3060.00  TEMP **" WW FENCE W/POSTS
(48")

0039 3635000000-E 876  15 TON 55.00 825.00 600.00 9000.00  RIP RAP, CLASS II

0040 3649000000-E 876  45 TON 40.00 1800.00 50.00 2250.00  RIP RAP, CLASS B

0041 3656000000-E 876  700 SY  3.00 2100.00 3.00 2100.00  GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  15 LF  9.00 135.00 5.10 76.50  SUPPORT, 3-LB STL U-CHAN

0043 4116100000-N 904  2 EA  150.00 300.00 150.00 300.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0044 4155000000-N 907  6 EA  1.00 6.00 5.00 30.00  DISPOSE SIGN SYST U-CHAN

0045 4192000000-N 907  2 EA  1.00 2.00 5.00 10.00  DISPOSE SUPPORT, U-CHAN

0046 4400000000-E 1110  88 SF  15.00 1320.00 5.50 484.00  WORK ZONE SIGNS (STAT)

0047 4405000000-E 1110  112 SF  8.50 952.00 8.75 980.00  WORK ZONE SIGNS (PORT)

0048 4410000000-E 1110  36 SF  7.00 252.00 7.00 252.00  WORK ZONE SIGNS (BARR)

0049 4430000000-N 1130  100 EA  41.50 4150.00 45.00 4500.00  DRUMS

0050 4435000000-N 1135  50 EA  16.00 800.00 16.00 800.00  CONES

0051 4445000000-E 1145  48 LF  18.00 864.00 20.00 960.00  BARRICADES (TYPE III)

0052 4450000000-N 1150  1,440 HR  10.00 14400.00 20.00 28800.00  FLAGGER

0053 4650000000-N 1251  92 EA  5.00 460.00 5.00 460.00  TEMP RAISED PVMT MRKS

0054 4685000000-E 1205  1,990 LF  0.93 1850.70 0.93 1850.70  THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  1,990 LF  1.00 1990.00 1.00 1990.00  THERMO PVT MKG LINES 4"120

0056 4770000000-E 1205  292 LF  1.83 534.36 1.83 534.36  4" COLD APPL PLSTIC LINES TYPE **
(II)

0057 4810000000-E 1205  7,385 LF  0.25 1846.25 0.25 1846.25  PAINT PVMT MARKINGS 4"

0058 4905000000-N 1253  13 EA  27.50 357.50 27.50 357.50  SNOWPLB PVMT MRKER

0059 6000000000-E 1605  1,600 LF  1.90 3040.00 1.90 3040.00  TEMPORARY SILT FENCE

0060 6006000000-E 1610  150 TON 38.00 5700.00 50.00 7500.00  EROS CONTRL STONE CL A

0061 6009000000-E 1610  240 TON 38.00 9120.00 50.00 12000.00  EROS CONTRL STONE CL B

0062 6012000000-E 1610  170 TON 34.00 5780.00 50.00 8500.00  SEDIMENT CONTROL STONE

0063 6015000000-E 1615  2 ACR 1500.00 3000.00 1500.00 3000.00  TEMPORARY MULCHING

0064 6018000000-E 1620  200 LB  0.50 100.00 0.50 100.00  SEED FOR TEMP SEEDING

0065 6021000000-E 1620  2 TON 100.00 200.00 100.00 200.00  FERT FOR TEMP SEEDING

0066 6024000000-E 1622  200 LF  12.00 2400.00 22.00 4400.00  TEMPORARY SLOPE DRAINS

0067 6029000000-E SP   400 LF  1.90 760.00 1.90 760.00  SAFETY FENCE

0068 6030000000-E 1630  330 CY  10.00 3300.00 14.00 4620.00  SILT EXCAVATION

0069 6036000000-E 1631  4,730 SY  1.00 4730.00 1.00 4730.00  MATTING FOR EROS CONTROL

0070 6037000000-E SP   250 SY  4.00 1000.00 4.00 1000.00  COIR FIBER MAT

0071 6038000000-E SP   200 SY  5.00 1000.00 5.00 1000.00  PERM SOIL REINF MAT

0072 6042000000-E 1632  325 LF  3.00 975.00 3.00 975.00  1/4" HARDWARE CLOTH

0073 6070000000-N 1639  2 EA  475.00 950.00 300.00 600.00  SPECIAL STILLING BASINS

0074 6071010000-E SP   200 LF  10.00 2000.00 6.00 1200.00  WATTLE
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0075 6071020000-E SP   90 LB  10.00 900.00 5.00 450.00  POLYACRYLAMIDE (PAM)

0076 6071030000-E 1640  130 LF  9.00 1170.00 5.00 650.00  COIR FIBER BAFFLE

0077 6071050000-E SP   2 EA  1500.00 3000.00 800.00 1600.00  **" SKIMMER
(1-1/2")

0078 6084000000-E 1660  2 ACR 1900.00 3800.00 1900.00 3800.00  SEEDING AND MULCHING

0079 6087000000-E 1660  1 ACR 200.00 200.00 200.00 200.00  MOWING

0080 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00  SEED FOR REPAIR SEEDING

0081 6093000000-E 1661 0.25 TON 500.00 125.00 500.00 125.00  FERT FOR REPAIR SEEDING

0082 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00  SEED FOR SUPP SEEDING

0083 6108000000-E 1665 1.25 TON 780.00 975.00 780.00 975.00  FERTILIZER TOPDRESSING

0084 6111000000-E SP   135 LF  75.00 10125.00 50.00 6750.00  IMPERVIOUS DIKE

0085 6114500000-N 1667  10 MHR 80.00 800.00 80.00 800.00  SPECIALIZED HAND MOWING

0086 6117000000-N SP   18 EA  100.00 1800.00 100.00 1800.00  RESPONSE FOR EROS CONTROL

0087 6123000000-E 1670 0.25 ACR 3800.00 950.00 3800.00 950.00  REFORESTATION

0088 6132000000-N SP   3 EA  1460.00 4380.00 300.00 900.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0089 8007000000-N SP  Lump Sum 250000.00 400000.00  CM&R TEMP STR ***********
(16+60.00-L-)

0090 8017000000-N SP  Lump Sum 40000.00 25000.00  CM&R TEMP ACCESS ***********
(16+60.00-L-)

0091 8035000000-N 402 Lump Sum 70000.00 70000.00  REMV EXIST STR **********
(16+60.00-L-)

0092 8096000000-E 450  66 LF  300.00 19800.00 300.00 19800.00  PILE EXCAVATION IN SOIL

0093 8097000000-E 450  74 LF  300.00 22200.00 300.00 22200.00  PILE EXCAVATION NOT IN SOIL

0094 8121000000-N 412 Lump Sum 10005.00 10000.00  UNCL STR EXCAV STA *****
(16+60.00-L-)

0095 8156000000-E SP   2,135 SF  12.00 25620.00 15.00 32025.00  CONCRETE WEARING SURFACE

0096 8161000000-E 420  2,531 SF  1.70 4302.70 2.00 5062.00  GROOVING BRIDGE FLOORS

0097 8182000000-E 420 43.6 CY  1500.00 65400.00 1200.00 52320.00  CLASS A CONCRETE (BRIDGE)

0098 8210000000-N 422 Lump Sum 12870.00 35000.00  BRG APPR SLAB ***********
(16+60.00-L-)

0099 8217000000-E 425  5,176 LB  1.00 5176.00 1.00 5176.00  REINF STEEL (BRIDGE)

0100 8364000000-E 450  140 LF  69.25 9695.00 100.00 14000.00  HP12X53 PILES

0101 8391000000-N 450  14 EA  225.00 3150.00 200.00 2800.00  STEEL PILE POINTS

0102 8475000000-E 460  125 LF  107.00 13375.00 120.00 15000.00  TWO BAR METAL RAIL

0103 8517000000-E 460  140 LF  145.00 20300.00 120.00 16800.00  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")

0104 8608000000-E 876  380 TON 50.00 19000.00 60.00 22800.00  RIP RAP II (2'-0")

0105 8622000000-E 876  420 SY  3.00 1260.00 3.00 1260.00  GEOTEXTILE FOR DRAINAGE

0106 8657000000-N 430 Lump Sum 10000.00 10000.00  ELASTOMERIC BEARINGS
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0107 8763000000-E 430  770 LF  205.00 157850.00 170.00 130900.00  3'-0" X 2'-0"PRESTR SLABS

0108 8860000000-N SP  Lump Sum 600.00 1000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1277295.51 TOTAL 1486384.31  CONTRACT TOTAL

 

    SUB-TOTAL 516691.81 SUB-TOTAL 595241.31  ROADWAY ITEMS

    SUB-TOTAL 760603.70 SUB-TOTAL 891143.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1021532.85   R.E. BURNS & SONS CO., INC.

     2  1190125.03   SMITH-ROWE, LLC

     3  1218736.61   ENGLISH CONSTRUCTION CO INC

     4  1277295.51   DANE CONSTRUCTION, INC.

     5  1486384.31   BLYTHE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1350000.00 1445000.00  1400000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 235000.00 175000.00  360000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1265000.00 4130000.00  1400000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 6500.00 13000.00 100.00 200.00 4000.00  8000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  1600.00 1600.00 3000.00 3000.00 1500.00  1500.00SEALING ABANDONED WELLS

0006 0029000000-N SP  Lump Sum 35138.21 25000.00  35000.00REINF BRG APPR **********
(68+25.60 -L- LT)

0007 0029000000-N SP  Lump Sum 35138.21 25000.00  35000.00REINF BRG APPR **********
(68+25.60 -L- RT)

0008 0036000000-E 225  2,500 CY  11.30 28250.00 10.00 25000.00 10.00  25000.00UNDERCUT EXCAVATION

0009 0134000000-E 240  3,680 CY  7.05 25944.00 6.50 23920.00 10.00  36800.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  2,430 LF  5.85 14215.50 3.00 7290.00 5.00  12150.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  67,160 SY  2.65 177974.00 3.00 201480.00 5.00  335800.00REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  3,480 SY  2.65 9222.00 2.00 6960.00 1.00  3480.00BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  26 HR  255.00 6630.00 150.00 3900.00 165.00  4290.00PROOF ROLLING

0014 0195000000-E 265  2,500 CY  27.85 69625.00 35.00 87500.00 40.00  100000.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  18,000 SY  2.35 42300.00 2.00 36000.00 3.50  63000.00GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   6,250 SF  58.45 365312.50 25.00 156250.00 45.00  281250.00TEMPORARY SHORING

0017 0255000000-E SP   180 TON 105.00 18900.00 100.00 18000.00 40.00  7200.00GENERIC GRADING ITEM (TON)
LANDFILL DEBRIS HAULING AND   DISPOSAL

0018 0255000000-E SP   234 TON 125.00 29250.00 125.00 29250.00 40.00  9360.00GENERIC GRADING ITEM (TON)
PETROLEUM CONTAMINATED SOIL HAULING AND
DISPOSAL

0019 0318000000-E 300  2,270 TON 38.50 87395.00 35.00 79450.00 32.00  72640.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  13,820 SY  2.75 38005.00 2.00 27640.00 1.75  24185.00FND CONDIT GEOTEXTILE

0021 0335200000-E 305  6,684 LF  51.95 347233.80 32.00 213888.00 45.00  300780.0015" DRAINAGE PIPE

0022 0335300000-E 305  2,540 LF  54.55 138557.00 35.00 88900.00 48.00  121920.0018" DRAINAGE PIPE

0023 0335400000-E 305  4,156 LF  57.85 240424.60 45.00 187020.00 52.00  216112.0024" DRAINAGE PIPE

0024 0335500000-E 305  904 LF  58.25 52658.00 55.00 49720.00 65.00  58760.0030" DRAINAGE PIPE

0025 0335600000-E 305  2,484 LF  60.85 151151.40 80.00 198720.00 80.00  198720.0036" DRAINAGE PIPE

0026 0335700000-E 305  80 LF  64.35 5148.00 150.00 12000.00 110.00  8800.0042" DRAINAGE PIPE

0027 0335800000-E 305  476 LF  67.85 32296.60 175.00 83300.00 120.00  57120.0048" DRAINAGE PIPE

0028 0343000000-E 310  324 LF  33.95 10999.80 35.00 11340.00 40.00  12960.0015" SIDE DRAIN PIPE

0029 0360000000-E 310  8 LF  82.35 658.80 40.00 320.00 115.00  920.0012" RC PIPE CULV III

0030 0378000000-E 310  8 LF  87.95 703.60 45.00 360.00 120.00  960.0024" RC PIPE CULV III

0031 0420000000-E 310  136 LF  152.35 20719.60 250.00 34000.00 300.00  40800.0066" RC PIPE CULV III

0032 0448000000-E 310  60 LF  108.35 6501.00 225.00 13500.00 200.00  12000.00***" RCP CULV CLASS IV
(48")

0033 0448000000-E 310  256 LF  149.65 38310.40 300.00 76800.00 340.00  87040.00***" RCP CULV CLASS IV
(66")

0034 0448200000-E 310  192 LF  50.65 9724.80 40.00 7680.00 45.00  8640.0015" RCP CULV CLASS IV
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0035 0576000000-E 310  56 LF  56.35 3155.60 105.00 5880.00 90.00  5040.00**" CS PIPE CULV *****"
(36", 0.079")

0036 0576000000-E 310  56 LF  68.35 3827.60 175.00 9800.00 100.00  5600.00**" CS PIPE CULV *****"
(48, 0.109")

0037 0582000000-E 310  872 LF  41.35 36057.20 45.00 39240.00 35.00  30520.0015" CS PIPE CULV 0.064"

0038 0588000000-E 310  180 LF  43.65 7857.00 55.00 9900.00 40.00  7200.0018" CS PIPE CULV 0.064"

0039 0594000000-E 310  260 LF  48.35 12571.00 60.00 15600.00 45.00  11700.0024" CS PIPE CULV 0.064"

0040 0600000000-E 310  60 LF  51.35 3081.00 75.00 4500.00 50.00  3000.0030" CS PIPE CULV 0.079"

0041 0636000000-E 310  7 EA  465.00 3255.00 500.00 3500.00 450.00  3150.00**" CS ELBOW *****" THICK
(15", 0.064")

0042 0636000000-E 310  1 EA  610.00 610.00 500.00 500.00 475.00  475.00**" CS ELBOW *****" THICK
(18", 0.064")

0043 0636000000-E 310  4 EA  652.00 2608.00 650.00 2600.00 525.00  2100.00**" CS ELBOW *****" THICK
(24", 0.064")

0044 0636000000-E 310  1 EA  835.00 835.00 800.00 800.00 650.00  650.00**" CS ELBOW *****" THICK
(30", 0.079")

0045 0636000000-E 310  1 EA  935.00 935.00 1100.00 1100.00 750.00  750.00**" CS ELBOW *****" THICK
(36", 0.079")

0046 0636000000-E 310  1 EA  1365.00 1365.00 2000.00 2000.00 920.00  920.00**" CS ELBOW *****" THICK
(48", 0.109")

0047 0973100000-E 330  112 LF  305.00 34160.00 250.00 28000.00 400.00  44800.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.1094")

0048 0973100000-E 330  96 LF  360.00 34560.00 300.00 28800.00 480.00  46080.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.1094")

0049 0973100000-E 330  48 LF  490.00 23520.00 600.00 28800.00 1150.00  55200.00**"WLD STL PIPE GRAD B IN SOIL
(66", 0.1094")

0050 0973300000-E 330  112 LF  380.00 42560.00 750.00 84000.00 1160.00  129920.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.1094")

0051 0973300000-E 330  96 LF  492.50 47280.00 900.00 86400.00 1350.00  129600.00**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.1094")

0052 0973300000-E 330  48 LF  675.00 32400.00 1800.00 86400.00 1850.00  88800.00**"WLD STL PIPE GRAD B NOT IN SOIL
(66", 0.1094")

0053 0995000000-E 340  3,924 LF  12.85 50423.40 8.00 31392.00 23.00  90252.00PIPE REMOVAL

0054 1044000000-E 501  35,840 SY  3.32 118988.80 3.00 107520.00 3.00  107520.00LIME TRTD SOIL (SLURRY)

0055 1066000000-E 501  360 TON 224.48 80812.80 203.00 73080.00 300.00  108000.00LIME FOR LIME TREATED SOIL

0056 1099500000-E 505  4,000 CY  8.95 35800.00 10.00 40000.00 5.50  22000.00SHALLOW UNDERCUT

0057 1099700000-E 505  8,000 TON 28.35 226800.00 25.00 200000.00 24.00  192000.00CLASS IV SUBGRD STABILIZATION

0058 1110000000-E 510  500 TON 29.85 14925.00 25.00 12500.00 28.00  14000.00STABILIZER AGGREGATE

0059 1115000000-E SP   6,430 SY  5.15 33114.50 4.00 25720.00 2.00  12860.00GEOTEXTILE FOR PVMT STABILIZ

0060 1176000000-E 542  53,760 SY  2.32 124723.20 2.10 112896.00 2.50  134400.00SOIL CEMENT BASE

0061 1187000000-E 542  1,479 TON 203.48 300946.92 184.00 272136.00 155.00  229245.00PC FOR SOIL CEMENT BASE

0062 1209000000-E 543  13,440 GAL 3.32 44620.80 3.00 40320.00 2.75  36960.00ASPHALT CURING SEAL

0063 1220000000-E 545  2,000 TON 48.85 97700.00 50.00 100000.00 35.00  70000.00INCIDENTAL STONE BASE

0064 1297000000-E 607  6,720 SY  2.85 19152.00 4.00 26880.00 4.20  28224.00MILL ASP PVMT *****" DTH
(3")
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0065 1330000000-E 607  2,000 SY  9.35 18700.00 10.00 20000.00 5.25  10500.00INCIDENTAL MILLING

0066 1498000000-E 610  26,400 TON 48.25 1273800.00 54.00 1425600.00 45.30  1195920.00ASP CONC INTR CRS I19.0B

0067 1519000000-E 610  23,800 TON 48.55 1155490.00 57.00 1356600.00 45.10  1073380.00ASP CONC SURF CRS S9.5B

0068 1693000000-E 654  2,500 TON 168.00 420000.00 135.00 337500.00 182.75  456875.00ASPH PLT MIX PVMT REPAIR

0069 1847000000-E 710  400 SY  149.29 59716.00 85.00 34000.00 110.00  44000.00******"PCC PVMT THRU LNS
(6")

0070 1891000000-E SP   660 SY  248.82 164221.20 98.00 64680.00 110.00  72600.00GENERIC PAVING ITEM (SY)
12" JOINTED CONCRETE TRUCK APRON (TINTED)

0071 2022000000-E 815  2,238 CY  38.71 86632.98 20.00 44760.00 8.00  17904.00SUBDRAIN EXCAVATION

0072 2026000000-E 815  6,660 SY  9.95 66267.00 3.00 19980.00 1.79  11921.40GEOTEXTILE FOR SUBSURF DRNS

0073 2036000000-E 815  1,119 CY  49.76 55681.44 60.00 67140.00 47.07  52671.33SUBDRAIN COARSE AGGREGATE

0074 2043000000-E 815  3,360 LF  14.93 50164.80 7.00 23520.00 8.63  28996.804" PERF SUBDRN PIPE

0075 2044000000-E 815  3,300 LF  16.58 54714.00 8.00 26400.00 8.95  29535.006" PERF SUBDRN PIPE

0076 2070000000-N 815  14 EA  387.05 5418.70 300.00 4200.00 137.16  1920.24SUBDRN PIPE OUTLET

0077 2076000000-E 815  42 LF  31.52 1323.84 30.00 1260.00 8.25  346.504" OUTLET PIPE

0078 2077000000-E 815  42 LF  33.18 1393.56 30.00 1260.00 8.79  369.186" OUTLET PIPE

0079 2143000000-E 818  15 TON 55.00 825.00 40.00 600.00 28.00  420.00BLOTTING SAND

0080 2190000000-N 828  47 EA  413.29 19424.63 1000.00 47000.00 850.00  39950.00TEMP STL PLT COVER FOR MDS

0081 2209000000-E 838 21.7 CY  925.00 20072.50 850.00 18445.00 1200.00  26040.00ENDWALLS

0082 2220000000-E 838 14.3 CY  1235.00 17660.50 1000.00 14300.00 1400.00  20020.00REINFORCED ENDWALLS

0083 2253000000-E 840 1.292 CY  3000.00 3876.00 1500.00 1938.00 1500.00  1938.00PIPE COLLARS

0084 2264000000-E 840 0.145 CY  3200.00 464.00 3000.00 435.00 1900.00  275.50PIPE PLUGS

0085 2275000000-E SP   164 CY  365.00 59860.00 250.00 41000.00 200.00  32800.00FLOWABLE FILL

0086 2286000000-N 840  259 EA  2135.00 552965.00 1600.00 414400.00 1800.00  466200.00MASNRY DRAINAGE STRUCT

0087 2297000000-E 840 21.944 CY  2198.00 48232.91 1750.00 38402.00 1250.00  27430.00MASNRY DRAINAGE STRUCT

0088 2308000000-E 840 184.6 LF  355.00 65533.00 240.52 44399.99 450.00  83070.00MASNRY DRAINAGE STRUCT

0089 2364000000-N 840  56 EA  665.00 37240.00 450.00 25200.00 725.00  40600.00FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  31 EA  600.00 18600.00 500.00 15500.00 750.00  23250.00FRAME W/2GRTS 840.20 STD

0091 2366000000-N 840  14 EA  556.00 7784.00 500.00 7000.00 750.00  10500.00FRAME W/2GRTS 840.24 STD

0092 2374000000-N 840  14 EA  665.00 9310.00 550.00 7700.00 780.00  10920.00FRAME-GRT-HD 840.03 **
(E)

0093 2374000000-N 840  54 EA  715.00 38610.00 550.00 29700.00 800.00  43200.00FRAME-GRT-HD 840.03 **
(F)

0094 2374000000-N 840  70 EA  625.00 43750.00 550.00 38500.00 800.00  56000.00FRAME-GRT-HD 840.03 **
(G)

0095 2396000000-N 840  7 EA  515.00 3605.00 400.00 2800.00 650.00  4550.00FRAME W/COVER STD 840.54

0096 2440000000-N 852  4 EA  829.38 3317.52 500.00 2000.00 750.00  3000.00CONC TRANS SECT FOR CATCH BASIN

0097 2451000000-N 852  35 EA  939.96 32898.60 500.00 17500.00 850.00  29750.00CONC TRANS SECT FOR DROP INLET

0098 2535000000-E 846  290 LF  22.11 6411.90 15.50 4495.00 20.00  5800.00**"X**" CONCRETE CURB
(8" X 12")
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0099 2535000000-E 846  270 LF  27.65 7465.50 18.00 4860.00 25.00  6750.00**"X**" CONCRETE CURB
(8" X 18")

0100 2538000000-E 846  640 LF  19.90 12736.00 20.50 13120.00 18.00  11520.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0101 2542000000-E 846  19,885 LF  15.48 307819.80 13.00 258505.00 14.00  278390.001'-6" CONC CURB & GUTTER

0102 2549000000-E 846  28,750 LF  16.58 476675.00 16.00 460000.00 15.00  431250.002'-6" CONC CURB & GUTTER

0103 2591000000-E 848  15,700 SY  39.81 625017.00 31.00 486700.00 36.00  565200.004" CONCRETE SIDEWALK

0104 2605000000-N 848  55 EA  2764.62 152054.10 1250.00 68750.00 2500.00  137500.00CONCRETE CURB RAMP

0105 2612000000-E 848  630 SY  82.94 52252.20 68.00 42840.00 75.00  47250.006" CONCRETE DRIVEWAY

0106 2619000000-E 850  290 SY  94.00 27260.00 55.00 15950.00 85.00  24650.004" CONCRETE PAVED DITCH

0107 2655000000-E 852  3,010 SY  71.89 216388.90 46.00 138460.00 65.00  195650.005" MONO CONC ISLDS (KEY IN)

0108 2759000000-N SP   1 EA  7835.93 7835.93 2500.00 2500.00 850.00  850.00GENERIC PAVING ITEM (EA)
EMERGENCY VEHICLE ACCESS FOR CONCRETE ISLAND

0109 2830000000-N 858  1 EA  2297.17 2297.17 1000.00 1000.00 300.00  300.00ADJ MANHOLES

0110 2845000000-N 858  90 EA  802.41 72216.90 500.00 45000.00 250.00  22500.00ADJ METER OR VALVE BOXES

0111 3030000000-E 862  5,850 LF  16.58 96993.00 15.00 87750.00 15.00  87750.00STL BM GUARDRAIL

0112 3045000000-E 862  500 LF  18.81 9405.00 17.00 8500.00 17.00  8500.00SBGR SHOP CURVED

0113 3105000000-N 862  10 EA  94.00 940.00 85.00 850.00 85.00  850.00SBGR TERM SECT

0114 3150000000-N 862  10 EA  44.24 442.40 40.00 400.00 40.00  400.00ADDIT GUARDRAIL POSTS

0115 3195000000-N 862  4 EA  525.27 2101.08 475.00 1900.00 475.00  1900.00GR ANCHOR TYPE AT-1

0116 3210000000-N 862  13 EA  525.27 6828.51 475.00 6175.00 475.00  6175.00GR ANCHOR TYPE CAT-1

0117 3215000000-N 862  4 EA  1658.77 6635.08 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0118 3270000000-N SP   19 EA  2045.81 38870.39 1850.00 35150.00 1850.00  35150.00GR ANCHOR TYPE 350

0119 3317000000-N 862  4 EA  1631.12 6524.48 1475.00 5900.00 1475.00  5900.00GR ANCHOR TYPE B-77

0120 3345000000-E 864 162.5 LF  10.51 1707.88 9.50 1543.75 9.50  1543.75REMOVE & RESET GUARDRAIL

0121 3360000000-E 863  300 LF  1.11 333.00 1.00 300.00 1.00  300.00REMOVE EXISTING GUARDRAIL

0122 3503000000-E 866  600 LF  4.42 2652.00 4.00 2400.00 4.00  2400.00WOVEN WIRE FENCE 47" FAB

0123 3509000000-E 866  21 EA  19.90 417.90 18.00 378.00 18.00  378.004" TIMBER POSTS 7'-6"LONG

0124 3515000000-E 866  32 EA  39.81 1273.92 36.00 1152.00 36.00  1152.005" TIMBER POSTS 8'-0"LONG

0125 3557000000-E 866  100 LF  0.56 56.00 0.50 50.00 0.50  50.00ADDITIONAL BARBED WIRE

0126 3575000000-E SP   1,031 LF  64.91 66922.21 58.70 60519.70 58.70  60519.70GENERIC FENCING ITEM (LF)
RETAINING WALL ALUMINUM PICKET FENCE (BLACK
POWDER COATED)

0127 3595000000-E 869  250 LF  5.53 1382.50 5.00 1250.00 5.00  1250.00RELAPPING GUARDRAIL

0128 3628000000-E 876  1,340 TON 46.50 62310.00 50.00 67000.00 41.00  54940.00RIP RAP, CLASS I

0129 3635000000-E 876  50 TON 50.00 2500.00 55.00 2750.00 42.00  2100.00RIP RAP, CLASS II

0130 3649000000-E 876  1,256 TON 46.50 58404.00 50.00 62800.00 41.00  51496.00RIP RAP, CLASS B

0131 3656000000-E 876  7,910 SY  2.25 17797.50 3.00 23730.00 2.50  19775.00GEOTEXTILE FOR DRAINGE

0132 4072000000-E 903  5,100 LF  5.58 28458.00 5.05 25755.00 6.00  30600.00SUPPORT, 3-LB STL U-CHAN

0133 4096000000-N 904  13 EA  106.16 1380.08 96.00 1248.00 95.00  1235.00SIGN ERECTION, TYPE D
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0134 4102000000-N 904  249 EA  57.28 14262.72 51.80 12898.20 60.00  14940.00SIGN ERECTION, TYPE E

0135 4108000000-N 904  50 EA  97.32 4866.00 88.00 4400.00 95.00  4750.00SIGN ERECTION, TYPE F

0136 4116100000-N 904  2 EA  276.47 552.94 250.00 500.00 125.00  250.00SIGN ERECT, RELOC ** GRD MTD
(D)

0137 4116100000-N 904  2 EA  276.47 552.94 250.00 500.00 125.00  250.00SIGN ERECT, RELOC ** GRD MTD
(E)

0138 4155000000-N 907  121 EA  5.53 669.13 5.00 605.00 1.00  121.00DISPOSE SIGN SYST U-CHAN

0139 4192000000-N 907  2 EA  5.53 11.06 5.00 10.00 1.00  2.00DISPOSE SUPPORT, U-CHAN

0140 4238000000-N 907  2 EA  5.53 11.06 5.00 10.00 1.00  2.00DISPOSE SIGN, D, E, F

0141 4400000000-E 1110  1,783 SF  6.05 10787.15 5.48 9770.84 15.00  26745.00WORK ZONE SIGNS (STAT)

0142 4405000000-E 1110  256 SF  20.91 5352.96 8.32 2129.92 7.50  1920.00WORK ZONE SIGNS (PORT)

0143 4410000000-E 1110  484 SF  7.03 3402.52 6.35 3073.40 9.00  4356.00WORK ZONE SIGNS (BARR)

0144 4415000000-N 1115  2 EA  4128.90 8257.80 5000.00 10000.00 13000.00  26000.00FLASHING ARROW BOARD

0145 4420000000-N 1120  2 EA  12902.83 25805.66 10000.00 20000.00 10000.00  20000.00PORTABLE CHANGE MSG SIGN

0146 4422000000-N 1120  120 DAY 77.42 9290.40 25.00 3000.00 50.00  6000.00PORT CHANGE MSG SIGN (SHORT TERM)

0147 4430000000-N 1130  400 EA  52.50 21000.00 80.00 32000.00 55.00  22000.00DRUMS

0148 4435000000-N 1135  100 EA  35.00 3500.00 20.00 2000.00 28.00  2800.00CONES

0149 4445000000-E 1145  680 LF  23.23 15796.40 21.00 14280.00 11.00  7480.00BARRICADES (TYPE III)

0150 4450000000-N 1150  3,200 HR  31.35 100320.00 28.00 89600.00 20.05  64160.00FLAGGER

0151 4465000000-N 1160  6 EA  3870.45 23222.70 4650.00 27900.00 3500.00  21000.00TEMPORARY CRASH CUSHIONS

0152 4470000000-N 1160  2 EA  1327.01 2654.02 2400.00 4800.00 1200.00  2400.00RESET CRASH CUSHION

0153 4480000000-N 1165  2 EA  11750.00 23500.00 12500.00 25000.00 3050.00  6100.00TMA

0154 4485000000-E 1170  580 LF  18.58 10776.40 18.00 10440.00 16.80  9744.00PORT CONC BARRIER

0155 4490000000-E 1170  250 LF  29.85 7462.50 30.00 7500.00 27.00  6750.00PORT CONC BARRIER(ANCHRD)

0156 4500000000-E 1170  300 LF  4.98 1494.00 8.00 2400.00 4.50  1350.00RESET PORT CONC BARRIER

0157 4516000000-N 1180  100 EA  50.00 5000.00 75.00 7500.00 26.75  2675.00SKINNY DRUM

0158 4520000000-N 1266  40 EA  82.94 3317.60 43.00 1720.00 23.54  941.60TUBULAR MARKERS (FIXED)

0159 4650000000-N 1251  700 EA  6.09 4263.00 6.00 4200.00 7.00  4900.00TEMP RAISED PVMT MRKS

0160 4685000000-E 1205  14,390 LF  1.11 15972.90 0.65 9353.50 0.95  13670.50THERMO PVT MKG LINES 4"90

0161 4686000000-E 1205  44,043 LF  1.27 55934.61 0.70 30830.10 1.05  46245.15THERMO PVT MKG LINES 4"120

0162 4695000000-E 1205  5,890 LF  2.77 16315.30 2.00 11780.00 2.50  14725.00THERMO PVT MKG LINES 8"90 MILS

0163 4697000000-E 1205  1,913 LF  2.77 5299.01 2.25 4304.25 3.00  5739.00THERMO PVT MKG LINE 8"120 MILS

0164 4700000000-E 1205  1,100 LF  3.32 3652.00 3.00 3300.00 3.25  3575.0012"WIDE THERMO 90 MILS

0165 4710000000-E 1205  1,235 LF  11.06 13659.10 6.00 7410.00 8.00  9880.0024"WIDE THERMO 120 MILS

0166 4721000000-E 1205  28 EA  94.00 2632.00 160.00 4480.00 100.00  2800.00THERMO PVT MKG CHARACTER 120

0167 4725000000-E 1205  223 EA  138.23 30825.29 165.00 36795.00 125.00  27875.00THERMO PVT SYMBOL 90MILS

0168 4726100000-E 1205  74 EA  287.51 21275.74 325.00 24050.00 175.00  12950.00HIP THERMO PVT MKG CHAR 120 MILS

0169 4726110000-E 1205  74 EA  287.51 21275.74 350.00 25900.00 500.00  37000.00HIP THERMO PVT SYMBOL 90 MILS

0170 4770000000-E 1205  325 LF  1.99 646.75 5.00 1625.00 7.00  2275.004" COLD APPL PLSTIC LINES TYPE **
(II)



NC-3 FROM PROPOSED WEST SIDE BYPASS TO SR-1691 (LOOP ROAD) IN KANNAPOLIS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

TRIANGLE GRADING & PAVING INC BLYTHE CONSTRUCTION, INC.

BURLINGTON,  NC CHARLOTTE,  NC

DEC 01, 2016 02:34 PM CABARRUS 2:00 PM 6 /  34 007

39010.3.2 NOV 15 2016 C203803

TIP NO 2.646 MIU-3440

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0171 4770000000-E 1205  1,000 LF  1.99 1990.00 3.50 3500.00 5.00  5000.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0172 4800000000-N 1205  1 EA  199.05 199.05 350.00 350.00 350.00  350.00COLD APP PLAS CHAR TYPE *
(II)

0173 4805000000-N 1205  1 EA  199.05 199.05 350.00 350.00 1250.00  1250.00COLD APPL PLASTIC SYM TYPE **
(II)

0174 4810000000-E 1205  94,750 LF  0.38 36005.00 0.25 23687.50 0.29  27477.50PAINT PVMT MARKINGS 4"

0175 4820000000-E 1205  1,770 LF  1.11 1964.70 0.75 1327.50 1.00  1770.00PAINT PVMT MARKINGS 8"

0176 4835000000-E 1205  990 LF  3.32 3286.80 3.00 2970.00 3.00  2970.00PAINT PVT MKG LINES 24"

0177 4840000000-N 1205  28 EA  27.65 774.20 90.00 2520.00 45.00  1260.00PAINT PVT MKG CHARACTER

0178 4845000000-N 1205  121 EA  27.65 3345.65 95.00 11495.00 45.00  5445.00PAINT PVT MKG SYMBOL

0179 4850000000-E 1205  15,100 LF  0.56 8456.00 0.85 12835.00 0.69  10419.00LINE REMOVAL 4" WIDE

0180 4860000000-E 1205  580 LF  1.11 643.80 2.00 1160.00 2.50  1450.00LINE REMOVAL 8" WIDE

0181 4865000000-E 1205  165 LF  2.21 364.65 4.00 660.00 4.00  660.00LINE REMOVAL 12" WIDE

0182 4870000000-E 1205  300 LF  3.32 996.00 6.00 1800.00 6.00  1800.00LINE REMOVAL 24" WIDE

0183 4893000000-E SP   2,440 SF  30.00 73200.00 3.00 7320.00 20.00  48800.00GENERIC PAVEMENT MARKING ITEM (SF)
DECORATIVE CROSSWALKS TPPM (THERMOPLASTIC
PAVEMENT       MARKINGS)

0184 4900000000-N 1251  2,310 EA  4.98 11503.80 8.00 18480.00 7.15  16516.50PERM RAISED PVMT MARKERS

0185 4915000000-E 1264  6 EA  66.35 398.10 55.00 330.00 55.00  330.007' U-CHANNEL POSTS

0186 5325200000-E 1510  386 LF  55.29 21341.94 45.00 17370.00 48.00  18528.002" WATER LINE

0187 5325600000-E 1510  1,823 LF  88.47 161280.81 54.00 98442.00 53.00  96619.006" WATER LINE

0188 5325800000-E 1510  732 LF  94.00 68808.00 58.00 42456.00 57.00  41724.008" WATER LINE

0189 5326200000-E 1510  13,923 LF  99.53 1385756.19 50.00 696150.00 63.00  877149.0012" WATER LINE

0190 5327400000-E 1510  141 LF  663.51 93554.91 450.00 63450.00 170.00  23970.0024" WATER LINE

0191 5536000000-E 1515  6 EA  663.51 3981.06 600.00 3600.00 475.00  2850.002" VALVE

0192 5540000000-E 1515  12 EA  1105.85 13270.20 950.00 11400.00 800.00  9600.006" VALVE

0193 5546000000-E 1515  4 EA  1658.77 6635.08 1350.00 5400.00 1150.00  4600.008" VALVE

0194 5558000000-E 1515  26 EA  2764.62 71880.12 2250.00 58500.00 2075.00  53950.0012" VALVE

0195 5559400000-E 1515  3 EA  24328.58 72985.74 20000.00 60000.00 16500.00  49500.0024" VALVE

0196 5572200000-E 1515  1 EA  9952.60 9952.60 6500.00 6500.00 9000.00  9000.0012" TAPPING VALVE

0197 5589200000-E 1515  16 EA  4423.38 70774.08 5000.00 80000.00 4500.00  72000.002" AIR RELEASE VALVE

0198 5606000000-E 1515  1 EA  1658.77 1658.77 2500.00 2500.00 900.00  900.002" BLOW OFF

0199 5606400000-E 1515  1 EA  3649.29 3649.29 4500.00 4500.00 3200.00  3200.004" BLOW OFF

0200 5648000000-N 1515  54 EA  2211.68 119430.72 1850.00 99900.00 1300.00  70200.00RELOCATE WATER METER

0201 5666000000-E 1515  21 EA  7187.98 150947.58 5500.00 115500.00 4700.00  98700.00FIRE HYDRANT

0202 5672000000-N 1515  14 EA  5529.22 77409.08 3750.00 52500.00 3000.00  42000.00RELOCATE FIRE HYDRANT

0203 5691300000-E 1520  7,428 LF  96.21 714647.88 95.00 705660.00 126.00  935928.008" SANITARY GRAVITY SEWER

0204 5691500000-E 1520  260 LF  110.58 28750.80 115.00 29900.00 160.00  41600.0012" SANITARY GRAVITY SEWER

0205 5768000000-N 1520  21 EA  2764.62 58057.02 2500.00 52500.00 2400.00  50400.00SANITARY SEWER CLEAN-OUT
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0206 5775000000-E 1525  52 EA  2432.86 126508.72 3500.00 182000.00 1750.00  91000.004' DIA UTILITY MANHOLE

0207 5776000000-E 1525  1 EA  3317.53 3317.53 4500.00 4500.00 2600.00  2600.005' DIA UTILITY MANHOLE

0208 5781000000-E 1525 271.1 LF  199.05 53962.46 225.00 60997.50 150.00  40665.00UTILITY MANHOLE WALL, 4' DIA

0209 5782000000-E 1525 1.5 LF  254.34 381.51 350.00 525.00 250.00  375.00UTILITY MANHOLE WALL, 5' DIA

0210 5801000000-E 1530  10,280 LF  11.06 113696.80 12.00 123360.00 7.00  71960.00ABANDON 8" UTILITY PIPE

0211 5802000000-E 1530  47 LF  11.06 519.82 15.00 705.00 12.00  564.00ABANDON 10" UTILITY PIPE

0212 5804000000-E 1530  3,832 LF  11.06 42381.92 18.00 68976.00 12.00  45984.00ABANDON 12" UTILITY PIPE

0213 5813000000-E 1530  121 LF  33.18 4014.78 20.00 2420.00 60.00  7260.00ABANDON 24" UTILITY PIPE

0214 5815000000-N 1530  7 EA  276.47 1935.29 1000.00 7000.00 200.00  1400.00REMOVE WATER METER

0215 5816000000-N 1530  24 EA  663.51 15924.24 2000.00 48000.00 1000.00  24000.00ABANDON UTILITY MANHOLE

0216 5835800000-E 1540  600 LF  143.76 86256.00 100.00 60000.00 145.00  87000.0018" ENCASEMENT PIPE

0217 5836000000-E 1540  285 LF  143.76 40971.60 125.00 35625.00 190.00  54150.0024" ENCASEMENT PIPE

0218 5872000000-E 1550  270 LF  348.34 94051.80 225.00 60750.00 1783.15  481450.5018" TRENCHLESS INSTALL (IN SOIL)

0219 5872010000-E 1550  270 LF  348.34 94051.80 1425.00 384750.00 1585.73  428147.1018" TRENCHLESS INSTALL (NOT IN SOIL)

0220 5872200000-E 1550  143 LF  348.34 49812.62 200.00 28600.00 250.83  35868.6924" TRENCHLESS INSTALL (IN SOIL)

0221 5872210000-E 1550  142 LF  348.34 49464.28 1400.00 198800.00 1595.90  226617.8024" TRENCHLESS INSTALL (NOT IN SOIL)

0222 5882000000-N SP   47 EA  276.47 12994.09 1000.00 47000.00 300.00  14100.00GENERIC UTILITY ITEM (EA)
ABANDON WATER VALVE

0223 5882000000-N SP   1 EA  663.51 663.51 3500.00 3500.00 1000.00  1000.00GENERIC UTILITY ITEM (EA)
REMOVE MANHOLE AND AIR RELEASEVALVE

0224 6000000000-E 1605  42,150 LF  1.83 77134.50 1.50 63225.00 2.72  114648.00TEMPORARY SILT FENCE

0225 6006000000-E 1610  1,260 TON 46.50 58590.00 45.00 56700.00 43.75  55125.00EROS CONTRL STONE CL A

0226 6009000000-E 1610  5,225 TON 46.50 242962.50 45.00 235125.00 43.75  228593.75EROS CONTRL STONE CL B

0227 6012000000-E 1610  3,835 TON 46.50 178327.50 45.00 172575.00 40.25  154358.75SEDIMENT CONTROL STONE

0228 6015000000-E 1615 62.5 ACR 1382.30 86393.75 400.00 25000.00 1250.00  78125.00TEMPORARY MULCHING

0229 6018000000-E 1620  3,500 LB  0.56 1960.00 2.00 7000.00 0.50  1750.00SEED FOR TEMP SEEDING

0230 6021000000-E 1620  19 TON 221.18 4202.42 1000.00 19000.00 200.00  3800.00FERT FOR TEMP SEEDING

0231 6024000000-E 1622  2,450 LF  32.00 78400.00 12.00 29400.00 15.87  38881.50TEMPORARY SLOPE DRAINS

0232 6029000000-E SP   7,200 LF  2.21 15912.00 1.10 7920.00 3.07  22104.00SAFETY FENCE

0233 6030000000-E 1630  10,000 CY  10.15 101500.00 12.00 120000.00 12.08  120800.00SILT EXCAVATION

0234 6036000000-E 1631  81,500 SY  1.31 106765.00 1.30 105950.00 1.19  96985.00MATTING FOR EROS CONTROL

0235 6037000000-E SP   210 SY  3.86 810.60 3.85 808.50 3.50  735.00COIR FIBER MAT

0236 6038000000-E SP   1,680 SY  3.32 5577.60 4.00 6720.00 3.00  5040.00PERM SOIL REINF MAT

0237 6042000000-E 1632  10,050 LF  2.69 27034.50 3.00 30150.00 3.00  30150.001/4" HARDWARE CLOTH

0238 6045000000-E SP   670 LF  26.41 17694.70 50.00 33500.00 30.00  20100.00**" TEMPORARY PIPE
(18")

0239 6069000000-E 1638  98 CY  67.67 6631.66 50.00 4900.00 9.78  958.44STILLING BASINS

0240 6070000000-N 1639  14 EA  437.97 6131.58 400.00 5600.00 376.99  5277.86SPECIAL STILLING BASINS

0241 6071010000-E SP   3,050 LF  5.53 16866.50 4.00 12200.00 7.91  24125.50WATTLE

0242 6071012000-E SP   2,100 LF  6.63 13923.00 5.00 10500.00 6.00  12600.00COIR FIBER WATTLE
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0243 6071020000-E SP   2,100 LB  4.42 9282.00 8.00 16800.00 12.00  25200.00POLYACRYLAMIDE (PAM)

0244 6071030000-E 1640  2,000 LF  4.98 9960.00 4.50 9000.00 5.47  10940.00COIR FIBER BAFFLE

0245 6071050000-E SP   15 EA  793.67 11905.05 1000.00 15000.00 954.13  14311.95**" SKIMMER
(1-1/2")

0246 6084000000-E 1660  30 ACR 1769.35 53080.50 1650.00 49500.00 1600.00  48000.00SEEDING AND MULCHING

0247 6087000000-E 1660  25 ACR 110.58 2764.50 100.00 2500.00 100.00  2500.00MOWING

0248 6090000000-E 1661  650 LB  3.32 2158.00 2.25 1462.50 3.00  1950.00SEED FOR REPAIR SEEDING

0249 6093000000-E 1661 1.75 TON 663.51 1161.14 1000.00 1750.00 600.00  1050.00FERT FOR REPAIR SEEDING

0250 6096000000-E 1662  1,200 LB  4.42 5304.00 2.25 2700.00 4.00  4800.00SEED FOR SUPP SEEDING

0251 6108000000-E 1665 35.75 TON 718.80 25697.10 1000.00 35750.00 650.00  23237.50FERTILIZER TOPDRESSING

0252 6111000000-E SP   270 LF  27.65 7465.50 30.00 8100.00 35.00  9450.00IMPERVIOUS DIKE

0253 6114500000-N 1667  75 MHR 88.47 6635.25 50.00 3750.00 80.00  6000.00SPECIALIZED HAND MOWING

0254 6117000000-N SP   75 EA  55.29 4146.75 50.00 3750.00 50.00  3750.00RESPONSE FOR EROS CONTROL

0255 6132000000-N SP   16 EA  829.38 13270.08 750.00 12000.00 215.93  3454.88GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0256 7048500000-E 1705  16 EA  552.92 8846.72 500.00 8000.00 740.10  11841.6016" PEDEST SIG HEAD 1 SEC W/CD

0257 7060000000-E 1705  7,935 LF  1.05 8331.75 0.95 7538.25 2.41  19123.35SIGNAL CABLE

0258 7120000000-E 1705  41 EA  768.56 31510.96 695.00 28495.00 967.58  39670.78VEHICLE SIGNAL HD (12", 3 SECT)

0259 7132000000-E 1705  2 EA  989.74 1979.48 895.00 1790.00 1152.04  2304.08VEHICLE SIGNAL HD (12", 4 SECT)

0260 7144000000-E 1705  2 EA  1354.66 2709.32 1225.00 2450.00 1407.16  2814.32VEHICLE SIGNAL HD (12", 5 SECT)

0261 7252000000-E 1710  325 LF  3.97 1290.25 3.60 1170.00 1.63  529.75MESSENGER CABLE (1/4")

0262 7264000000-E 1710  1,845 LF  4.98 9188.10 4.50 8302.50 3.97  7324.65MESSENGER CABLE (3/8")

0263 7279000000-E 1715  13,603 LF  0.45 6121.35 0.40 5441.20 0.60  8161.80TRACER WIRE

0264 7300000000-E 1715  10,335 LF  6.09 62940.15 5.50 56842.50 5.34  55188.90UNPAVED TRENCH (***********)
(1, 2")

0266 7300100000-E 1715  615 LF  4.71 2896.65 4.25 2613.75 4.40  2706.00UNPAVED TRENCH TEMP LEADIN

0267 7301000000-E 1715  4,818 LF  13.27 63934.86 12.00 57816.00 16.28  78437.04DIRECT DRILL (***********)
(1, 2")

0268 7301000000-E 1715  320 LF  26.55 8496.00 24.00 7680.00 19.17  6134.40DIRECT DRILL (***********)
(3, 2")

0269 7324000000-N 1716  24 EA  309.64 7431.36 280.00 6720.00 227.40  5457.60JUNCTION BOX (STANDARD SIZE)

0270 7348000000-N 1716  44 EA  563.98 24815.12 510.00 22440.00 447.30  19681.20JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0271 7360000000-N 1720  8 EA  906.79 7254.32 820.00 6560.00 1014.07  8112.56WOOD POLE

0272 7372000000-N 1721  18 EA  503.16 9056.88 455.00 8190.00 578.94  10420.92GUY ASSEMBLY

0273 7408000000-E 1722  2 EA  259.87 519.74 235.00 470.00 310.47  620.941" RISER WITH WEATHERHEAD

0274 7420000000-E 1722  10 EA  497.63 4976.30 450.00 4500.00 581.05  5810.502" RISER WITH WEATHERHEAD

0275 7432000000-E 1722  4 EA  536.34 2145.36 285.00 1140.00 647.33  2589.322" RISER WITH TUBING

0276 7444000000-E 1725  4,710 LF  6.96 32781.60 6.30 29673.00 5.51  25952.10INDUCTIVE LOOP SAWCUT

0277 7456000000-E 1726  12,470 LF  0.94 11721.80 0.85 10599.50 1.58  19702.60LEAD-IN CABLE(********)
(14-2)

0278 7481000000-N SP   1 EA  1808.06 1808.06 1635.00 1635.00 1231.82  1231.82SITE SURVEY
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0280 7481280000-N SP   2 EA  1492.90 2985.80 1350.00 2700.00 368.33  736.66RELOCATE CAMERA SENSOR UNIT

0281 7516000000-E 1730  165 LF  1.11 183.15 1.00 165.00 1.72  283.80COMMUNICATIONS CABLE (** FIBER)
(12)

0282 7516000000-E 1730  15,063 LF  1.32 19883.16 1.20 18075.60 1.76  26510.88COMMUNICATIONS CABLE (** FIBER)
(24)

0283 7540000000-N 1731  3 EA  1216.43 3649.29 1100.00 3300.00 1863.18  5589.54SPLICE ENCLOSURE

0284 7552000000-N 1731  3 EA  1166.67 3500.01 1055.00 3165.00 1518.51  4555.53INTERCONNECT CENTER

0285 7564000000-N 1732  3 EA  1548.19 4644.57 1400.00 4200.00 2094.52  6283.56FIBER-OPTIC TRANS DROP/REP

0286 7566000000-N 1733  20 EA  71.89 1437.80 65.00 1300.00 163.95  3279.00DELINEATOR MARKER

0287 7575142000-N 1736  1 EA  1658.77 1658.77 1500.00 1500.00 4544.10  4544.10900MHZ RADIO

0288 7576000000-N SP   4 EA  7519.74 30078.96 6800.00 27200.00 7340.77  29363.08METAL STRAIN SIGNAL POLE

0289 7588000000-N SP   4 EA  12827.80 51311.20 11600.00 46400.00 11852.18  47408.72SGNL MAST ARM WITH METAL POLE

0290 7613000000-N SP   8 EA  1105.85 8846.80 1000.00 8000.00 609.09  4872.72SOIL TEST

0291 7614100000-E SP   48 CY  768.56 36890.88 695.00 33360.00 943.81  45302.88DRILLED PIER FOUND

0292 7631000000-N SP   4 EA  552.92 2211.68 500.00 2000.00 71.32  285.28MAST ARM W/ MTL POLE DES

0293 7636000000-N 1745  3 EA  298.58 895.74 270.00 810.00 385.05  1155.15SIGN FOR SIGNALS

0294 7642200000-N 1743  16 EA  1548.19 24771.04 1400.00 22400.00 1783.18  28530.88TYPE II PED W/ FOUNDATION

0295 7684000000-N 1750  2 EA  1133.50 2267.00 1025.00 2050.00 1502.51  3005.02SIGNAL CABINET FOUNDATION

0296 7756000000-N 1751  2 EA  14818.32 29636.64 13400.00 26800.00 13876.97  27753.94CONTLR WITH CBNT, 2070L BASE MTD

0297 7780000000-N 1751  21 EA  138.23 2902.83 125.00 2625.00 119.75  2514.75DETECTOR CARD (TYPE 2070L)

0298 7901000000-N 1753  2 EA  165.87 331.74 150.00 300.00 806.81  1613.62CABINET BASE EXTENDER

0299 7980000000-N SP   16 EA  66.35 1061.60 60.00 960.00 42.94  687.04GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL        PEDESTAL

0300 7980000000-N SP   4 EA  2211.68 8846.72 2000.00 8000.00 1759.90  7039.60GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM POLE

0301 0022000000-E 225  124,000 CY   8.50 1054000.00  UNCLASSIFIED EXCAVATION

0302 0106000000-E 230  76,000 CY   1.00 76000.00  BORROW EXCAVATION

0303 1011000000-N 500 Lump Sum  450000.00  FINE GRADING

0304 1121000000-E 520  51,800 TON  22.00 1139600.00  AGGREGATE BASE COURSE

0305 1489000000-E 610  6,900 TON  65.00 448500.00  ASP CONC BASE CRS B25.0B

0306 1575000000-E 620  3,000 TON  400.00 1200000.00  ASP FOR PLANT MIX

0307 0022000000-E 225  113,000 CY  10.35 1169550.00  5.95  672350.00UNCLASSIFIED EXCAVATION

0308 0106000000-E 230  80,000 CY  11.35 908000.00  10.96  876800.00BORROW EXCAVATION

0309 1011000000-N 500 Lump Sum 455000.00   1158500.00FINE GRADING

0310 1121000000-E 520  340 TON 36.50 12410.00  35.50  12070.00AGGREGATE BASE COURSE

0311 1489000000-E 610  25,700 TON 52.71 1354647.00  55.00  1413500.00ASP CONC BASE CRS B25.0B

0312 1575000000-E 620  3,830 TON 381.44 1460915.20  346.00  1325180.00ASP FOR PLANT MIX

0354 5691000000-E 1520  113 LF  884.67 99967.71 600.00 67800.00 555.00  62715.00**" SANITARY GRAVITY SEWER
(42")

0355 5777000000-E 1525  2 EA  7740.92 15481.84 8000.00 16000.00 6000.00  12000.006' DIA UTILITY MANHOLE

0356 5783000000-E 1525  18 LF  387.05 6966.90 500.00 9000.00 375.00  6750.00UTILITY MANHOLE WALL, 6' DIA
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0357 5798000000-E 1530  120 LF  33.18 3981.60 70.00 8400.00 65.00  7800.00ABANDON **" UTILITY PIPE
(42")

0358 5828000000-N 1530  1 EA  663.51 663.51 3500.00 3500.00 2200.00  2200.00REMOVE UTILITY MANHOLE

0359 7481240000-N SP   4 EA  3151.66 12606.64 2850.00 11400.00 2969.70  11878.80CAMERA W/O INT LOOP EMUL PROCESS

0360 7481260000-N SP   1 EA  7187.98 7187.98 6500.00 6500.00 4326.23  4326.23EXT LOOP EMULATOR PROCESS UNIT

CULVERT ITEMS

0313 8056000000-N 402 Lump Sum 7187.98 25000.00  25000.00REMV EXIST STR **********
(117+50.00 -L-)

0314 8056000000-N 402 Lump Sum 7187.98 15000.00  30000.00REMV EXIST STR **********
(40+60.90 -L-)

0315 8126000000-N 414 Lump Sum 67456.54 100000.00  30000.00CULV EXCAV @ ************
(117+50.00 -L-)

0316 8126000000-N 414 Lump Sum 29857.80 50000.00  50000.00CULV EXCAV @ ************
(40+60.90 -L-)

0317 8133000000-E 414  653 TON 55.29 36104.37 50.00 32650.00 50.00  32650.00FND CONDIT MAT, BOX CULV

0318 8196000000-E 420 931.7 CY  638.08 594499.14 525.00 489142.50 600.00  559020.00CLASS A CONCRETE (CULV)

0319 8245000000-E 425  109,820 LB  1.11 121900.20 1.00 109820.00 1.00  109820.00REINF STEEL (CULVERT)

0320 8804000000-N SP  Lump Sum 4423.38 20000.00  20000.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

WALL ITEMS

0321 8801000000-E SP   970 SF  79.02 76649.40 95.00 92150.00 100.00  97000.00MSE RETAIN WALL NO **
(2)

0322 8801000000-E SP   280 SF  79.02 22125.60 100.00 28000.00 100.00  28000.00MSE RETAIN WALL NO **
(5)

0323 8802010000-E SP   9,690 SF  49.42 478879.80 85.00 823650.00 100.00  969000.00SOIL NAIL RETAINING WALLS

0324 8802014000-E SP   2,015 SF  182.47 367677.05 130.00 261950.00 250.00  503750.00SOLDIER PILE RETAINING WALLS

0325 8802015100-N SP   2 EA  1658.77 3317.54 350.00 700.00 7500.00  15000.00SOIL NAIL VERIFICATION TESTS

0326 8802015110-N SP   26 EA  552.92 14375.92 250.00 6500.00 500.00  13000.00SOIL NAIL PROOF TESTS

0327 8847000000-E SP   605 SF  77.40 46827.00 95.00 57475.00 100.00  60500.00GENERIC RET WALL ITEM (SF)
CAST IN PLACE (CIP) GRAVITY   WALL

STRUCTURE ITEMS

0328 8017000000-N SP  Lump Sum 13823.07 7500.00  10000.00CM&R TEMP ACCESS ***********
(68+25.60 -L- LT)

0329 8017000000-N SP  Lump Sum 13823.07 7500.00  10000.00CM&R TEMP ACCESS ***********
(68+25.60 -L- RT)

0330 8035000000-N 402 Lump Sum 44233.79 40000.00  80000.00REMV EXIST STR **********
(68+25.60 -L- RT)

0331 8105540000-E 411 117.5 LF  884.67 103948.73 1000.00 117500.00 1000.00  117500.003'-6" DRILLD PIER IN SOIL

0332 8105640000-E 411  152 LF  884.67 134469.84 1000.00 152000.00 1000.00  152000.003'-6" DRILLD PIER NO SOIL

0333 8111400000-E 411 62.3 LF  243.29 15156.97 10.00 623.00 100.00  6230.00PERM STL CASING FOR 3'-6" PIER

0334 8113000000-N 411  8 EA  221.18 1769.44 500.00 4000.00 750.00  6000.00SID INSPECTIONS
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0335 8114000000-N 411  16 EA  221.18 3538.88 350.00 5600.00 1000.00  16000.00SPT TESTING

0336 8115000000-N 411  4 EA  1990.52 7962.08 2450.00 9800.00 2100.00  8400.00CSL TESTING

0337 8121000000-N 412 Lump Sum 4423.38 5000.00  8000.00UNCL STR EXCAV STA *****
(68+25.60 -L- LT)

0338 8121000000-N 412 Lump Sum 16587.67 7500.00  8000.00UNCL STR EXCAV STA *****
(68+25.60 -L- RT)

0339 8147000000-E 420  10,248 SF  38.71 396700.08 38.00 389424.00 45.00  461160.00REINF CONCRETE DECK SLAB

0340 8161000000-E 420  9,860 SF  0.56 5521.60 0.75 7395.00 1.00  9860.00GROOVING BRIDGE FLOORS

0341 8182000000-E 420 285.8 CY  1548.19 442472.70 750.00 214350.00 1200.00  342960.00CLASS A CONCRETE (BRIDGE)

0342 8210000000-N 422 Lump Sum 31544.23 60000.00  45000.00BRG APPR SLAB ***********
(68+25.60 -L- LT)

0343 8210000000-N 422 Lump Sum 31544.23 60000.00  45000.00BRG APPR SLAB ***********
(68+25.60 -L- RT)

0344 8217000000-E 425  57,548 LB  1.11 63878.28 1.25 71935.00 1.00  57548.00REINF STEEL (BRIDGE)

0345 8238000000-E 425  6,886 LB  2.21 15218.06 2.00 13772.00 1.50  10329.00SPIRAL COL REINF STL BRG

0346 8262000000-E 430 1,005.334 LF  243.29 244587.71 250.00 251333.50 230.00  231226.8245" PRESTR CONCRETE GIRDR

0347 8364000000-E 450  615 LF  46.99 28898.85 50.00 30750.00 55.00  33825.00HP12X53 PILES

0348 8482000000-E 460 240.64 LF  176.93 42576.44 200.00 48128.00 170.00  40908.80THREE BAR METAL RAIL

0349 8503000000-E 460 256.44 LF  110.58 28357.14 125.00 32055.00 85.00  21797.40CONCRETE BARRIER RAIL

0350 8608000000-E 876  650 TON 55.29 35938.50 50.00 32500.00 60.00  39000.00RIP RAP II (2'-0")

0351 8622000000-E 876  720 SY  2.50 1800.00 3.00 2160.00 3.00  2160.00GEOTEXTILE FOR DRAINAGE

0352 8657000000-N 430 Lump Sum 15078.19 15000.00  20000.00ELASTOMERIC BEARINGS

0353 8860000000-N SP  Lump Sum 663.51 2500.00  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 28561337.70 TOTAL 28966416.45 TOTAL  29299058.90CONTRACT TOTAL

 

    SUB-TOTAL 24938351.56 SUB-TOTAL 25266053.45 SUB-TOTAL  24972413.88ROADWAY ITEMS

    SUB-TOTAL 868617.39 SUB-TOTAL 841612.50 SUB-TOTAL  856490.00CULVERT ITEMS

    SUB-TOTAL 1009852.31 SUB-TOTAL 1270425.00 SUB-TOTAL  1686250.00WALL ITEMS

    SUB-TOTAL 1744516.44 SUB-TOTAL 1588325.50 SUB-TOTAL  1783905.02STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1484000.00 1457400.58  1509000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 175000.00 467094.13  600000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1000000.00 750827.39  1370000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 10500.00 21000.00 1155.00 2310.00 10000.00  20000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  2500.00 2500.00 2310.00 2310.00 3800.00  3800.00SEALING ABANDONED WELLS

0006 0029000000-N SP  Lump Sum 37000.00 47182.80  55000.00REINF BRG APPR **********
(68+25.60 -L- LT)

0007 0029000000-N SP  Lump Sum 37000.00 47182.80  55000.00REINF BRG APPR **********
(68+25.60 -L- RT)

0008 0036000000-E 225  2,500 CY  20.50 51250.00 19.9238 49809.50 35.00  87500.00UNDERCUT EXCAVATION

0009 0134000000-E 240  3,680 CY  12.00 44160.00 8.2467 30347.86 6.00  22080.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  2,430 LF  4.85 11785.50 5.2232 12692.38 7.00  17010.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  67,160 SY  5.00 335800.00 4.0425 271494.30 3.10  208196.00REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  3,480 SY  1.50 5220.00 4.6376 16138.85 3.00  10440.00BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  26 HR  350.00 9100.00 115.50 3003.00 135.00  3510.00PROOF ROLLING

0014 0195000000-E 265  2,500 CY  36.50 91250.00 52.2638 130659.50 42.00  105000.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  18,000 SY  0.50 9000.00 1.3048 23486.40 2.00  36000.00GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   6,250 SF  48.00 300000.00 76.8332 480207.50 40.00  250000.00TEMPORARY SHORING

0017 0255000000-E SP   180 TON 100.00 18000.00 64.3566 11584.19 105.00  18900.00GENERIC GRADING ITEM (TON)
LANDFILL DEBRIS HAULING AND   DISPOSAL

0018 0255000000-E SP   234 TON 65.00 15210.00 59.1245 13835.13 155.00  36270.00GENERIC GRADING ITEM (TON)
PETROLEUM CONTAMINATED SOIL HAULING AND
DISPOSAL

0019 0318000000-E 300  2,270 TON 44.75 101582.50 31.7625 72100.88 48.00  108960.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  13,820 SY  1.00 13820.00 1.7621 24352.22 1.50  20730.00FND CONDIT GEOTEXTILE

0021 0335200000-E 305  6,684 LF  46.00 307464.00 49.5958 331498.33 55.00  367620.0015" DRAINAGE PIPE

0022 0335300000-E 305  2,540 LF  49.00 124460.00 57.9453 147181.06 65.00  165100.0018" DRAINAGE PIPE

0023 0335400000-E 305  4,156 LF  67.00 278452.00 68.7481 285717.10 70.00  290920.0024" DRAINAGE PIPE

0024 0335500000-E 305  904 LF  80.00 72320.00 85.4052 77206.30 125.00  113000.0030" DRAINAGE PIPE

0025 0335600000-E 305  2,484 LF  108.00 268272.00 99.6782 247600.65 135.00  335340.0036" DRAINAGE PIPE

0026 0335700000-E 305  80 LF  140.00 11200.00 168.1193 13449.54 150.00  12000.0042" DRAINAGE PIPE

0027 0335800000-E 305  476 LF  150.00 71400.00 140.5514 66902.47 168.00  79968.0048" DRAINAGE PIPE

0028 0343000000-E 310  324 LF  46.00 14904.00 48.6758 15770.96 125.00  40500.0015" SIDE DRAIN PIPE

0029 0360000000-E 310  8 LF  85.00 680.00 39.0996 312.80 225.00  1800.0012" RC PIPE CULV III

0030 0378000000-E 310  8 LF  120.00 960.00 66.2173 529.74 255.00  2040.0024" RC PIPE CULV III

0031 0420000000-E 310  136 LF  365.00 49640.00 310.8863 42280.54 325.00  44200.0066" RC PIPE CULV III

0032 0448000000-E 310  60 LF  190.00 11400.00 187.0535 11223.21 175.00  10500.00***" RCP CULV CLASS IV
(48")

0033 0448000000-E 310  256 LF  405.00 103680.00 355.4428 90993.36 350.00  89600.00***" RCP CULV CLASS IV
(66")

0034 0448200000-E 310  192 LF  67.00 12864.00 61.3933 11787.51 55.00  10560.0015" RCP CULV CLASS IV
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0035 0576000000-E 310  56 LF  120.00 6720.00 107.7526 6034.15 125.00  7000.00**" CS PIPE CULV *****"
(36", 0.079")

0036 0576000000-E 310  56 LF  140.00 7840.00 152.9273 8563.93 190.00  10640.00**" CS PIPE CULV *****"
(48, 0.109")

0037 0582000000-E 310  872 LF  56.00 48832.00 58.7631 51241.42 55.00  47960.0015" CS PIPE CULV 0.064"

0038 0588000000-E 310  180 LF  60.00 10800.00 68.603 12348.54 75.00  13500.0018" CS PIPE CULV 0.064"

0039 0594000000-E 310  260 LF  77.00 20020.00 69.6099 18098.57 100.00  26000.0024" CS PIPE CULV 0.064"

0040 0600000000-E 310  60 LF  110.00 6600.00 91.7959 5507.75 120.00  7200.0030" CS PIPE CULV 0.079"

0041 0636000000-E 310  7 EA  400.00 2800.00 326.1143 2282.80 550.00  3850.00**" CS ELBOW *****" THICK
(15", 0.064")

0042 0636000000-E 310  1 EA  450.00 450.00 350.8313 350.83 600.00  600.00**" CS ELBOW *****" THICK
(18", 0.064")

0043 0636000000-E 310  4 EA  625.00 2500.00 377.916 1511.66 750.00  3000.00**" CS ELBOW *****" THICK
(24", 0.064")

0044 0636000000-E 310  1 EA  800.00 800.00 545.391 545.39 1000.00  1000.00**" CS ELBOW *****" THICK
(30", 0.079")

0045 0636000000-E 310  1 EA  925.00 925.00 808.0958 808.10 1200.00  1200.00**" CS ELBOW *****" THICK
(36", 0.079")

0046 0636000000-E 310  1 EA  2000.00 2000.00 1055.2658 1055.27 1600.00  1600.00**" CS ELBOW *****" THICK
(48", 0.109")

0047 0973100000-E 330  112 LF  395.00 44240.00 433.125 48510.00 450.00  50400.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.1094")

0048 0973100000-E 330  96 LF  470.00 45120.00 513.975 49341.60 550.00  52800.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.1094")

0049 0973100000-E 330  48 LF  1155.00 55440.00 1268.19 60873.12 1450.00  69600.00**"WLD STL PIPE GRAD B IN SOIL
(66", 0.1094")

0050 0973300000-E 330  112 LF  1200.00 134400.00 1322.475 148117.20 1200.00  134400.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.1094")

0051 0973300000-E 330  96 LF  1350.00 129600.00 1489.95 143035.20 1400.00  134400.00**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.1094")

0052 0973300000-E 330  48 LF  1880.00 90240.00 2073.225 99514.80 1900.00  91200.00**"WLD STL PIPE GRAD B NOT IN SOIL
(66", 0.1094")

0053 0995000000-E 340  3,924 LF  17.00 66708.00 15.5925 61184.97 20.00  78480.00PIPE REMOVAL

0054 1044000000-E 501  35,840 SY  3.15 112896.00 3.465 124185.60 3.05  109312.00LIME TRTD SOIL (SLURRY)

0055 1066000000-E 501  360 TON 215.00 77400.00 234.465 84407.40 207.00  74520.00LIME FOR LIME TREATED SOIL

0056 1099500000-E 505  4,000 CY  21.00 84000.00 6.2396 24958.40 30.00  120000.00SHALLOW UNDERCUT

0057 1099700000-E 505  8,000 TON 27.00 216000.00 27.1425 217140.00 30.00  240000.00CLASS IV SUBGRD STABILIZATION

0058 1110000000-E 510  500 TON 42.00 21000.00 8.6625 4331.25 38.00  19000.00STABILIZER AGGREGATE

0059 1115000000-E SP   6,430 SY  3.50 22505.00 3.0199 19417.96 3.00  19290.00GEOTEXTILE FOR PVMT STABILIZ

0060 1176000000-E 542  53,760 SY  2.20 118272.00 2.4255 130394.88 2.20  118272.00SOIL CEMENT BASE

0061 1187000000-E 542  1,479 TON 194.00 286926.00 212.52 314317.08 190.00  281010.00PC FOR SOIL CEMENT BASE

0062 1209000000-E 543  13,440 GAL 3.15 42336.00 3.465 46569.60 3.05  40992.00ASPHALT CURING SEAL

0063 1220000000-E 545  2,000 TON 35.00 70000.00 28.413 56826.00 60.00  120000.00INCIDENTAL STONE BASE

0064 1297000000-E 607  6,720 SY  4.00 26880.00 2.8875 19404.00 2.00  13440.00MILL ASP PVMT *****" DTH
(3")
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0065 1330000000-E 607  2,000 SY  13.00 26000.00 8.6625 17325.00 7.25  14500.00INCIDENTAL MILLING

0066 1498000000-E 610  26,400 TON 55.25 1458600.00 60.0863 1586278.32 46.00  1214400.00ASP CONC INTR CRS I19.0B

0067 1519000000-E 610  23,800 TON 60.25 1433950.00 62.8425 1495651.50 46.00  1094800.00ASP CONC SURF CRS S9.5B

0068 1693000000-E 654  2,500 TON 170.00 425000.00 121.275 303187.50 105.00  262500.00ASPH PLT MIX PVMT REPAIR

0069 1847000000-E 710  400 SY  60.00 24000.00 57.75 23100.00 66.00  26400.00******"PCC PVMT THRU LNS
(6")

0070 1891000000-E SP   660 SY  175.00 115500.00 57.75 38115.00 85.00  56100.00GENERIC PAVING ITEM (SY)
12" JOINTED CONCRETE TRUCK APRON (TINTED)

0071 2022000000-E 815  2,238 CY  16.00 35808.00 8.9513 20033.01 27.00  60426.00SUBDRAIN EXCAVATION

0072 2026000000-E 815  6,660 SY  0.55 3663.00 1.3551 9024.97 4.10  27306.00GEOTEXTILE FOR SUBSURF DRNS

0073 2036000000-E 815  1,119 CY  70.00 78330.00 47.2395 52861.00 64.00  71616.00SUBDRAIN COARSE AGGREGATE

0074 2043000000-E 815  3,360 LF  5.00 16800.00 14.9632 50276.35 8.00  26880.004" PERF SUBDRN PIPE

0075 2044000000-E 815  3,300 LF  6.00 19800.00 15.9025 52478.25 9.50  31350.006" PERF SUBDRN PIPE

0076 2070000000-N 815  14 EA  155.00 2170.00 150.7853 2110.99 330.00  4620.00SUBDRN PIPE OUTLET

0077 2076000000-E 815  42 LF  18.00 756.00 11.1342 467.64 23.00  966.004" OUTLET PIPE

0078 2077000000-E 815  42 LF  20.00 840.00 11.1342 467.64 27.00  1134.006" OUTLET PIPE

0079 2143000000-E 818  15 TON 165.00 2475.00 24.5438 368.16 40.00  600.00BLOTTING SAND

0080 2190000000-N 828  47 EA  500.00 23500.00 481.0575 22609.70 1900.00  89300.00TEMP STL PLT COVER FOR MDS

0081 2209000000-E 838 21.7 CY  1000.00 21700.00 973.5931 21126.97 2400.00  52080.00ENDWALLS

0082 2220000000-E 838 14.3 CY  1350.00 19305.00 1336.9125 19117.85 2500.00  35750.00REINFORCED ENDWALLS

0083 2253000000-E 840 1.292 CY  1000.00 1292.00 608.916 786.72 1100.00  1421.20PIPE COLLARS

0084 2264000000-E 840 0.145 CY  1000.00 145.00 808.885 117.29 2500.00  362.50PIPE PLUGS

0085 2275000000-E SP   164 CY  200.00 32800.00 195.8623 32121.42 300.00  49200.00FLOWABLE FILL

0086 2286000000-N 840  259 EA  1750.00 453250.00 1495.725 387392.78 3000.00  777000.00MASNRY DRAINAGE STRUCT

0087 2297000000-E 840 21.944 CY  2000.00 43888.00 1577.73 34621.71 2500.00  54860.00MASNRY DRAINAGE STRUCT

0088 2308000000-E 840 184.6 LF  290.00 53534.00 456.3983 84251.13 425.00  78455.00MASNRY DRAINAGE STRUCT

0089 2364000000-N 840  56 EA  400.00 22400.00 1078.7047 60407.46 700.00  39200.00FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  31 EA  450.00 13950.00 1027.3953 31849.25 700.00  21700.00FRAME W/2GRTS 840.20 STD

0091 2366000000-N 840  14 EA  460.00 6440.00 1419.6798 19875.52 700.00  9800.00FRAME W/2GRTS 840.24 STD

0092 2374000000-N 840  14 EA  450.00 6300.00 1166.6309 16332.83 750.00  10500.00FRAME-GRT-HD 840.03 **
(E)

0093 2374000000-N 840  54 EA  480.00 25920.00 1198.7745 64733.82 750.00  40500.00FRAME-GRT-HD 840.03 **
(F)

0094 2374000000-N 840  70 EA  480.00 33600.00 1198.7745 83914.22 750.00  52500.00FRAME-GRT-HD 840.03 **
(G)

0095 2396000000-N 840  7 EA  300.00 2100.00 815.6841 5709.79 750.00  5250.00FRAME W/COVER STD 840.54

0096 2440000000-N 852  4 EA  625.00 2500.00 577.50 2310.00 610.00  2440.00CONC TRANS SECT FOR CATCH BASIN

0097 2451000000-N 852  35 EA  625.00 21875.00 577.50 20212.50 1050.00  36750.00CONC TRANS SECT FOR DROP INLET

0098 2535000000-E 846  290 LF  22.00 6380.00 20.79 6029.10 14.50  4205.00**"X**" CONCRETE CURB
(8" X 12")
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0099 2535000000-E 846  270 LF  24.00 6480.00 25.3869 6854.46 16.20  4374.00**"X**" CONCRETE CURB
(8" X 18")

0100 2538000000-E 846  640 LF  27.00 17280.00 24.7632 15848.45 20.50  13120.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0101 2542000000-E 846  19,885 LF  15.25 303246.25 14.4375 287089.69 14.00  278390.001'-6" CONC CURB & GUTTER

0102 2549000000-E 846  28,750 LF  19.80 569250.00 17.325 498093.75 16.25  467187.502'-6" CONC CURB & GUTTER

0103 2591000000-E 848  15,700 SY  31.00 486700.00 34.3613 539472.41 33.50  525950.004" CONCRETE SIDEWALK

0104 2605000000-N 848  55 EA  1235.00 67925.00 854.70 47008.50 1250.00  68750.00CONCRETE CURB RAMP

0105 2612000000-E 848  630 SY  60.00 37800.00 64.3913 40566.52 45.00  28350.006" CONCRETE DRIVEWAY

0106 2619000000-E 850  290 SY  52.00 15080.00 62.37 18087.30 61.00  17690.004" CONCRETE PAVED DITCH

0107 2655000000-E 852  3,010 SY  55.00 165550.00 64.1025 192948.53 58.00  174580.005" MONO CONC ISLDS (KEY IN)

0108 2759000000-N SP   1 EA  3500.00 3500.00 2887.50 2887.50 3200.00  3200.00GENERIC PAVING ITEM (EA)
EMERGENCY VEHICLE ACCESS FOR CONCRETE ISLAND

0109 2830000000-N 858  1 EA  1000.00 1000.00 1097.25 1097.25 2000.00  2000.00ADJ MANHOLES

0110 2845000000-N 858  90 EA  150.00 13500.00 577.50 51975.00 750.00  67500.00ADJ METER OR VALVE BOXES

0111 3030000000-E 862  5,850 LF  15.80 92430.00 17.325 101351.25 16.00  93600.00STL BM GUARDRAIL

0112 3045000000-E 862  500 LF  17.85 8925.00 19.635 9817.50 18.00  9000.00SBGR SHOP CURVED

0113 3105000000-N 862  10 EA  90.00 900.00 98.175 981.75 90.00  900.00SBGR TERM SECT

0114 3150000000-N 862  10 EA  42.00 420.00 46.20 462.00 41.00  410.00ADDIT GUARDRAIL POSTS

0115 3195000000-N 862  4 EA  500.00 2000.00 548.625 2194.50 490.00  1960.00GR ANCHOR TYPE AT-1

0116 3210000000-N 862  13 EA  500.00 6500.00 548.625 7132.13 490.00  6370.00GR ANCHOR TYPE CAT-1

0117 3215000000-N 862  4 EA  1575.00 6300.00 1732.50 6930.00 1600.00  6400.00GR ANCHOR TYPE III

0118 3270000000-N SP   19 EA  1950.00 37050.00 2136.75 40598.25 2000.00  38000.00GR ANCHOR TYPE 350

0119 3317000000-N 862  4 EA  1550.00 6200.00 1703.625 6814.50 1500.00  6000.00GR ANCHOR TYPE B-77

0120 3345000000-E 864 162.5 LF  10.00 1625.00 10.9725 1783.03 10.00  1625.00REMOVE & RESET GUARDRAIL

0121 3360000000-E 863  300 LF  1.25 375.00 1.155 346.50 1.00  300.00REMOVE EXISTING GUARDRAIL

0122 3503000000-E 866  600 LF  4.20 2520.00 4.62 2772.00 4.10  2460.00WOVEN WIRE FENCE 47" FAB

0123 3509000000-E 866  21 EA  19.00 399.00 20.79 436.59 19.00  399.004" TIMBER POSTS 7'-6"LONG

0124 3515000000-E 866  32 EA  38.00 1216.00 41.58 1330.56 37.00  1184.005" TIMBER POSTS 8'-0"LONG

0125 3557000000-E 866  100 LF  0.55 55.00 0.5775 57.75 0.52  52.00ADDITIONAL BARBED WIRE

0126 3575000000-E SP   1,031 LF  61.65 63561.15 67.7985 69900.25 60.00  61860.00GENERIC FENCING ITEM (LF)
RETAINING WALL ALUMINUM PICKET FENCE (BLACK
POWDER COATED)

0127 3595000000-E 869  250 LF  5.30 1325.00 5.775 1443.75 5.00  1250.00RELAPPING GUARDRAIL

0128 3628000000-E 876  1,340 TON 54.00 72360.00 42.1575 56491.05 50.00  67000.00RIP RAP, CLASS I

0129 3635000000-E 876  50 TON 100.00 5000.00 43.3125 2165.63 125.00  6250.00RIP RAP, CLASS II

0130 3649000000-E 876  1,256 TON 51.00 64056.00 37.8263 47509.83 60.00  75360.00RIP RAP, CLASS B

0131 3656000000-E 876  7,910 SY  1.25 9887.50 1.7382 13749.16 4.00  31640.00GEOTEXTILE FOR DRAINGE

0132 4072000000-E 903  5,100 LF  5.30 27030.00 6.93 35343.00 5.15  26265.00SUPPORT, 3-LB STL U-CHAN

0133 4096000000-N 904  13 EA  100.00 1300.00 109.725 1426.43 100.00  1300.00SIGN ERECTION, TYPE D
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0134 4102000000-N 904  249 EA  55.00 13695.00 69.30 17255.70 55.00  13695.00SIGN ERECTION, TYPE E

0135 4108000000-N 904  50 EA  93.00 4650.00 109.725 5486.25 89.00  4450.00SIGN ERECTION, TYPE F

0136 4116100000-N 904  2 EA  265.00 530.00 144.375 288.75 260.00  520.00SIGN ERECT, RELOC ** GRD MTD
(D)

0137 4116100000-N 904  2 EA  265.00 530.00 144.375 288.75 260.00  520.00SIGN ERECT, RELOC ** GRD MTD
(E)

0138 4155000000-N 907  121 EA  5.25 635.25 1.155 139.76 5.20  629.20DISPOSE SIGN SYST U-CHAN

0139 4192000000-N 907  2 EA  5.25 10.50 1.155 2.31 5.20  10.40DISPOSE SUPPORT, U-CHAN

0140 4238000000-N 907  2 EA  5.25 10.50 1.155 2.31 5.20  10.40DISPOSE SIGN, D, E, F

0141 4400000000-E 1110  1,783 SF  6.15 10965.45 7.5075 13385.87 7.00  12481.00WORK ZONE SIGNS (STAT)

0142 4405000000-E 1110  256 SF  24.00 6144.00 9.5288 2439.37 9.00  2304.00WORK ZONE SIGNS (PORT)

0143 4410000000-E 1110  484 SF  7.15 3460.60 7.5075 3633.63 7.00  3388.00WORK ZONE SIGNS (BARR)

0144 4415000000-N 1115  2 EA  2100.00 4200.00 4851.00 9702.00 2000.00  4000.00FLASHING ARROW BOARD

0145 4420000000-N 1120  2 EA  11500.00 23000.00 7507.50 15015.00 10500.00  21000.00PORTABLE CHANGE MSG SIGN

0146 4422000000-N 1120  120 DAY 40.00 4800.00 46.20 5544.00 42.00  5040.00PORT CHANGE MSG SIGN (SHORT TERM)

0147 4430000000-N 1130  400 EA  48.00 19200.00 47.6438 19057.52 43.00  17200.00DRUMS

0148 4435000000-N 1135  100 EA  20.00 2000.00 18.7688 1876.88 17.00  1700.00CONES

0149 4445000000-E 1145  680 LF  25.00 17000.00 19.635 13351.80 18.00  12240.00BARRICADES (TYPE III)

0150 4450000000-N 1150  3,200 HR  19.25 61600.00 28.875 92400.00 25.00  80000.00FLAGGER

0151 4465000000-N 1160  6 EA  4600.00 27600.00 4851.00 29106.00 3550.00  21300.00TEMPORARY CRASH CUSHIONS

0152 4470000000-N 1160  2 EA  2000.00 4000.00 2079.00 4158.00 1250.00  2500.00RESET CRASH CUSHION

0153 4480000000-N 1165  2 EA  29000.00 58000.00 5775.00 11550.00 20000.00  40000.00TMA

0154 4485000000-E 1170  580 LF  20.00 11600.00 20.2125 11723.25 17.50  10150.00PORT CONC BARRIER

0155 4490000000-E 1170  250 LF  33.00 8250.00 34.5923 8648.08 28.00  7000.00PORT CONC BARRIER(ANCHRD)

0156 4500000000-E 1170  300 LF  9.00 2700.00 9.24 2772.00 4.75  1425.00RESET PORT CONC BARRIER

0157 4516000000-N 1180  100 EA  35.00 3500.00 34.3613 3436.13 31.00  3100.00SKINNY DRUM

0158 4520000000-N 1266  40 EA  46.00 1840.00 75.075 3003.00 70.00  2800.00TUBULAR MARKERS (FIXED)

0159 4650000000-N 1251  700 EA  7.35 5145.00 6.93 4851.00 7.20  5040.00TEMP RAISED PVMT MRKS

0160 4685000000-E 1205  14,390 LF  1.00 14390.00 0.7508 10804.01 1.00  14390.00THERMO PVT MKG LINES 4"90

0161 4686000000-E 1205  44,043 LF  1.10 48447.30 0.8085 35608.77 1.10  48447.30THERMO PVT MKG LINES 4"120

0162 4695000000-E 1205  5,890 LF  3.45 20320.50 2.31 13605.90 2.65  15608.50THERMO PVT MKG LINES 8"90 MILS

0163 4697000000-E 1205  1,913 LF  3.15 6025.95 2.5988 4971.50 3.10  5930.30THERMO PVT MKG LINE 8"120 MILS

0164 4700000000-E 1205  1,100 LF  3.40 3740.00 3.465 3811.50 3.30  3630.0012"WIDE THERMO 90 MILS

0165 4710000000-E 1205  1,235 LF  8.40 10374.00 6.93 8558.55 8.50  10497.5024"WIDE THERMO 120 MILS

0166 4721000000-E 1205  28 EA  105.00 2940.00 190.575 5336.10 105.00  2940.00THERMO PVT MKG CHARACTER 120

0167 4725000000-E 1205  223 EA  130.00 28990.00 190.575 42498.23 130.00  28990.00THERMO PVT SYMBOL 90MILS

0168 4726100000-E 1205  74 EA  185.00 13690.00 375.375 27777.75 180.00  13320.00HIP THERMO PVT MKG CHAR 120 MILS

0169 4726110000-E 1205  74 EA  525.00 38850.00 404.25 29914.50 514.00  38036.00HIP THERMO PVT SYMBOL 90 MILS

0170 4770000000-E 1205  325 LF  7.35 2388.75 5.775 1876.88 7.10  2307.504" COLD APPL PLSTIC LINES TYPE **
(II)
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0171 4770000000-E 1205  1,000 LF  5.25 5250.00 404.25 404250.00 5.10  5100.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0172 4800000000-N 1205  1 EA  385.00 385.00 404.25 404.25 355.00  355.00COLD APP PLAS CHAR TYPE *
(II)

0173 4805000000-N 1205  1 EA  1375.00 1375.00 404.25 404.25 1265.00  1265.00COLD APPL PLASTIC SYM TYPE **
(II)

0174 4810000000-E 1205  94,750 LF  0.31 29372.50 0.5198 49251.05 0.30  28425.00PAINT PVMT MARKINGS 4"

0175 4820000000-E 1205  1,770 LF  1.10 1947.00 0.8663 1533.35 1.05  1858.50PAINT PVMT MARKINGS 8"

0176 4835000000-E 1205  990 LF  3.20 3168.00 3.465 3430.35 3.05  3019.50PAINT PVT MKG LINES 24"

0177 4840000000-N 1205  28 EA  48.00 1344.00 1.0395 29.11 46.00  1288.00PAINT PVT MKG CHARACTER

0178 4845000000-N 1205  121 EA  48.00 5808.00 1.0973 132.77 46.00  5566.00PAINT PVT MKG SYMBOL

0179 4850000000-E 1205  15,100 LF  0.75 11325.00 0.9818 14825.18 0.70  10570.00LINE REMOVAL 4" WIDE

0180 4860000000-E 1205  580 LF  2.65 1537.00 2.31 1339.80 2.60  1508.00LINE REMOVAL 8" WIDE

0181 4865000000-E 1205  165 LF  4.25 701.25 4.62 762.30 4.10  676.50LINE REMOVAL 12" WIDE

0182 4870000000-E 1205  300 LF  6.50 1950.00 6.93 2079.00 61.00  18300.00LINE REMOVAL 24" WIDE

0183 4893000000-E SP   2,440 SF  21.30 51972.00 11.55 28182.00 21.00  51240.00GENERIC PAVEMENT MARKING ITEM (SF)
DECORATIVE CROSSWALKS TPPM (THERMOPLASTIC
PAVEMENT       MARKINGS)

0184 4900000000-N 1251  2,310 EA  7.50 17325.00 9.24 21344.40 7.50  17325.00PERM RAISED PVMT MARKERS

0185 4915000000-E 1264  6 EA  90.00 540.00 63.525 381.15 160.00  960.007' U-CHANNEL POSTS

0186 5325200000-E 1510  386 LF  60.00 23160.00 57.75 22291.50 49.00  18914.002" WATER LINE

0187 5325600000-E 1510  1,823 LF  65.00 118495.00 92.40 168445.20 54.00  98442.006" WATER LINE

0188 5325800000-E 1510  732 LF  76.00 55632.00 98.175 71864.10 58.00  42456.008" WATER LINE

0189 5326200000-E 1510  13,923 LF  63.00 877149.00 103.95 1447295.85 64.00  891072.0012" WATER LINE

0190 5327400000-E 1510  141 LF  425.00 59925.00 693.00 97713.00 175.00  24675.0024" WATER LINE

0191 5536000000-E 1515  6 EA  625.00 3750.00 693.00 4158.00 480.00  2880.002" VALVE

0192 5540000000-E 1515  12 EA  875.00 10500.00 1155.00 13860.00 810.00  9720.006" VALVE

0193 5546000000-E 1515  4 EA  1250.00 5000.00 1732.50 6930.00 1200.00  4800.008" VALVE

0194 5558000000-E 1515  26 EA  2050.00 53300.00 2887.50 75075.00 2100.00  54600.0012" VALVE

0195 5559400000-E 1515  3 EA  18700.00 56100.00 25410.00 76230.00 17000.00  51000.0024" VALVE

0196 5572200000-E 1515  1 EA  12300.00 12300.00 10395.00 10395.00 9100.00  9100.0012" TAPPING VALVE

0197 5589200000-E 1515  16 EA  5700.00 91200.00 4620.00 73920.00 4600.00  73600.002" AIR RELEASE VALVE

0198 5606000000-E 1515  1 EA  2500.00 2500.00 1732.50 1732.50 910.00  910.002" BLOW OFF

0199 5606400000-E 1515  1 EA  5000.00 5000.00 3811.50 3811.50 3300.00  3300.004" BLOW OFF

0200 5648000000-N 1515  54 EA  2500.00 135000.00 2310.00 124740.00 1350.00  72900.00RELOCATE WATER METER

0201 5666000000-E 1515  21 EA  5500.00 115500.00 7507.50 157657.50 4800.00  100800.00FIRE HYDRANT

0202 5672000000-N 1515  14 EA  3250.00 45500.00 5775.00 80850.00 3100.00  43400.00RELOCATE FIRE HYDRANT

0203 5691300000-E 1520  7,428 LF  92.00 683376.00 100.485 746402.58 128.00  950784.008" SANITARY GRAVITY SEWER

0204 5691500000-E 1520  260 LF  100.00 26000.00 115.50 30030.00 162.00  42120.0012" SANITARY GRAVITY SEWER

0205 5768000000-N 1520  21 EA  4700.00 98700.00 2887.50 60637.50 2500.00  52500.00SANITARY SEWER CLEAN-OUT
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0206 5775000000-E 1525  52 EA  3700.00 192400.00 2541.00 132132.00 1800.00  93600.004' DIA UTILITY MANHOLE

0207 5776000000-E 1525  1 EA  8000.00 8000.00 3465.00 3465.00 2700.00  2700.005' DIA UTILITY MANHOLE

0208 5781000000-E 1525 271.1 LF  175.00 47442.50 207.90 56361.69 155.00  42020.50UTILITY MANHOLE WALL, 4' DIA

0209 5782000000-E 1525 1.5 LF  355.00 532.50 265.65 398.48 255.00  382.50UTILITY MANHOLE WALL, 5' DIA

0210 5801000000-E 1530  10,280 LF  10.00 102800.00 11.55 118734.00 7.20  74016.00ABANDON 8" UTILITY PIPE

0211 5802000000-E 1530  47 LF  17.00 799.00 11.55 542.85 12.50  587.50ABANDON 10" UTILITY PIPE

0212 5804000000-E 1530  3,832 LF  11.00 42152.00 11.55 44259.60 12.50  47900.00ABANDON 12" UTILITY PIPE

0213 5813000000-E 1530  121 LF  30.00 3630.00 34.65 4192.65 61.00  7381.00ABANDON 24" UTILITY PIPE

0214 5815000000-N 1530  7 EA  500.00 3500.00 288.75 2021.25 210.00  1470.00REMOVE WATER METER

0215 5816000000-N 1530  24 EA  1000.00 24000.00 693.00 16632.00 1100.00  26400.00ABANDON UTILITY MANHOLE

0216 5835800000-E 1540  600 LF  50.00 30000.00 150.15 90090.00 148.00  88800.0018" ENCASEMENT PIPE

0217 5836000000-E 1540  285 LF  72.00 20520.00 150.15 42792.75 192.00  54720.0024" ENCASEMENT PIPE

0218 5872000000-E 1550  270 LF  185.00 49950.00 363.825 98232.75 240.00  64800.0018" TRENCHLESS INSTALL (IN SOIL)

0219 5872010000-E 1550  270 LF  672.00 181440.00 363.825 98232.75 1600.00  432000.0018" TRENCHLESS INSTALL (NOT IN SOIL)

0220 5872200000-E 1550  143 LF  210.00 30030.00 363.825 52026.98 250.00  35750.0024" TRENCHLESS INSTALL (IN SOIL)

0221 5872210000-E 1550  142 LF  725.00 102950.00 363.825 51663.15 1650.00  234300.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0222 5882000000-N SP   47 EA  900.00 42300.00 288.75 13571.25 310.00  14570.00GENERIC UTILITY ITEM (EA)
ABANDON WATER VALVE

0223 5882000000-N SP   1 EA  1100.00 1100.00 693.00 693.00 1100.00  1100.00GENERIC UTILITY ITEM (EA)
REMOVE MANHOLE AND AIR RELEASEVALVE

0224 6000000000-E 1605  42,150 LF  2.10 88515.00 1.9058 80329.47 1.60  67440.00TEMPORARY SILT FENCE

0225 6006000000-E 1610  1,260 TON 51.00 64260.00 42.1575 53118.45 45.00  56700.00EROS CONTRL STONE CL A

0226 6009000000-E 1610  5,225 TON 51.00 266475.00 42.1575 220272.94 36.00  188100.00EROS CONTRL STONE CL B

0227 6012000000-E 1610  3,835 TON 42.00 161070.00 40.425 155029.88 49.00  187915.00SEDIMENT CONTROL STONE

0228 6015000000-E 1615 62.5 ACR 945.00 59062.50 1443.75 90234.38 405.00  25312.50TEMPORARY MULCHING

0229 6018000000-E 1620  3,500 LB  3.62 12670.00 0.5775 2021.25 2.10  7350.00SEED FOR TEMP SEEDING

0230 6021000000-E 1620  19 TON 990.00 18810.00 231.00 4389.00 1050.00  19950.00FERT FOR TEMP SEEDING

0231 6024000000-E 1622  2,450 LF  13.00 31850.00 6.466 15841.70 15.00  36750.00TEMPORARY SLOPE DRAINS

0232 6029000000-E SP   7,200 LF  1.50 10800.00 2.31 16632.00 1.20  8640.00SAFETY FENCE

0233 6030000000-E 1630  10,000 CY  14.00 140000.00 6.8068 68068.00 6.00  60000.00SILT EXCAVATION

0234 6036000000-E 1631  81,500 SY  1.12 91280.00 1.3745 112021.75 1.40  114100.00MATTING FOR EROS CONTROL

0235 6037000000-E SP   210 SY  9.00 1890.00 4.0425 848.93 3.90  819.00COIR FIBER MAT

0236 6038000000-E SP   1,680 SY  9.00 15120.00 3.465 5821.20 4.10  6888.00PERM SOIL REINF MAT

0237 6042000000-E 1632  10,050 LF  3.90 39195.00 3.465 34823.25 3.20  32160.001/4" HARDWARE CLOTH

0238 6045000000-E SP   670 LF  32.00 21440.00 33.1807 22231.07 50.00  33500.00**" TEMPORARY PIPE
(18")

0239 6069000000-E 1638  98 CY  50.00 4900.00 4.0425 396.17 25.00  2450.00STILLING BASINS

0240 6070000000-N 1639  14 EA  380.00 5320.00 115.7888 1621.04 800.00  11200.00SPECIAL STILLING BASINS

0241 6071010000-E SP   3,050 LF  6.40 19520.00 5.775 17613.75 4.10  12505.00WATTLE

0242 6071012000-E SP   2,100 LF  8.35 17535.00 6.93 14553.00 5.10  10710.00COIR FIBER WATTLE
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0243 6071020000-E SP   2,100 LB  6.35 13335.00 4.62 9702.00 8.10  17010.00POLYACRYLAMIDE (PAM)

0244 6071030000-E 1640  2,000 LF  7.20 14400.00 5.1975 10395.00 4.60  9200.00COIR FIBER BAFFLE

0245 6071050000-E SP   15 EA  770.00 11550.00 504.6773 7570.16 800.00  12000.00**" SKIMMER
(1-1/2")

0246 6084000000-E 1660  30 ACR 1655.00 49650.00 1848.00 55440.00 1700.00  51000.00SEEDING AND MULCHING

0247 6087000000-E 1660  25 ACR 155.00 3875.00 115.50 2887.50 105.00  2625.00MOWING

0248 6090000000-E 1661  650 LB  10.50 6825.00 3.465 2252.25 2.30  1495.00SEED FOR REPAIR SEEDING

0249 6093000000-E 1661 1.75 TON 2625.00 4593.75 693.00 1212.75 1015.00  1776.25FERT FOR REPAIR SEEDING

0250 6096000000-E 1662  1,200 LB  5.25 6300.00 4.62 5544.00 2.30  2760.00SEED FOR SUPP SEEDING

0251 6108000000-E 1665 35.75 TON 1025.00 36643.75 750.75 26839.31 1015.00  36286.25FERTILIZER TOPDRESSING

0252 6111000000-E SP   270 LF  37.00 9990.00 55.0473 14862.77 90.00  24300.00IMPERVIOUS DIKE

0253 6114500000-N 1667  75 MHR 50.00 3750.00 92.40 6930.00 52.00  3900.00SPECIALIZED HAND MOWING

0254 6117000000-N SP   75 EA  100.00 7500.00 57.75 4331.25 55.00  4125.00RESPONSE FOR EROS CONTROL

0255 6132000000-N SP   16 EA  1100.00 17600.00 418.1678 6690.68 1200.00  19200.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0256 7048500000-E 1705  16 EA  525.00 8400.00 854.70 13675.20 510.00  8160.0016" PEDEST SIG HEAD 1 SEC W/CD

0257 7060000000-E 1705  7,935 LF  1.00 7935.00 2.7836 22087.87 1.00  7935.00SIGNAL CABLE

0258 7120000000-E 1705  41 EA  730.00 29930.00 1117.5549 45819.75 705.00  28905.00VEHICLE SIGNAL HD (12", 3 SECT)

0259 7132000000-E 1705  2 EA  940.00 1880.00 1330.6062 2661.21 905.00  1810.00VEHICLE SIGNAL HD (12", 4 SECT)

0260 7144000000-E 1705  2 EA  1290.00 2580.00 1625.2698 3250.54 1250.00  2500.00VEHICLE SIGNAL HD (12", 5 SECT)

0261 7252000000-E 1710  325 LF  3.80 1235.00 1.8827 611.88 3.65  1186.25MESSENGER CABLE (1/4")

0262 7264000000-E 1710  1,845 LF  4.75 8763.75 4.5854 8460.06 4.60  8487.00MESSENGER CABLE (3/8")

0263 7279000000-E 1715  13,603 LF  0.42 5713.26 0.693 9426.88 0.42  5713.26TRACER WIRE

0264 7300000000-E 1715  10,335 LF  5.78 59736.30 6.1677 63743.18 5.60  57876.00UNPAVED TRENCH (***********)
(1, 2")

0266 7300100000-E 1715  615 LF  4.50 2767.50 5.082 3125.43 4.30  2644.50UNPAVED TRENCH TEMP LEADIN

0267 7301000000-E 1715  4,818 LF  12.60 60706.80 18.8034 90594.78 12.50  60225.00DIRECT DRILL (***********)
(1, 2")

0268 7301000000-E 1715  320 LF  25.25 8080.00 22.1414 7085.25 25.00  8000.00DIRECT DRILL (***********)
(3, 2")

0269 7324000000-N 1716  24 EA  295.00 7080.00 262.647 6303.53 283.00  6792.00JUNCTION BOX (STANDARD SIZE)

0270 7348000000-N 1716  44 EA  535.00 23540.00 516.6315 22731.79 520.00  22880.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0271 7360000000-N 1720  8 EA  860.00 6880.00 1171.2509 9370.01 830.00  6640.00WOOD POLE

0272 7372000000-N 1721  18 EA  480.00 8640.00 668.6411 12035.54 460.00  8280.00GUY ASSEMBLY

0273 7408000000-E 1722  2 EA  250.00 500.00 358.5929 717.19 240.00  480.001" RISER WITH WEATHERHEAD

0274 7420000000-E 1722  10 EA  475.00 4750.00 671.1128 6711.13 455.00  4550.002" RISER WITH WEATHERHEAD

0275 7432000000-E 1722  4 EA  510.00 2040.00 747.6662 2990.66 490.00  1960.002" RISER WITH TUBING

0276 7444000000-E 1725  4,710 LF  6.60 31086.00 6.3641 29974.91 6.50  30615.00INDUCTIVE LOOP SAWCUT

0277 7456000000-E 1726  12,470 LF  0.90 11223.00 1.8249 22756.50 0.90  11223.00LEAD-IN CABLE(********)
(14-2)

0278 7481000000-N SP   1 EA  1720.00 1720.00 1422.7521 1422.75 1675.00  1675.00SITE SURVEY
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0280 7481280000-N SP   2 EA  1420.00 2840.00 425.4212 850.84 1400.00  2800.00RELOCATE CAMERA SENSOR UNIT

0281 7516000000-E 1730  165 LF  1.05 173.25 1.9866 327.79 1.05  173.25COMMUNICATIONS CABLE (** FIBER)
(12)

0282 7516000000-E 1730  15,063 LF  1.26 18979.38 2.0328 30620.07 1.25  18828.75COMMUNICATIONS CABLE (** FIBER)
(24)

0283 7540000000-N 1731  3 EA  1155.00 3465.00 2151.9729 6455.92 1200.00  3600.00SPLICE ENCLOSURE

0284 7552000000-N 1731  3 EA  1110.00 3330.00 1753.8791 5261.64 1100.00  3300.00INTERCONNECT CENTER

0285 7564000000-N 1732  3 EA  1475.00 4425.00 2419.1706 7257.51 1500.00  4500.00FIBER-OPTIC TRANS DROP/REP

0286 7566000000-N 1733  20 EA  68.00 1360.00 189.3623 3787.25 66.00  1320.00DELINEATOR MARKER

0287 7575142000-N 1736  1 EA  1580.00 1580.00 5248.4355 5248.44 1550.00  1550.00900MHZ RADIO

0288 7576000000-N SP   4 EA  7150.00 28600.00 8478.5894 33914.36 6900.00  27600.00METAL STRAIN SIGNAL POLE

0289 7588000000-N SP   4 EA  12200.00 48800.00 13689.2679 54757.07 12000.00  48000.00SGNL MAST ARM WITH METAL POLE

0290 7613000000-N SP   8 EA  1050.00 8400.00 703.499 5627.99 1100.00  8800.00SOIL TEST

0291 7614100000-E SP   48 CY  730.00 35040.00 1090.1006 52324.83 705.00  33840.00DRILLED PIER FOUND

0292 7631000000-N SP   4 EA  525.00 2100.00 82.3746 329.50 510.00  2040.00MAST ARM W/ MTL POLE DES

0293 7636000000-N 1745  3 EA  285.00 855.00 444.7328 1334.20 275.00  825.00SIGN FOR SIGNALS

0294 7642200000-N 1743  16 EA  1475.00 23600.00 2059.5729 32953.17 1500.00  24000.00TYPE II PED W/ FOUNDATION

0295 7684000000-N 1750  2 EA  1075.00 2150.00 1735.3991 3470.80 1100.00  2200.00SIGNAL CABINET FOUNDATION

0296 7756000000-N 1751  2 EA  14100.00 28200.00 16027.9004 32055.80 14000.00  28000.00CONTLR WITH CBNT, 2070L BASE MTD

0297 7780000000-N 1751  21 EA  132.00 2772.00 138.3113 2904.54 130.00  2730.00DETECTOR CARD (TYPE 2070L)

0298 7901000000-N 1753  2 EA  160.00 320.00 931.8656 1863.73 155.00  310.00CABINET BASE EXTENDER

0299 7980000000-N SP   16 EA  65.00 1040.00 49.5957 793.53 61.00  976.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL        PEDESTAL

0300 7980000000-N SP   4 EA  2100.00 8400.00 2032.6845 8130.74 2100.00  8400.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM POLE

0301 0022000000-E 225  124,000 CY   4.8572 602292.80  UNCLASSIFIED EXCAVATION

0302 0106000000-E 230  76,000 CY   8.5884 652718.40  BORROW EXCAVATION

0303 1011000000-N 500 Lump Sum  391910.85  FINE GRADING

0304 1121000000-E 520  51,800 TON  28.8635 1495129.30  AGGREGATE BASE COURSE

0305 1489000000-E 610  6,900 TON  66.15 456435.00  ASP CONC BASE CRS B25.0B

0306 1575000000-E 620  3,000 TON  396.90 1190700.00  ASP FOR PLANT MIX

0307 0022000000-E 225  113,000 CY  11.50 1299500.00  12.00  1356000.00UNCLASSIFIED EXCAVATION

0308 0106000000-E 230  80,000 CY  16.00 1280000.00  10.00  800000.00BORROW EXCAVATION

0309 1011000000-N 500 Lump Sum 922250.00   450000.00FINE GRADING

0310 1121000000-E 520  340 TON 50.00 17000.00  42.00  14280.00AGGREGATE BASE COURSE

0311 1489000000-E 610  25,700 TON 54.50 1400650.00  53.00  1362100.00ASP CONC BASE CRS B25.0B

0312 1575000000-E 620  3,830 TON 400.00 1532000.00  350.00  1340500.00ASP FOR PLANT MIX

0354 5691000000-E 1520  113 LF  1300.00 146900.00 924.00 104412.00 565.00  63845.00**" SANITARY GRAVITY SEWER
(42")

0355 5777000000-E 1525  2 EA  7500.00 15000.00 8085.00 16170.00 6100.00  12200.006' DIA UTILITY MANHOLE

0356 5783000000-E 1525  18 LF  350.00 6300.00 404.25 7276.50 380.00  6840.00UTILITY MANHOLE WALL, 6' DIA
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0357 5798000000-E 1530  120 LF  30.00 3600.00 34.65 4158.00 66.00  7920.00ABANDON **" UTILITY PIPE
(42")

0358 5828000000-N 1530  1 EA  1000.00 1000.00 693.00 693.00 2300.00  2300.00REMOVE UTILITY MANHOLE

0359 7481240000-N SP   4 EA  2995.00 11980.00 3430.0035 13720.01 2900.00  11600.00CAMERA W/O INT LOOP EMUL PROCESS

0360 7481260000-N SP   1 EA  6850.00 6850.00 4996.7957 4996.80 6600.00  6600.00EXT LOOP EMULATOR PROCESS UNIT

CULVERT ITEMS

0313 8056000000-N 402 Lump Sum 12000.00 39771.31  15000.00REMV EXIST STR **********
(117+50.00 -L-)

0314 8056000000-N 402 Lump Sum 5000.00 32549.93  12000.00REMV EXIST STR **********
(40+60.90 -L-)

0315 8126000000-N 414 Lump Sum 60000.00 43978.73  35000.00CULV EXCAV @ ************
(117+50.00 -L-)

0316 8126000000-N 414 Lump Sum 30000.00 30748.73  12000.00CULV EXCAV @ ************
(40+60.90 -L-)

0317 8133000000-E 414  653 TON 53.00 34609.00 28.2516 18448.29 65.00  42445.00FND CONDIT MAT, BOX CULV

0318 8196000000-E 420 931.7 CY  470.00 437899.00 675.0048 628901.97 490.00  456533.00CLASS A CONCRETE (CULV)

0319 8245000000-E 425  109,820 LB  1.20 131784.00 0.6718 73777.08 1.15  126293.00REINF STEEL (CULVERT)

0320 8804000000-N SP  Lump Sum 21000.00 14680.05  35000.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

WALL ITEMS

0321 8801000000-E SP   970 SF  95.00 92150.00 108.9512 105682.66 100.00  97000.00MSE RETAIN WALL NO **
(2)

0322 8801000000-E SP   280 SF  115.00 32200.00 108.9512 30506.34 130.00  36400.00MSE RETAIN WALL NO **
(5)

0323 8802010000-E SP   9,690 SF  72.00 697680.00 98.0487 950091.90 85.00  823650.00SOIL NAIL RETAINING WALLS

0324 8802014000-E SP   2,015 SF  180.00 362700.00 237.0044 477563.87 250.00  503750.00SOLDIER PILE RETAINING WALLS

0325 8802015100-N SP   2 EA  2100.00 4200.00 1732.50 3465.00 500.00  1000.00SOIL NAIL VERIFICATION TESTS

0326 8802015110-N SP   26 EA  1050.00 27300.00 577.50 15015.00 200.00  5200.00SOIL NAIL PROOF TESTS

0327 8847000000-E SP   605 SF  95.00 57475.00 228.1356 138022.04 160.00  96800.00GENERIC RET WALL ITEM (SF)
CAST IN PLACE (CIP) GRAVITY   WALL

STRUCTURE ITEMS

0328 8017000000-N SP  Lump Sum 21000.00 5177.72  35000.00CM&R TEMP ACCESS ***********
(68+25.60 -L- LT)

0329 8017000000-N SP  Lump Sum 48000.00 7116.46  40000.00CM&R TEMP ACCESS ***********
(68+25.60 -L- RT)

0330 8035000000-N 402 Lump Sum 50000.00 43370.25  225000.00REMV EXIST STR **********
(68+25.60 -L- RT)

0331 8105540000-E 411 117.5 LF  1365.00 160387.50 955.6575 112289.76 1400.00  164500.003'-6" DRILLD PIER IN SOIL

0332 8105640000-E 411  152 LF  1365.00 207480.00 955.6575 145259.94 790.00  120080.003'-6" DRILLD PIER NO SOIL

0333 8111400000-E 411 62.3 LF  232.00 14453.60 233.31 14535.21 210.00  13083.00PERM STL CASING FOR 3'-6" PIER

0334 8113000000-N 411  8 EA  210.00 1680.00 231.00 1848.00 205.00  1640.00SID INSPECTIONS
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0335 8114000000-N 411  16 EA  210.00 3360.00 231.00 3696.00 205.00  3280.00SPT TESTING

0336 8115000000-N 411  4 EA  2625.00 10500.00 2079.00 8316.00 4500.00  18000.00CSL TESTING

0337 8121000000-N 412 Lump Sum 11000.00 8547.00  350.00UNCL STR EXCAV STA *****
(68+25.60 -L- LT)

0338 8121000000-N 412 Lump Sum 22000.00 8547.00  2500.00UNCL STR EXCAV STA *****
(68+25.60 -L- RT)

0339 8147000000-E 420  10,248 SF  37.00 379176.00 36.7513 376627.32 55.00  563640.00REINF CONCRETE DECK SLAB

0340 8161000000-E 420  9,860 SF  1.10 10846.00 1.7787 17537.98 1.00  9860.00GROOVING BRIDGE FLOORS

0341 8182000000-E 420 285.8 CY  950.00 271510.00 1380.0955 394431.29 980.00  280084.00CLASS A CONCRETE (BRIDGE)

0342 8210000000-N 422 Lump Sum 78000.00 40810.82  55000.00BRG APPR SLAB ***********
(68+25.60 -L- LT)

0343 8210000000-N 422 Lump Sum 78000.00 40810.82  55000.00BRG APPR SLAB ***********
(68+25.60 -L- RT)

0344 8217000000-E 425  57,548 LB  1.05 60425.40 0.7038 40502.28 0.75  43161.00REINF STEEL (BRIDGE)

0345 8238000000-E 425  6,886 LB  2.10 14460.60 1.3778 9487.53 1.55  10673.30SPIRAL COL REINF STL BRG

0346 8262000000-E 430 1,005.334 LF  265.00 266413.51 197.8897 198945.24 230.00  231226.8245" PRESTR CONCRETE GIRDR

0347 8364000000-E 450  615 LF  78.00 47970.00 81.8814 50357.06 220.00  135300.00HP12X53 PILES

0348 8482000000-E 460 240.64 LF  160.00 38502.40 252.3675 60729.72 225.00  54144.00THREE BAR METAL RAIL

0349 8503000000-E 460 256.44 LF  158.00 40517.52 129.2561 33146.43 64.00  16412.16CONCRETE BARRIER RAIL

0350 8608000000-E 876  650 TON 70.00 45500.00 37.1821 24168.37 90.00  58500.00RIP RAP II (2'-0")

0351 8622000000-E 876  720 SY  2.10 1512.00 1.7382 1251.50 3.00  2160.00GEOTEXTILE FOR DRAINAGE

0352 8657000000-N 430 Lump Sum 10500.00 10821.20  32000.00ELASTOMERIC BEARINGS

0353 8860000000-N SP  Lump Sum 2100.00 6930.00  5000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 29680459.22 TOTAL 29743321.12 TOTAL  30199632.59CONTRACT TOTAL

 

    SUB-TOTAL 25779167.69 SUB-TOTAL 25474857.32 SUB-TOTAL  25725967.31ROADWAY ITEMS

    SUB-TOTAL 732292.00 SUB-TOTAL 882856.09 SUB-TOTAL  734271.00CULVERT ITEMS

    SUB-TOTAL 1273705.00 SUB-TOTAL 1720346.81 SUB-TOTAL  1563800.00WALL ITEMS

    SUB-TOTAL 1895294.53 SUB-TOTAL 1665260.90 SUB-TOTAL  2175594.28STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1540000.00 1500000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 180000.00 400000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1345000.00 903500.00  CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 1000.00 2000.00 9000.00 18000.00  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  1800.00 1800.00 2500.00 2500.00  SEALING ABANDONED WELLS

0006 0029000000-N SP  Lump Sum 48000.00 40000.00  REINF BRG APPR **********
(68+25.60 -L- LT)

0007 0029000000-N SP  Lump Sum 48000.00 40000.00  REINF BRG APPR **********
(68+25.60 -L- RT)

0008 0036000000-E 225  2,500 CY  20.00 50000.00 6.00 15000.00  UNDERCUT EXCAVATION

0009 0134000000-E 240  3,680 CY  2.85 10488.00 8.00 29440.00  DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  2,430 LF  2.00 4860.00 5.00 12150.00  BERM DITCH CONSTRUCTION

0011 0156000000-E 250  67,160 SY  7.40 496984.00 6.00 402960.00  REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  3,480 SY  3.50 12180.00 16.00 55680.00  BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  26 HR  200.00 5200.00 150.00 3900.00  PROOF ROLLING

0014 0195000000-E 265  2,500 CY  35.00 87500.00 50.00 125000.00  SELECT GRANULAR MATERIAL

0015 0196000000-E 270  18,000 SY  1.35 24300.00 2.00 36000.00  GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   6,250 SF  50.00 312500.00 20.00 125000.00  TEMPORARY SHORING

0017 0255000000-E SP   180 TON 28.00 5040.00 175.00 31500.00  GENERIC GRADING ITEM (TON)
LANDFILL DEBRIS HAULING AND   DISPOSAL

0018 0255000000-E SP   234 TON 90.00 21060.00 150.00 35100.00  GENERIC GRADING ITEM (TON)
PETROLEUM CONTAMINATED SOIL HAULING AND
DISPOSAL

0019 0318000000-E 300  2,270 TON 38.00 86260.00 40.00 90800.00  FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  13,820 SY  2.00 27640.00 2.00 27640.00  FND CONDIT GEOTEXTILE

0021 0335200000-E 305  6,684 LF  56.00 374304.00 88.00 588192.00  15" DRAINAGE PIPE

0022 0335300000-E 305  2,540 LF  62.00 157480.00 66.00 167640.00  18" DRAINAGE PIPE

0023 0335400000-E 305  4,156 LF  70.00 290920.00 137.00 569372.00  24" DRAINAGE PIPE

0024 0335500000-E 305  904 LF  88.00 79552.00 186.00 168144.00  30" DRAINAGE PIPE

0025 0335600000-E 305  2,484 LF  105.00 260820.00 225.00 558900.00  36" DRAINAGE PIPE

0026 0335700000-E 305  80 LF  128.00 10240.00 330.00 26400.00  42" DRAINAGE PIPE

0027 0335800000-E 305  476 LF  148.00 70448.00 300.00 142800.00  48" DRAINAGE PIPE

0028 0343000000-E 310  324 LF  56.00 18144.00 50.00 16200.00  15" SIDE DRAIN PIPE

0029 0360000000-E 310  8 LF  48.00 384.00 119.00 952.00  12" RC PIPE CULV III

0030 0378000000-E 310  8 LF  70.00 560.00 120.00 960.00  24" RC PIPE CULV III

0031 0420000000-E 310  136 LF  348.00 47328.00 375.00 51000.00  66" RC PIPE CULV III

0032 0448000000-E 310  60 LF  165.00 9900.00 500.00 30000.00  ***" RCP CULV CLASS IV
(48")

0033 0448000000-E 310  256 LF  420.00 107520.00 500.00 128000.00  ***" RCP CULV CLASS IV
(66")

0034 0448200000-E 310  192 LF  59.00 11328.00 200.00 38400.00  15" RCP CULV CLASS IV
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0035 0576000000-E 310  56 LF  94.00 5264.00 100.00 5600.00  **" CS PIPE CULV *****"
(36", 0.079")

0036 0576000000-E 310  56 LF  126.00 7056.00 185.00 10360.00  **" CS PIPE CULV *****"
(48, 0.109")

0037 0582000000-E 310  872 LF  64.00 55808.00 60.00 52320.00  15" CS PIPE CULV 0.064"

0038 0588000000-E 310  180 LF  67.00 12060.00 55.00 9900.00  18" CS PIPE CULV 0.064"

0039 0594000000-E 310  260 LF  74.00 19240.00 67.00 17420.00  24" CS PIPE CULV 0.064"

0040 0600000000-E 310  60 LF  86.00 5160.00 82.00 4920.00  30" CS PIPE CULV 0.079"

0041 0636000000-E 310  7 EA  305.00 2135.00 510.00 3570.00  **" CS ELBOW *****" THICK
(15", 0.064")

0042 0636000000-E 310  1 EA  355.00 355.00 545.00 545.00  **" CS ELBOW *****" THICK
(18", 0.064")

0043 0636000000-E 310  4 EA  445.00 1780.00 650.00 2600.00  **" CS ELBOW *****" THICK
(24", 0.064")

0044 0636000000-E 310  1 EA  555.00 555.00 770.00 770.00  **" CS ELBOW *****" THICK
(30", 0.079")

0045 0636000000-E 310  1 EA  715.00 715.00 825.00 825.00  **" CS ELBOW *****" THICK
(36", 0.079")

0046 0636000000-E 310  1 EA  1165.00 1165.00 980.00 980.00  **" CS ELBOW *****" THICK
(48", 0.109")

0047 0973100000-E 330  112 LF  440.00 49280.00 445.00 49840.00  **"WLD STL PIPE GRAD B IN SOIL
(36", 0.1094")

0048 0973100000-E 330  96 LF  510.00 48960.00 515.00 49440.00  **"WLD STL PIPE GRAD B IN SOIL
(42", 0.1094")

0049 0973100000-E 330  48 LF  1620.00 77760.00 1625.00 78000.00  **"WLD STL PIPE GRAD B IN SOIL
(66", 0.1094")

0050 0973300000-E 330  112 LF  800.00 89600.00 800.00 89600.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.1094")

0051 0973300000-E 330  96 LF  1020.00 97920.00 1010.00 96960.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.1094")

0052 0973300000-E 330  48 LF  3250.00 156000.00 3225.00 154800.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(66", 0.1094")

0053 0995000000-E 340  3,924 LF  26.00 102024.00 15.00 58860.00  PIPE REMOVAL

0054 1044000000-E 501  35,840 SY  3.40 121856.00 3.20 114688.00  LIME TRTD SOIL (SLURRY)

0055 1066000000-E 501  360 TON 215.00 77400.00 220.00 79200.00  LIME FOR LIME TREATED SOIL

0056 1099500000-E 505  4,000 CY  15.00 60000.00 10.00 40000.00  SHALLOW UNDERCUT

0057 1099700000-E 505  8,000 TON 27.00 216000.00 45.90 367200.00  CLASS IV SUBGRD STABILIZATION

0058 1110000000-E 510  500 TON 38.00 19000.00 35.00 17500.00  STABILIZER AGGREGATE

0059 1115000000-E SP   6,430 SY  3.00 19290.00 3.00 19290.00  GEOTEXTILE FOR PVMT STABILIZ

0060 1176000000-E 542  53,760 SY  3.00 161280.00 3.10 166656.00  SOIL CEMENT BASE

0061 1187000000-E 542  1,479 TON 210.00 310590.00 200.00 295800.00  PC FOR SOIL CEMENT BASE

0062 1209000000-E 543  13,440 GAL 4.75 63840.00 5.00 67200.00  ASPHALT CURING SEAL

0063 1220000000-E 545  2,000 TON 42.00 84000.00 35.00 70000.00  INCIDENTAL STONE BASE

0064 1297000000-E 607  6,720 SY  3.80 25536.00 3.50 23520.00  MILL ASP PVMT *****" DTH
(3")
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0065 1330000000-E 607  2,000 SY  7.00 14000.00 12.00 24000.00  INCIDENTAL MILLING

0066 1498000000-E 610  26,400 TON 52.00 1372800.00 45.30 1195920.00  ASP CONC INTR CRS I19.0B

0067 1519000000-E 610  23,800 TON 52.00 1237600.00 45.10 1073380.00  ASP CONC SURF CRS S9.5B

0068 1693000000-E 654  2,500 TON 110.00 275000.00 100.00 250000.00  ASPH PLT MIX PVMT REPAIR

0069 1847000000-E 710  400 SY  115.00 46000.00 85.00 34000.00  ******"PCC PVMT THRU LNS
(6")

0070 1891000000-E SP   660 SY  115.00 75900.00 120.00 79200.00  GENERIC PAVING ITEM (SY)
12" JOINTED CONCRETE TRUCK APRON (TINTED)

0071 2022000000-E 815  2,238 CY  35.00 78330.00 18.00 40284.00  SUBDRAIN EXCAVATION

0072 2026000000-E 815  6,660 SY  10.00 66600.00 4.00 26640.00  GEOTEXTILE FOR SUBSURF DRNS

0073 2036000000-E 815  1,119 CY  45.00 50355.00 45.00 50355.00  SUBDRAIN COARSE AGGREGATE

0074 2043000000-E 815  3,360 LF  14.00 47040.00 3.00 10080.00  4" PERF SUBDRN PIPE

0075 2044000000-E 815  3,300 LF  16.00 52800.00 4.00 13200.00  6" PERF SUBDRN PIPE

0076 2070000000-N 815  14 EA  375.00 5250.00 500.00 7000.00  SUBDRN PIPE OUTLET

0077 2076000000-E 815  42 LF  30.00 1260.00 15.00 630.00  4" OUTLET PIPE

0078 2077000000-E 815  42 LF  32.00 1344.00 16.00 672.00  6" OUTLET PIPE

0079 2143000000-E 818  15 TON 40.00 600.00 60.00 900.00  BLOTTING SAND

0080 2190000000-N 828  47 EA  4000.00 188000.00 750.00 35250.00  TEMP STL PLT COVER FOR MDS

0081 2209000000-E 838 21.7 CY  430.00 9331.00 1200.00 26040.00  ENDWALLS

0082 2220000000-E 838 14.3 CY  1200.00 17160.00 2600.00 37180.00  REINFORCED ENDWALLS

0083 2253000000-E 840 1.292 CY  750.00 969.00 1200.00 1550.40  PIPE COLLARS

0084 2264000000-E 840 0.145 CY  500.00 72.50 4000.00 580.00  PIPE PLUGS

0085 2275000000-E SP   164 CY  225.00 36900.00 350.00 57400.00  FLOWABLE FILL

0086 2286000000-N 840  259 EA  1800.00 466200.00 2110.00 546490.00  MASNRY DRAINAGE STRUCT

0087 2297000000-E 840 21.944 CY  700.00 15360.80 1200.00 26332.80  MASNRY DRAINAGE STRUCT

0088 2308000000-E 840 184.6 LF  320.00 59072.00 700.00 129220.00  MASNRY DRAINAGE STRUCT

0089 2364000000-N 840  56 EA  550.00 30800.00 600.00 33600.00  FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  31 EA  550.00 17050.00 600.00 18600.00  FRAME W/2GRTS 840.20 STD

0091 2366000000-N 840  14 EA  585.00 8190.00 1000.00 14000.00  FRAME W/2GRTS 840.24 STD

0092 2374000000-N 840  14 EA  580.00 8120.00 620.00 8680.00  FRAME-GRT-HD 840.03 **
(E)

0093 2374000000-N 840  54 EA  610.00 32940.00 650.00 35100.00  FRAME-GRT-HD 840.03 **
(F)

0094 2374000000-N 840  70 EA  610.00 42700.00 650.00 45500.00  FRAME-GRT-HD 840.03 **
(G)

0095 2396000000-N 840  7 EA  425.00 2975.00 500.00 3500.00  FRAME W/COVER STD 840.54

0096 2440000000-N 852  4 EA  680.00 2720.00 625.00 2500.00  CONC TRANS SECT FOR CATCH BASIN

0097 2451000000-N 852  35 EA  725.00 25375.00 1040.00 36400.00  CONC TRANS SECT FOR DROP INLET

0098 2535000000-E 846  290 LF  19.00 5510.00 16.00 4640.00  **"X**" CONCRETE CURB
(8" X 12")
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0099 2535000000-E 846  270 LF  22.00 5940.00 18.00 4860.00  **"X**" CONCRETE CURB
(8" X 18")

0100 2538000000-E 846  640 LF  22.00 14080.00 18.00 11520.00  **'-**" CONCRETE CURB & GUTTER
(2'-9")

0101 2542000000-E 846  19,885 LF  18.00 357930.00 15.00 298275.00  1'-6" CONC CURB & GUTTER

0102 2549000000-E 846  28,750 LF  20.00 575000.00 16.50 474375.00  2'-6" CONC CURB & GUTTER

0103 2591000000-E 848  15,700 SY  40.00 628000.00 32.00 502400.00  4" CONCRETE SIDEWALK

0104 2605000000-N 848  55 EA  1500.00 82500.00 1500.00 82500.00  CONCRETE CURB RAMP

0105 2612000000-E 848  630 SY  82.00 51660.00 47.00 29610.00  6" CONCRETE DRIVEWAY

0106 2619000000-E 850  290 SY  55.00 15950.00 38.00 11020.00  4" CONCRETE PAVED DITCH

0107 2655000000-E 852  3,010 SY  75.00 225750.00 65.00 195650.00  5" MONO CONC ISLDS (KEY IN)

0108 2759000000-N SP   1 EA  7500.00 7500.00 1500.00 1500.00  GENERIC PAVING ITEM (EA)
EMERGENCY VEHICLE ACCESS FOR CONCRETE ISLAND

0109 2830000000-N 858  1 EA  850.00 850.00 650.00 650.00  ADJ MANHOLES

0110 2845000000-N 858  90 EA  750.00 67500.00 500.00 45000.00  ADJ METER OR VALVE BOXES

0111 3030000000-E 862  5,850 LF  17.00 99450.00 15.50 90675.00  STL BM GUARDRAIL

0112 3045000000-E 862  500 LF  19.00 9500.00 17.50 8750.00  SBGR SHOP CURVED

0113 3105000000-N 862  10 EA  97.00 970.00 100.00 1000.00  SBGR TERM SECT

0114 3150000000-N 862  10 EA  45.00 450.00 45.00 450.00  ADDIT GUARDRAIL POSTS

0115 3195000000-N 862  4 EA  544.00 2176.00 500.00 2000.00  GR ANCHOR TYPE AT-1

0116 3210000000-N 862  13 EA  544.00 7072.00 500.00 6500.00  GR ANCHOR TYPE CAT-1

0117 3215000000-N 862  4 EA  1715.00 6860.00 1500.00 6000.00  GR ANCHOR TYPE III

0118 3270000000-N SP   19 EA  2115.00 40185.00 1900.00 36100.00  GR ANCHOR TYPE 350

0119 3317000000-N 862  4 EA  1680.00 6720.00 1450.00 5800.00  GR ANCHOR TYPE B-77

0120 3345000000-E 864 162.5 LF  10.00 1625.00 11.00 1787.50  REMOVE & RESET GUARDRAIL

0121 3360000000-E 863  300 LF  1.00 300.00 1.00 300.00  REMOVE EXISTING GUARDRAIL

0122 3503000000-E 866  600 LF  4.50 2700.00 4.20 2520.00  WOVEN WIRE FENCE 47" FAB

0123 3509000000-E 866  21 EA  20.00 420.00 20.00 420.00  4" TIMBER POSTS 7'-6"LONG

0124 3515000000-E 866  32 EA  41.00 1312.00 40.00 1280.00  5" TIMBER POSTS 8'-0"LONG

0125 3557000000-E 866  100 LF  0.60 60.00 1.00 100.00  ADDITIONAL BARBED WIRE

0126 3575000000-E SP   1,031 LF  67.00 69077.00 62.00 63922.00  GENERIC FENCING ITEM (LF)
RETAINING WALL ALUMINUM PICKET FENCE (BLACK
POWDER COATED)

0127 3595000000-E 869  250 LF  5.00 1250.00 7.00 1750.00  RELAPPING GUARDRAIL

0128 3628000000-E 876  1,340 TON 50.00 67000.00 70.00 93800.00  RIP RAP, CLASS I

0129 3635000000-E 876  50 TON 60.00 3000.00 75.00 3750.00  RIP RAP, CLASS II

0130 3649000000-E 876  1,256 TON 36.00 45216.00 60.00 75360.00  RIP RAP, CLASS B

0131 3656000000-E 876  7,910 SY  2.30 18193.00 3.00 23730.00  GEOTEXTILE FOR DRAINGE

0132 4072000000-E 903  5,100 LF  5.00 25500.00 6.00 30600.00  SUPPORT, 3-LB STL U-CHAN

0133 4096000000-N 904  13 EA  125.00 1625.00 95.00 1235.00  SIGN ERECTION, TYPE D
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0134 4102000000-N 904  249 EA  100.00 24900.00 60.00 14940.00  SIGN ERECTION, TYPE E

0135 4108000000-N 904  50 EA  100.00 5000.00 95.00 4750.00  SIGN ERECTION, TYPE F

0136 4116100000-N 904  2 EA  185.00 370.00 125.00 250.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0137 4116100000-N 904  2 EA  185.00 370.00 125.00 250.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0138 4155000000-N 907  121 EA  9.00 1089.00 1.00 121.00  DISPOSE SIGN SYST U-CHAN

0139 4192000000-N 907  2 EA  13.00 26.00 1.00 2.00  DISPOSE SUPPORT, U-CHAN

0140 4238000000-N 907  2 EA  17.00 34.00 1.00 2.00  DISPOSE SIGN, D, E, F

0141 4400000000-E 1110  1,783 SF  6.00 10698.00 6.50 11589.50  WORK ZONE SIGNS (STAT)

0142 4405000000-E 1110  256 SF  8.00 2048.00 8.25 2112.00  WORK ZONE SIGNS (PORT)

0143 4410000000-E 1110  484 SF  6.00 2904.00 6.50 3146.00  WORK ZONE SIGNS (BARR)

0144 4415000000-N 1115  2 EA  4000.00 8000.00 1900.00 3800.00  FLASHING ARROW BOARD

0145 4420000000-N 1120  2 EA  15130.00 30260.00 9800.00 19600.00  PORTABLE CHANGE MSG SIGN

0146 4422000000-N 1120  120 DAY 48.00 5760.00 40.00 4800.00  PORT CHANGE MSG SIGN (SHORT TERM)

0147 4430000000-N 1130  400 EA  52.00 20800.00 42.00 16800.00  DRUMS

0148 4435000000-N 1135  100 EA  19.00 1900.00 17.00 1700.00  CONES

0149 4445000000-E 1145  680 LF  28.00 19040.00 17.00 11560.00  BARRICADES (TYPE III)

0150 4450000000-N 1150  3,200 HR  28.00 89600.00 45.00 144000.00  FLAGGER

0151 4465000000-N 1160  6 EA  4000.00 24000.00 4200.00 25200.00  TEMPORARY CRASH CUSHIONS

0152 4470000000-N 1160  2 EA  1300.00 2600.00 1800.00 3600.00  RESET CRASH CUSHION

0153 4480000000-N 1165  2 EA  18000.00 36000.00 2900.00 5800.00  TMA

0154 4485000000-E 1170  580 LF  19.00 11020.00 18.00 10440.00  PORT CONC BARRIER

0155 4490000000-E 1170  250 LF  30.00 7500.00 30.00 7500.00  PORT CONC BARRIER(ANCHRD)

0156 4500000000-E 1170  300 LF  5.00 1500.00 8.00 2400.00  RESET PORT CONC BARRIER

0157 4516000000-N 1180  100 EA  29.00 2900.00 30.00 3000.00  SKINNY DRUM

0158 4520000000-N 1266  40 EA  66.00 2640.00 75.00 3000.00  TUBULAR MARKERS (FIXED)

0159 4650000000-N 1251  700 EA  6.00 4200.00 5.50 3850.00  TEMP RAISED PVMT MRKS

0160 4685000000-E 1205  14,390 LF  0.75 10792.50 1.00 14390.00  THERMO PVT MKG LINES 4"90

0161 4686000000-E 1205  44,043 LF  0.80 35234.40 1.15 50649.45  THERMO PVT MKG LINES 4"120

0162 4695000000-E 1205  5,890 LF  2.00 11780.00 2.50 14725.00  THERMO PVT MKG LINES 8"90 MILS

0163 4697000000-E 1205  1,913 LF  2.50 4782.50 2.50 4782.50  THERMO PVT MKG LINE 8"120 MILS

0164 4700000000-E 1205  1,100 LF  3.40 3740.00 3.00 3300.00  12"WIDE THERMO 90 MILS

0165 4710000000-E 1205  1,235 LF  6.80 8398.00 10.00 12350.00  24"WIDE THERMO 120 MILS

0166 4721000000-E 1205  28 EA  180.00 5040.00 85.00 2380.00  THERMO PVT MKG CHARACTER 120

0167 4725000000-E 1205  223 EA  188.00 41924.00 125.00 27875.00  THERMO PVT SYMBOL 90MILS

0168 4726100000-E 1205  74 EA  350.00 25900.00 260.00 19240.00  HIP THERMO PVT MKG CHAR 120 MILS

0169 4726110000-E 1205  74 EA  360.00 26640.00 260.00 19240.00  HIP THERMO PVT SYMBOL 90 MILS

0170 4770000000-E 1205  325 LF  5.00 1625.00 1.80 585.00  4" COLD APPL PLSTIC LINES TYPE **
(II)
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0171 4770000000-E 1205  1,000 LF  4.00 4000.00 1.80 1800.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0172 4800000000-N 1205  1 EA  400.00 400.00 180.00 180.00  COLD APP PLAS CHAR TYPE *
(II)

0173 4805000000-N 1205  1 EA  400.00 400.00 180.00 180.00  COLD APPL PLASTIC SYM TYPE **
(II)

0174 4810000000-E 1205  94,750 LF  0.30 28425.00 0.50 47375.00  PAINT PVMT MARKINGS 4"

0175 4820000000-E 1205  1,770 LF  0.85 1504.50 1.00 1770.00  PAINT PVMT MARKINGS 8"

0176 4835000000-E 1205  990 LF  3.40 3366.00 3.00 2970.00  PAINT PVT MKG LINES 24"

0177 4840000000-N 1205  28 EA  103.00 2884.00 25.00 700.00  PAINT PVT MKG CHARACTER

0178 4845000000-N 1205  121 EA  108.00 13068.00 25.00 3025.00  PAINT PVT MKG SYMBOL

0179 4850000000-E 1205  15,100 LF  1.00 15100.00 0.50 7550.00  LINE REMOVAL 4" WIDE

0180 4860000000-E 1205  580 LF  2.30 1334.00 1.00 580.00  LINE REMOVAL 8" WIDE

0181 4865000000-E 1205  165 LF  4.55 750.75 2.00 330.00  LINE REMOVAL 12" WIDE

0182 4870000000-E 1205  300 LF  6.85 2055.00 3.00 900.00  LINE REMOVAL 24" WIDE

0183 4893000000-E SP   2,440 SF  27.50 67100.00 15.00 36600.00  GENERIC PAVEMENT MARKING ITEM (SF)
DECORATIVE CROSSWALKS TPPM (THERMOPLASTIC
PAVEMENT       MARKINGS)

0184 4900000000-N 1251  2,310 EA  8.00 18480.00 4.50 10395.00  PERM RAISED PVMT MARKERS

0185 4915000000-E 1264  6 EA  42.00 252.00 55.00 330.00  7' U-CHANNEL POSTS

0186 5325200000-E 1510  386 LF  40.00 15440.00 50.00 19300.00  2" WATER LINE

0187 5325600000-E 1510  1,823 LF  70.00 127610.00 85.00 154955.00  6" WATER LINE

0188 5325800000-E 1510  732 LF  80.00 58560.00 90.00 65880.00  8" WATER LINE

0189 5326200000-E 1510  13,923 LF  85.00 1183455.00 100.00 1392300.00  12" WATER LINE

0190 5327400000-E 1510  141 LF  500.00 70500.00 650.00 91650.00  24" WATER LINE

0191 5536000000-E 1515  6 EA  550.00 3300.00 600.00 3600.00  2" VALVE

0192 5540000000-E 1515  12 EA  975.00 11700.00 1000.00 12000.00  6" VALVE

0193 5546000000-E 1515  4 EA  1450.00 5800.00 1500.00 6000.00  8" VALVE

0194 5558000000-E 1515  26 EA  2400.00 62400.00 2500.00 65000.00  12" VALVE

0195 5559400000-E 1515  3 EA  21250.00 63750.00 25000.00 75000.00  24" VALVE

0196 5572200000-E 1515  1 EA  7500.00 7500.00 10000.00 10000.00  12" TAPPING VALVE

0197 5589200000-E 1515  16 EA  3800.00 60800.00 4000.00 64000.00  2" AIR RELEASE VALVE

0198 5606000000-E 1515  1 EA  1200.00 1200.00 1500.00 1500.00  2" BLOW OFF

0199 5606400000-E 1515  1 EA  3300.00 3300.00 3300.00 3300.00  4" BLOW OFF

0200 5648000000-N 1515  54 EA  1650.00 89100.00 2000.00 108000.00  RELOCATE WATER METER

0201 5666000000-E 1515  21 EA  5000.00 105000.00 6500.00 136500.00  FIRE HYDRANT

0202 5672000000-N 1515  14 EA  4000.00 56000.00 5000.00 70000.00  RELOCATE FIRE HYDRANT

0203 5691300000-E 1520  7,428 LF  80.00 594240.00 100.00 742800.00  8" SANITARY GRAVITY SEWER

0204 5691500000-E 1520  260 LF  130.00 33800.00 110.00 28600.00  12" SANITARY GRAVITY SEWER

0205 5768000000-N 1520  21 EA  1200.00 25200.00 3000.00 63000.00  SANITARY SEWER CLEAN-OUT
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0206 5775000000-E 1525  52 EA  2200.00 114400.00 2386.67 124106.84  4' DIA UTILITY MANHOLE

0207 5776000000-E 1525  1 EA  4500.00 4500.00 3500.00 3500.00  5' DIA UTILITY MANHOLE

0208 5781000000-E 1525 271.1 LF  165.00 44731.50 200.00 54220.00  UTILITY MANHOLE WALL, 4' DIA

0209 5782000000-E 1525 1.5 LF  220.00 330.00 250.00 375.00  UTILITY MANHOLE WALL, 5' DIA

0210 5801000000-E 1530  10,280 LF  6.00 61680.00 10.00 102800.00  ABANDON 8" UTILITY PIPE

0211 5802000000-E 1530  47 LF  12.00 564.00 10.00 470.00  ABANDON 10" UTILITY PIPE

0212 5804000000-E 1530  3,832 LF  9.00 34488.00 10.00 38320.00  ABANDON 12" UTILITY PIPE

0213 5813000000-E 1530  121 LF  22.00 2662.00 30.00 3630.00  ABANDON 24" UTILITY PIPE

0214 5815000000-N 1530  7 EA  500.00 3500.00 250.00 1750.00  REMOVE WATER METER

0215 5816000000-N 1530  24 EA  900.00 21600.00 700.00 16800.00  ABANDON UTILITY MANHOLE

0216 5835800000-E 1540  600 LF  100.00 60000.00 150.00 90000.00  18" ENCASEMENT PIPE

0217 5836000000-E 1540  285 LF  125.00 35625.00 150.00 42750.00  24" ENCASEMENT PIPE

0218 5872000000-E 1550  270 LF  185.00 49950.00 350.00 94500.00  18" TRENCHLESS INSTALL (IN SOIL)

0219 5872010000-E 1550  270 LF  400.00 108000.00 350.00 94500.00  18" TRENCHLESS INSTALL (NOT IN SOIL)

0220 5872200000-E 1550  143 LF  225.00 32175.00 350.00 50050.00  24" TRENCHLESS INSTALL (IN SOIL)

0221 5872210000-E 1550  142 LF  550.00 78100.00 350.00 49700.00  24" TRENCHLESS INSTALL (NOT IN SOIL)

0222 5882000000-N SP   47 EA  700.00 32900.00 275.00 12925.00  GENERIC UTILITY ITEM (EA)
ABANDON WATER VALVE

0223 5882000000-N SP   1 EA  2000.00 2000.00 650.00 650.00  GENERIC UTILITY ITEM (EA)
REMOVE MANHOLE AND AIR RELEASEVALVE

0224 6000000000-E 1605  42,150 LF  1.80 75870.00 2.00 84300.00  TEMPORARY SILT FENCE

0225 6006000000-E 1610  1,260 TON 48.00 60480.00 75.00 94500.00  EROS CONTRL STONE CL A

0226 6009000000-E 1610  5,225 TON 60.00 313500.00 75.00 391875.00  EROS CONTRL STONE CL B

0227 6012000000-E 1610  3,835 TON 42.00 161070.00 60.00 230100.00  SEDIMENT CONTROL STONE

0228 6015000000-E 1615 62.5 ACR 460.00 28750.00 400.00 25000.00  TEMPORARY MULCHING

0229 6018000000-E 1620  3,500 LB  2.20 7700.00 2.00 7000.00  SEED FOR TEMP SEEDING

0230 6021000000-E 1620  19 TON 1140.00 21660.00 1000.00 19000.00  FERT FOR TEMP SEEDING

0231 6024000000-E 1622  2,450 LF  13.50 33075.00 10.00 24500.00  TEMPORARY SLOPE DRAINS

0232 6029000000-E SP   7,200 LF  1.25 9000.00 2.00 14400.00  SAFETY FENCE

0233 6030000000-E 1630  10,000 CY  5.60 56000.00 1.00 10000.00  SILT EXCAVATION

0234 6036000000-E 1631  81,500 SY  1.50 122250.00 2.00 163000.00  MATTING FOR EROS CONTROL

0235 6037000000-E SP   210 SY  4.40 924.00 4.00 840.00  COIR FIBER MAT

0236 6038000000-E SP   1,680 SY  4.50 7560.00 4.00 6720.00  PERM SOIL REINF MAT

0237 6042000000-E 1632  10,050 LF  3.45 34672.50 3.00 30150.00  1/4" HARDWARE CLOTH

0238 6045000000-E SP   670 LF  25.00 16750.00 40.00 26800.00  **" TEMPORARY PIPE
(18")

0239 6069000000-E 1638  98 CY  1965.00 192570.00 75.00 7350.00  STILLING BASINS

0240 6070000000-N 1639  14 EA  790.00 11060.00 1000.00 14000.00  SPECIAL STILLING BASINS

0241 6071010000-E SP   3,050 LF  4.55 13877.50 4.00 12200.00  WATTLE

0242 6071012000-E SP   2,100 LF  5.70 11970.00 5.00 10500.00  COIR FIBER WATTLE
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0243 6071020000-E SP   2,100 LB  9.15 19215.00 8.00 16800.00  POLYACRYLAMIDE (PAM)

0244 6071030000-E 1640  2,000 LF  5.15 10300.00 4.50 9000.00  COIR FIBER BAFFLE

0245 6071050000-E SP   15 EA  1400.00 21000.00 1200.00 18000.00  **" SKIMMER
(1-1/2")

0246 6084000000-E 1660  30 ACR 1885.00 56550.00 1650.00 49500.00  SEEDING AND MULCHING

0247 6087000000-E 1660  25 ACR 114.00 2850.00 100.00 2500.00  MOWING

0248 6090000000-E 1661  650 LB  2.55 1657.50 2.25 1462.50  SEED FOR REPAIR SEEDING

0249 6093000000-E 1661 1.75 TON 1140.00 1995.00 1000.00 1750.00  FERT FOR REPAIR SEEDING

0250 6096000000-E 1662  1,200 LB  2.55 3060.00 2.25 2700.00  SEED FOR SUPP SEEDING

0251 6108000000-E 1665 35.75 TON 1140.00 40755.00 1000.00 35750.00  FERTILIZER TOPDRESSING

0252 6111000000-E SP   270 LF  32.00 8640.00 30.00 8100.00  IMPERVIOUS DIKE

0253 6114500000-N 1667  75 MHR 57.00 4275.00 50.00 3750.00  SPECIALIZED HAND MOWING

0254 6117000000-N SP   75 EA  57.00 4275.00 350.00 26250.00  RESPONSE FOR EROS CONTROL

0255 6132000000-N SP   16 EA  1210.00 19360.00 2000.00 32000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0256 7048500000-E 1705  16 EA  570.00 9120.00 750.00 12000.00  16" PEDEST SIG HEAD 1 SEC W/CD

0257 7060000000-E 1705  7,935 LF  1.00 7935.00 2.45 19440.75  SIGNAL CABLE

0258 7120000000-E 1705  41 EA  795.00 32595.00 1000.00 41000.00  VEHICLE SIGNAL HD (12", 3 SECT)

0259 7132000000-E 1705  2 EA  1020.00 2040.00 1200.00 2400.00  VEHICLE SIGNAL HD (12", 4 SECT)

0260 7144000000-E 1705  2 EA  1400.00 2800.00 1400.00 2800.00  VEHICLE SIGNAL HD (12", 5 SECT)

0261 7252000000-E 1710  325 LF  4.00 1300.00 1.75 568.75  MESSENGER CABLE (1/4")

0262 7264000000-E 1710  1,845 LF  5.00 9225.00 4.00 7380.00  MESSENGER CABLE (3/8")

0263 7279000000-E 1715  13,603 LF  0.45 6121.35 0.60 8161.80  TRACER WIRE

0264 7300000000-E 1715  10,335 LF  6.00 62010.00 5.50 56842.50  UNPAVED TRENCH (***********)
(1, 2")

0266 7300100000-E 1715  615 LF  4.50 2767.50 4.40 2706.00  UNPAVED TRENCH TEMP LEADIN

0267 7301000000-E 1715  4,818 LF  13.50 65043.00 16.25 78292.50  DIRECT DRILL (***********)
(1, 2")

0268 7301000000-E 1715  320 LF  27.00 8640.00 19.00 6080.00  DIRECT DRILL (***********)
(3, 2")

0269 7324000000-N 1716  24 EA  300.00 7200.00 227.50 5460.00  JUNCTION BOX (STANDARD SIZE)

0270 7348000000-N 1716  44 EA  580.00 25520.00 447.00 19668.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0271 7360000000-N 1720  8 EA  935.00 7480.00 1020.00 8160.00  WOOD POLE

0272 7372000000-N 1721  18 EA  520.00 9360.00 580.00 10440.00  GUY ASSEMBLY

0273 7408000000-E 1722  2 EA  265.00 530.00 310.00 620.00  1" RISER WITH WEATHERHEAD

0274 7420000000-E 1722  10 EA  515.00 5150.00 580.00 5800.00  2" RISER WITH WEATHERHEAD

0275 7432000000-E 1722  4 EA  555.00 2220.00 650.00 2600.00  2" RISER WITH TUBING

0276 7444000000-E 1725  4,710 LF  7.20 33912.00 5.50 25905.00  INDUCTIVE LOOP SAWCUT

0277 7456000000-E 1726  12,470 LF  1.00 12470.00 1.60 19952.00  LEAD-IN CABLE(********)
(14-2)

0278 7481000000-N SP   1 EA  1800.00 1800.00 1500.00 1500.00  SITE SURVEY
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0280 7481280000-N SP   2 EA  770.00 1540.00 375.00 750.00  RELOCATE CAMERA SENSOR UNIT

0281 7516000000-E 1730  165 LF  1.00 165.00 1.75 288.75  COMMUNICATIONS CABLE (** FIBER)
(12)

0282 7516000000-E 1730  15,063 LF  1.25 18828.75 1.75 26360.25  COMMUNICATIONS CABLE (** FIBER)
(24)

0283 7540000000-N 1731  3 EA  1250.00 3750.00 1900.00 5700.00  SPLICE ENCLOSURE

0284 7552000000-N 1731  3 EA  1200.00 3600.00 1520.00 4560.00  INTERCONNECT CENTER

0285 7564000000-N 1732  3 EA  1600.00 4800.00 2100.00 6300.00  FIBER-OPTIC TRANS DROP/REP

0286 7566000000-N 1733  20 EA  74.00 1480.00 165.00 3300.00  DELINEATOR MARKER

0287 7575142000-N 1736  1 EA  1715.00 1715.00 4550.00 4550.00  900MHZ RADIO

0288 7576000000-N SP   4 EA  7700.00 30800.00 7350.00 29400.00  METAL STRAIN SIGNAL POLE

0289 7588000000-N SP   4 EA  13000.00 52000.00 12000.00 48000.00  SGNL MAST ARM WITH METAL POLE

0290 7613000000-N SP   8 EA  1100.00 8800.00 610.00 4880.00  SOIL TEST

0291 7614100000-E SP   48 CY  795.00 38160.00 950.00 45600.00  DRILLED PIER FOUND

0292 7631000000-N SP   4 EA  570.00 2280.00 72.00 288.00  MAST ARM W/ MTL POLE DES

0293 7636000000-N 1745  3 EA  300.00 900.00 385.00 1155.00  SIGN FOR SIGNALS

0294 7642200000-N 1743  16 EA  1600.00 25600.00 1800.00 28800.00  TYPE II PED W/ FOUNDATION

0295 7684000000-N 1750  2 EA  1170.00 2340.00 1500.00 3000.00  SIGNAL CABINET FOUNDATION

0296 7756000000-N 1751  2 EA  15300.00 30600.00 14000.00 28000.00  CONTLR WITH CBNT, 2070L BASE MTD

0297 7780000000-N 1751  21 EA  140.00 2940.00 120.00 2520.00  DETECTOR CARD (TYPE 2070L)

0298 7901000000-N 1753  2 EA  170.00 340.00 810.00 1620.00  CABINET BASE EXTENDER

0299 7980000000-N SP   16 EA  68.00 1088.00 45.00 720.00  GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL        PEDESTAL

0300 7980000000-N SP   4 EA  2285.00 9140.00 1800.00 7200.00  GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM POLE

0301 0022000000-E 225  124,000 CY  10.00 1240000.00   UNCLASSIFIED EXCAVATION

0302 0106000000-E 230  76,000 CY  14.50 1102000.00   BORROW EXCAVATION

0303 1011000000-N 500 Lump Sum 750000.00   FINE GRADING

0304 1121000000-E 520  51,800 TON 30.00 1554000.00   AGGREGATE BASE COURSE

0305 1489000000-E 610  6,900 TON 60.00 414000.00   ASP CONC BASE CRS B25.0B

0306 1575000000-E 620  3,000 TON 365.00 1095000.00   ASP FOR PLANT MIX

0307 0022000000-E 225  113,000 CY   11.00 1243000.00  UNCLASSIFIED EXCAVATION

0308 0106000000-E 230  80,000 CY   13.00 1040000.00  BORROW EXCAVATION

0309 1011000000-N 500 Lump Sum  1919825.00  FINE GRADING

0310 1121000000-E 520  340 TON  55.00 18700.00  AGGREGATE BASE COURSE

0311 1489000000-E 610  25,700 TON  49.00 1259300.00  ASP CONC BASE CRS B25.0B

0312 1575000000-E 620  3,830 TON  346.00 1325180.00  ASP FOR PLANT MIX

0354 5691000000-E 1520  113 LF  1000.00 113000.00 2000.00 226000.00  **" SANITARY GRAVITY SEWER
(42")

0355 5777000000-E 1525  2 EA  5500.00 11000.00 10000.00 20000.00  6' DIA UTILITY MANHOLE

0356 5783000000-E 1525  18 LF  255.00 4590.00 500.00 9000.00  UTILITY MANHOLE WALL, 6' DIA
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0357 5798000000-E 1530  120 LF  50.00 6000.00 50.00 6000.00  ABANDON **" UTILITY PIPE
(42")

0358 5828000000-N 1530  1 EA  2500.00 2500.00 1000.00 1000.00  REMOVE UTILITY MANHOLE

0359 7481240000-N SP   4 EA  3200.00 12800.00 3000.00 12000.00  CAMERA W/O INT LOOP EMUL PROCESS

0360 7481260000-N SP   1 EA  7400.00 7400.00 5000.00 5000.00  EXT LOOP EMULATOR PROCESS UNIT

CULVERT ITEMS

0313 8056000000-N 402 Lump Sum 35000.00 40000.00  REMV EXIST STR **********
(117+50.00 -L-)

0314 8056000000-N 402 Lump Sum 35000.00 40000.00  REMV EXIST STR **********
(40+60.90 -L-)

0315 8126000000-N 414 Lump Sum 17200.00 25000.00  CULV EXCAV @ ************
(117+50.00 -L-)

0316 8126000000-N 414 Lump Sum 17200.00 30000.00  CULV EXCAV @ ************
(40+60.90 -L-)

0317 8133000000-E 414  653 TON 60.00 39180.00 35.00 22855.00  FND CONDIT MAT, BOX CULV

0318 8196000000-E 420 931.7 CY  535.00 498459.50 620.00 577654.00  CLASS A CONCRETE (CULV)

0319 8245000000-E 425  109,820 LB  1.35 148257.00 1.10 120802.00  REINF STEEL (CULVERT)

0320 8804000000-N SP  Lump Sum 24000.00 15000.00  GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

WALL ITEMS

0321 8801000000-E SP   970 SF  82.00 79540.00 75.00 72750.00  MSE RETAIN WALL NO **
(2)

0322 8801000000-E SP   280 SF  82.00 22960.00 75.00 21000.00  MSE RETAIN WALL NO **
(5)

0323 8802010000-E SP   9,690 SF  62.00 600780.00 50.00 484500.00  SOIL NAIL RETAINING WALLS

0324 8802014000-E SP   2,015 SF  152.00 306280.00 200.00 403000.00  SOLDIER PILE RETAINING WALLS

0325 8802015100-N SP   2 EA  1715.00 3430.00 10000.00 20000.00  SOIL NAIL VERIFICATION TESTS

0326 8802015110-N SP   26 EA  570.00 14820.00 500.00 13000.00  SOIL NAIL PROOF TESTS

0327 8847000000-E SP   605 SF  120.00 72600.00 45.00 27225.00  GENERIC RET WALL ITEM (SF)
CAST IN PLACE (CIP) GRAVITY   WALL

STRUCTURE ITEMS

0328 8017000000-N SP  Lump Sum 27750.00 15000.00  CM&R TEMP ACCESS ***********
(68+25.60 -L- LT)

0329 8017000000-N SP  Lump Sum 43635.00 15000.00  CM&R TEMP ACCESS ***********
(68+25.60 -L- RT)

0330 8035000000-N 402 Lump Sum 100000.00 50000.00  REMV EXIST STR **********
(68+25.60 -L- RT)

0331 8105540000-E 411 117.5 LF  1200.00 141000.00 800.00 94000.00  3'-6" DRILLD PIER IN SOIL

0332 8105640000-E 411  152 LF  1010.00 153520.00 800.00 121600.00  3'-6" DRILLD PIER NO SOIL

0333 8111400000-E 411 62.3 LF  290.00 18067.00 220.00 13706.00  PERM STL CASING FOR 3'-6" PIER

0334 8113000000-N 411  8 EA  230.00 1840.00 200.00 1600.00  SID INSPECTIONS



NC-3 FROM PROPOSED WEST SIDE BYPASS TO SR-1691 (LOOP ROAD) IN KANNAPOLIS.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

BRANCH HIGHWAYS, INC.

ROANOKE,  VA  

DEC 01, 2016 02:34 PM CABARRUS 2:00 PM 33 /  34 007

39010.3.2 NOV 15 2016 C203803

TIP NO 2.646 MIU-3440

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0335 8114000000-N 411  16 EA  230.00 3680.00 200.00 3200.00  SPT TESTING

0336 8115000000-N 411  4 EA  2060.00 8240.00 1800.00 7200.00  CSL TESTING

0337 8121000000-N 412 Lump Sum 3435.00 10000.00  UNCL STR EXCAV STA *****
(68+25.60 -L- LT)

0338 8121000000-N 412 Lump Sum 12850.00 25000.00  UNCL STR EXCAV STA *****
(68+25.60 -L- RT)

0339 8147000000-E 420  10,248 SF  44.00 450912.00 35.00 358680.00  REINF CONCRETE DECK SLAB

0340 8161000000-E 420  9,860 SF  1.10 10846.00 0.50 4930.00  GROOVING BRIDGE FLOORS

0341 8182000000-E 420 285.8 CY  1105.00 315809.00 1400.00 400120.00  CLASS A CONCRETE (BRIDGE)

0342 8210000000-N 422 Lump Sum 42000.00 40000.00  BRG APPR SLAB ***********
(68+25.60 -L- LT)

0343 8210000000-N 422 Lump Sum 42000.00 40000.00  BRG APPR SLAB ***********
(68+25.60 -L- RT)

0344 8217000000-E 425  57,548 LB  0.85 48915.80 1.00 57548.00  REINF STEEL (BRIDGE)

0345 8238000000-E 425  6,886 LB  1.70 11706.20 2.00 13772.00  SPIRAL COL REINF STL BRG

0346 8262000000-E 430 1,005.334 LF  274.00 275461.52 220.00 221173.48  45" PRESTR CONCRETE GIRDR

0347 8364000000-E 450  615 LF  74.00 45510.00 42.50 26137.50  HP12X53 PILES

0348 8482000000-E 460 240.64 LF  210.00 50534.40 160.00 38502.40  THREE BAR METAL RAIL

0349 8503000000-E 460 256.44 LF  125.00 32055.00 100.00 25644.00  CONCRETE BARRIER RAIL

0350 8608000000-E 876  650 TON 52.00 33800.00 50.00 32500.00  RIP RAP II (2'-0")

0351 8622000000-E 876  720 SY  2.15 1548.00 2.25 1620.00  GEOTEXTILE FOR DRAINAGE

0352 8657000000-N 430 Lump Sum 8470.00 20000.00  ELASTOMERIC BEARINGS

0353 8860000000-N SP  Lump Sum 8585.00 600.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 30340952.97 TOTAL 31402245.17  CONTRACT TOTAL

 

    SUB-TOTAL 26534076.55 SUB-TOTAL 27851925.79  ROADWAY ITEMS

    SUB-TOTAL 814296.50 SUB-TOTAL 871311.00  CULVERT ITEMS

    SUB-TOTAL 1100410.00 SUB-TOTAL 1041475.00  WALL ITEMS

    SUB-TOTAL 1892169.92 SUB-TOTAL 1637533.38  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  28561337.70   J. T. RUSSELL & SONS, INC.

     2  28966416.45   TRIANGLE GRADING & PAVING INC

     3  29299058.90   BLYTHE CONSTRUCTION, INC.

     4  29680459.22   SEALAND CONTRACTORS CORP

     5  29743321.12   YOUNG & MCQUEEN GRADING CO INC

     6  30199632.59   FLATIRON CONSTRUCTORS INC



NC-3 FROM PROPOSED WEST SIDE BYPASS TO SR-1691 (LOOP ROAD) IN KANNAPOLIS.

   

DEC 01, 2016 02:34 PM CABARRUS 2:00 PM 34 /  34 007

39010.3.2 NOV 15 2016 C203803

TIP NO 2.646 MIU-3440

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

     7  30340952.97   BLYTHE DEVELOPMENT CO.

     8  31402245.17   BRANCH HIGHWAYS, INC.



I-485 FROM MM 35.8 TO MM 39.7.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE BROTHERS ASPHALT CO
LLC

CHESHIRE,  CT CHARLOTTE,  NC

DEC 01, 2016 02:34 PM MECKLENBURG 2:00 PM 1 /  4 008

44797.3.1 NOV 15 2016 C203916

TIP NO 3.971 MII-5960

FED AID NO NHP-0485(044)

PAVEMENT AND BRIDGE REHABILITATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 280000.00 295000.00  250000.00MOBILIZATION

0002 0106000000-E 230  490 CY  40.00 19600.00 45.00 22050.00 40.00  19600.00BORROW EXCAVATION

0003 1220000000-E 545  120 TON 47.00 5640.00 35.00 4200.00 45.00  5400.00INCIDENTAL STONE BASE

0004 1245000000-E SP   2 SMI 3600.00 7200.00 3500.00 7000.00 5500.00  11000.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  194,012 SY  3.00 582036.00 2.95 572335.40 2.65  514131.80MILL ASP PVMT *****" DTH
(3")

0006 1308000000-E 607  480 SY  8.25 3960.00 8.65 4152.00 6.75  3240.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  4,281 SY  8.50 36388.50 9.50 40669.50 6.75  28896.75INCIDENTAL MILLING

0008 1523000000-E 610  3,733 TON 47.00 175451.00 45.90 171344.70 65.00  242645.00ASP CONC SURF CRS S9.5C

0009 1524200000-E 610  34,475 TON 46.00 1585850.00 49.95 1722026.25 65.00  2240875.00ASP CONC SURF CRS S9.5D

0010 1575000000-E 620  220 TON 355.00 78100.00 375.00 82500.00 360.00  79200.00ASP FOR PLANT MIX

0011 1577000000-E 620  2,338 TON 520.00 1215760.00 510.00 1192380.00 490.00  1145620.00POLYM MOD ASP BNDR FOR PLT MIX

0012 1704000000-E SP   2,640 TON 95.00 250800.00 105.00 277200.00 100.00  264000.00PATCHING EXIST PAVEMENT

0013 1880000000-E SP   7,176 TON 75.00 538200.00 110.00 789360.00 85.00  609960.00GENERIC PAVING ITEM (TON)
ULTRA-THIN BONDED WEARING     COURSE

0014 4400000000-E 1110  232 SF  7.46 1730.72 6.78 1572.96 7.50  1740.00WORK ZONE SIGNS (STAT)

0015 4405000000-E 1110  314 SF  9.66 3033.24 8.78 2756.92 8.50  2669.00WORK ZONE SIGNS (PORT)

0016 4415000000-N 1115  3 EA  2500.00 7500.00 2100.00 6300.00 2200.00  6600.00FLASHING ARROW BOARD

0017 4420000000-N 1120  2 EA  8200.00 16400.00 7450.00 14900.00 11000.00  22000.00PORTABLE CHANGE MSG SIGN

0018 4422000000-N 1120  60 DAY 35.00 2100.00 28.00 1680.00 175.00  10500.00PORT CHANGE MSG SIGN (SHORT TERM)

0019 4430000000-N 1130  175 EA  47.00 8225.00 41.00 7175.00 50.00  8750.00DRUMS

0020 4445000000-E 1145  24 LF  25.00 600.00 21.00 504.00 55.00  1320.00BARRICADES (TYPE III)

0021 4480000000-N 1165  2 EA  22500.00 45000.00 19385.00 38770.00 27500.00  55000.00TMA

0022 4510000000-N SP   300 HR  27.50 8250.00 60.00 18000.00 50.00  15000.00LAW ENFORCEMENT

0023 4650000000-N 1251  653 EA  9.90 6464.70 6.50 4244.50 5.50  3591.50TEMP RAISED PVMT MRKS

0024 4688000000-E 1205  105,933 LF  1.35 143009.55 0.85 90043.05 0.80  84746.40THERMO PVT MKG LINES,6"90 MILS

0025 4690000000-E 1205  26,579 LF  2.00 53158.00 1.00 26579.00 0.90  23921.10THERMO PVT MKG LINES 6"120 MILS

0026 4695000000-E 1205  925 LF  3.00 2775.00 2.00 1850.00 2.20  2035.00THERMO PVT MKG LINES 8"90 MILS

0027 4700000000-E 1205  6,128 LF  3.00 18384.00 1.70 10417.60 3.30  20222.4012"WIDE THERMO 90 MILS

0028 4702000000-E 1205  1,100 LF  3.30 3630.00 2.00 2200.00 3.60  3960.0012"WIDE THERMO 120 MILS

0029 4710000000-E 1205  129 LF  17.60 2270.40 8.00 1032.00 16.50  2128.5024"WIDE THERMO 120 MILS

0030 4721000000-E 1205  8 EA  220.00 1760.00 125.00 1000.00 175.00  1400.00THERMO PVT MKG CHARACTER 120

0031 4725000000-E 1205  58 EA  250.00 14500.00 135.00 7830.00 175.00  10150.00THERMO PVT SYMBOL 90MILS

0032 4770000000-E 1205  2,224 LF  2.20 4892.80 25.00 55600.00 3.85  8562.404" COLD APPL PLSTIC LINES TYPE **
(IV)

0033 4775000000-E 1205  1,974 LF  5.00 9870.00 4.50 8883.00 4.95  9771.306" COLD APPL PLSTIC LINES TYPE **
(II)

0034 4810000000-E 1205  83,268 LF  0.45 37470.60 0.27 22482.36 0.30  24980.40PAINT PVMT MARKINGS 4"

0035 4820000000-E 1205  6,400 LF  1.10 7040.00 0.80 5120.00 0.80  5120.00PAINT PVMT MARKINGS 8"

0036 4840000000-N 1205  8 EA  72.00 576.00 75.00 600.00 100.00  800.00PAINT PVT MKG CHARACTER



I-485 FROM MM 35.8 TO MM 39.7.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE BROTHERS ASPHALT CO
LLC

CHESHIRE,  CT CHARLOTTE,  NC

DEC 01, 2016 02:34 PM MECKLENBURG 2:00 PM 2 /  4 008

44797.3.1 NOV 15 2016 C203916

TIP NO 3.971 MII-5960

FED AID NO NHP-0485(044)

PAVEMENT AND BRIDGE REHABILITATION

0037 4845000000-N 1205  51 EA  72.00 3672.00 75.00 3825.00 100.00  5100.00PAINT PVT MKG SYMBOL

0038 4905000000-N 1253  2,201 EA  30.00 66030.00 27.50 60527.50 30.00  66030.00SNOWPLB PVMT MRKER

0039 5255000000-N 1413 Lump Sum 135000.00 11250.00  170000.00PORTABLE LIGHTING

0040 6000000000-E 1605  1,490 LF  4.25 6332.50 2.00 2980.00 4.00  5960.00TEMPORARY SILT FENCE

0041 6009000000-E 1610  198 TON 45.00 8910.00 35.51 7030.98 50.00  9900.00EROS CONTRL STONE CL B

0042 6012000000-E 1610  100 TON 43.00 4300.00 29.46 2946.00 50.00  5000.00SEDIMENT CONTROL STONE

0043 6071010000-E SP   297 LF  15.00 4455.00 5.50 1633.50 6.00  1782.00WATTLE

0044 6071020000-E SP   18 LB  7.00 126.00 25.00 450.00 60.00  1080.00POLYACRYLAMIDE (PAM)

STRUCTURE ITEMS

0045 8692000000-N SP  Lump Sum 65000.00 50000.00  55000.00FOAM JOINT SEALS

0046 8882000000-E SP   184 CF  465.00 85560.00 420.00 77280.00 460.00  84640.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0047 8892000000-E SP   618 SF  105.00 64890.00 92.00 56856.00 100.00  61800.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0048 8892000000-E SP   20 SF  165.00 3300.00 150.00 3000.00 165.00  3300.00GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0049 8892000000-E SP   44,715 SF  4.40 196746.00 4.00 178860.00 4.00  178860.00GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM- MECHANICALLY DISTRIBUTED

 

    TOTAL 5821947.01 TOTAL 5966397.22 TOTAL  6387988.55CONTRACT TOTAL

 

    SUB-TOTAL 5406451.01 SUB-TOTAL 5600401.22 SUB-TOTAL  6004388.55ROADWAY ITEMS

    SUB-TOTAL 415496.00 SUB-TOTAL 365996.00 SUB-TOTAL  383600.00STRUCTURE ITEMS



I-485 FROM MM 35.8 TO MM 39.7.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

DEC 01, 2016 02:34 PM MECKLENBURG 2:00 PM 3 /  4 008

44797.3.1 NOV 15 2016 C203916

TIP NO 3.971 MII-5960

FED AID NO NHP-0485(044)

PAVEMENT AND BRIDGE REHABILITATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 320000.00   MOBILIZATION

0002 0106000000-E 230  490 CY  60.00 29400.00   BORROW EXCAVATION

0003 1220000000-E 545  120 TON 45.00 5400.00   INCIDENTAL STONE BASE

0004 1245000000-E SP   2 SMI 6700.00 13400.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  194,012 SY  3.25 630539.00   MILL ASP PVMT *****" DTH
(3")

0006 1308000000-E 607  480 SY  16.40 7872.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  4,281 SY  17.00 72777.00   INCIDENTAL MILLING

0008 1523000000-E 610  3,733 TON 75.00 279975.00   ASP CONC SURF CRS S9.5C

0009 1524200000-E 610  34,475 TON 55.00 1896125.00   ASP CONC SURF CRS S9.5D

0010 1575000000-E 620  220 TON 375.00 82500.00   ASP FOR PLANT MIX

0011 1577000000-E 620  2,338 TON 525.00 1227450.00   POLYM MOD ASP BNDR FOR PLT MIX

0012 1704000000-E SP   2,640 TON 95.00 250800.00   PATCHING EXIST PAVEMENT

0013 1880000000-E SP   7,176 TON 90.00 645840.00   GENERIC PAVING ITEM (TON)
ULTRA-THIN BONDED WEARING     COURSE

0014 4400000000-E 1110  232 SF  8.50 1972.00   WORK ZONE SIGNS (STAT)

0015 4405000000-E 1110  314 SF  11.00 3454.00   WORK ZONE SIGNS (PORT)

0016 4415000000-N 1115  3 EA  2600.00 7800.00   FLASHING ARROW BOARD

0017 4420000000-N 1120  2 EA  8000.00 16000.00   PORTABLE CHANGE MSG SIGN

0018 4422000000-N 1120  60 DAY 35.00 2100.00   PORT CHANGE MSG SIGN (SHORT TERM)

0019 4430000000-N 1130  175 EA  50.00 8750.00   DRUMS

0020 4445000000-E 1145  24 LF  25.00 600.00   BARRICADES (TYPE III)

0021 4480000000-N 1165  2 EA  21000.00 42000.00   TMA

0022 4510000000-N SP   300 HR  50.00 15000.00   LAW ENFORCEMENT

0023 4650000000-N 1251  653 EA  5.00 3265.00   TEMP RAISED PVMT MRKS

0024 4688000000-E 1205  105,933 LF  0.75 79449.75   THERMO PVT MKG LINES,6"90 MILS

0025 4690000000-E 1205  26,579 LF  0.85 22592.15   THERMO PVT MKG LINES 6"120 MILS

0026 4695000000-E 1205  925 LF  2.00 1850.00   THERMO PVT MKG LINES 8"90 MILS

0027 4700000000-E 1205  6,128 LF  3.00 18384.00   12"WIDE THERMO 90 MILS

0028 4702000000-E 1205  1,100 LF  3.25 3575.00   12"WIDE THERMO 120 MILS

0029 4710000000-E 1205  129 LF  15.00 1935.00   24"WIDE THERMO 120 MILS

0030 4721000000-E 1205  8 EA  160.00 1280.00   THERMO PVT MKG CHARACTER 120

0031 4725000000-E 1205  58 EA  160.00 9280.00   THERMO PVT SYMBOL 90MILS

0032 4770000000-E 1205  2,224 LF  3.50 7784.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0033 4775000000-E 1205  1,974 LF  4.50 8883.00   6" COLD APPL PLSTIC LINES TYPE **
(II)

0034 4810000000-E 1205  83,268 LF  0.25 20817.00   PAINT PVMT MARKINGS 4"

0035 4820000000-E 1205  6,400 LF  0.75 4800.00   PAINT PVMT MARKINGS 8"

0036 4840000000-N 1205  8 EA  90.00 720.00   PAINT PVT MKG CHARACTER



I-485 FROM MM 35.8 TO MM 39.7.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

DEC 01, 2016 02:34 PM MECKLENBURG 2:00 PM 4 /  4 008

44797.3.1 NOV 15 2016 C203916

TIP NO 3.971 MII-5960

FED AID NO NHP-0485(044)

PAVEMENT AND BRIDGE REHABILITATION

0037 4845000000-N 1205  51 EA  95.00 4845.00   PAINT PVT MKG SYMBOL

0038 4905000000-N 1253  2,201 EA  28.00 61628.00   SNOWPLB PVMT MRKER

0039 5255000000-N 1413 Lump Sum 220000.00   PORTABLE LIGHTING

0040 6000000000-E 1605  1,490 LF  2.50 3725.00   TEMPORARY SILT FENCE

0041 6009000000-E 1610  198 TON 42.00 8316.00   EROS CONTRL STONE CL B

0042 6012000000-E 1610  100 TON 40.00 4000.00   SEDIMENT CONTROL STONE

0043 6071010000-E SP   297 LF  10.00 2970.00   WATTLE

0044 6071020000-E SP   18 LB  45.00 810.00   POLYACRYLAMIDE (PAM)

STRUCTURE ITEMS

0045 8692000000-N SP  Lump Sum 50000.00   FOAM JOINT SEALS

0046 8882000000-E SP   184 CF  420.00 77280.00   GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0047 8892000000-E SP   618 SF  92.00 56856.00   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0048 8892000000-E SP   20 SF  150.00 3000.00   GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0049 8892000000-E SP   44,715 SF  4.00 178860.00   GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM- MECHANICALLY DISTRIBUTED

 

    TOTAL 6416658.90   CONTRACT TOTAL

 

    SUB-TOTAL 6050662.90   ROADWAY ITEMS

    SUB-TOTAL 365996.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5821947.01   J. T. RUSSELL & SONS, INC.

     2  5966397.22   THE LANE CONSTRUCTION CORPORATION

     3  6387988.55   BLYTHE BROTHERS ASPHALT CO LLC

     4  6416658.90   BLYTHE CONSTRUCTION, INC.



1 SECTION EACH OF US-19, US-70 & NC-251, AND 79 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

DEC 01, 2016 02:34 PM BUNCOMBE 2:00 PM 1 /  2 009

2017CPT.13.01.10111,  2017CPT.13.01.20111,  2017CPT.13.01.20112,  44964.3.1 NOV 15 2016 C203948

TIP NO 95.510 MISS-4913CL

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 500000.00 545000.00  MOBILIZATION

0002 1220000000-E 545  2,627 TON 35.00 91945.00 37.50 98512.50  INCIDENTAL STONE BASE

0003 1245000000-E SP  22.4 SMI 4200.00 94080.00 4257.00 95356.80  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  8,000 SY  2.20 17600.00 3.25 26000.00  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  7,195 SY  5.00 35975.00 5.50 39572.50  MILL ASP PVMT *****" DTH
(4")

0006 1308000000-E 607  66,650 SY  2.23 148629.50 3.00 199950.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  19,070 SY  10.75 205002.50 13.00 247910.00  INCIDENTAL MILLING

0008 1489000000-E 610  5,476 TON 105.25 576349.00 86.00 470936.00  ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  4,430 TON 52.00 230360.00 84.00 372120.00  ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  48,247 TON 42.00 2026374.00 60.00 2894820.00  ASP CONC SURF CRS S9.5B

0011 1525000000-E 610  31,330 TON 43.50 1362855.00 61.00 1911130.00  ASP CONC SURF CRS SF9.5A

0012 1526000000-E SP   1,109 TON 55.25 61272.25 94.00 104246.00  ASP CONC SURF CRS S4.75A

0013 1575000000-E 620  5,530 TON 540.00 2986200.00 465.00 2571450.00  ASP FOR PLANT MIX

0014 1704000000-E SP   21,015 TON 130.50 2742457.50 125.00 2626875.00  PATCHING EXIST PAVEMENT

0015 1803500000-E SP   167,810 SY  1.33 223187.30 1.42 238290.20  AST, DOUBLE SEAL

0016 1820000000-E SP   167,810 SY  0.46 77192.60 0.49 82226.90  AST, FOG SEAL

0017 1838000000-E SP   92,315 GAL 1.50 138472.50 1.60 147704.00  EMULSION FOR AST

0018 1881000000-E SP   94,195 LF  0.10 9419.50 0.11 10361.45  GENERIC PAVING ITEM (LF)
8" MILLED RUMBLE STRIPS (ASPHALT CONCRETE)

0019 1891000000-E SP   218,911 SY  2.30 503495.30 2.45 536331.95  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING,TYPE III

0020 2830000000-N 858  87 EA  850.00 73950.00 900.00 78300.00  ADJ MANHOLES

0021 2845000000-N 858  65 EA  700.00 45500.00 750.00 48750.00  ADJ METER OR VALVE BOXES

0022 4413000000-E SP   10,767 SF  6.25 67293.75 7.54 81183.18  WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 500000.00 685000.00  TEMP TRAFFIC CONTROL (SP)

0024 4697000000-E 1205  78 LF  7.75 604.50 3.75 292.50  THERMO PVT MKG LINE 8"120 MILS

0025 4705000000-E 1205  398 LF  8.00 3184.00 7.50 2985.00  THERMO LINES 16" 120MILS

0026 4710000000-E 1205  2,105 LF  8.25 17366.25 10.70 22523.50  24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  74 EA  100.00 7400.00 133.70 9893.80  THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  218 EA  100.00 21800.00 133.70 29146.60  THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  3,162,580 LF  0.11 347883.80 0.13 411135.40  PAINT PVMT MARKINGS 4"

0030 4820000000-E 1205  342 LF  3.00 1026.00 1.07 365.94  PAINT PVMT MARKINGS 8"

0031 4847000000-E 1205  94,195 LF  0.78 73472.10 0.82 77239.90  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0032 4850000000-E 1205  363,053 LF  0.34 123438.02 0.53 192418.09  LINE REMOVAL 4" WIDE

0033 4870000000-E 1205  244 LF  8.00 1952.00 5.35 1305.40  LINE REMOVAL 24" WIDE

0034 4890000000-E SP   94,195 LF  0.99 93253.05 0.88 82891.60  GENERIC PAVEMENT MARKING ITEM (LF)
4" POLYUREA PAVEMENT MARKING LINES (HRE-RUMBLE
STRIPS)



1 SECTION EACH OF US-19, US-70 & NC-251, AND 79 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

DEC 01, 2016 02:34 PM BUNCOMBE 2:00 PM 2 /  2 009

2017CPT.13.01.10111,  2017CPT.13.01.20111,  2017CPT.13.01.20112,  44964.3.1 NOV 15 2016 C203948

TIP NO 95.510 MISS-4913CL

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0035 4905000000-N 1253  2,826 EA  22.48 63528.48 25.67 72543.42  SNOWPLB PVMT MRKER

0036 7444000000-E 1725  6,850 LF  8.10 55485.00 5.35 36647.50  INDUCTIVE LOOP SAWCUT

 

    TOTAL 13528003.90 TOTAL 15051415.13  CONTRACT TOTAL

 

    SUB-TOTAL 13528003.90 SUB-TOTAL 15051415.13  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13528003.90   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  15051415.13   ROGERS GROUP INC



REPLACEMENT OF SEVEN BRIDGES IN JOHNSTON COUNTY AND ONE BRIDGE IN WAYNE COUNTY.

T. A. LOVING COMPANY

GOLDSBORO,  NC

S T WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON,  NC JOHNSTON,  IA

DEC 01, 2016 02:34 PM JOHNSTON, WAYNE 2:00 PM 1 /  8 010

38410.3.1,  45619.3.1 NOV 15 2016 C203949

TIP NO 1.165 MIB-4562, B-5664

FED AID NO BRZ-2143(002), STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 380000.00 383500.00  384000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 4443965.75 3680000.00  4130000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0003 0000915000-N SP   2 EA  14220.00 28440.00 18500.00 37000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #950133

0004 0000915000-N SP   16 EA  4000.00 64000.00 4000.00 64000.00 2947.50  47160.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000930000-E SP   60 LF  221.75 13305.00 200.00 12000.00 150.00  9000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#950133

0006 0000930000-E SP   60 LF  221.75 13305.00 200.00 12000.00 150.00  9000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#950133

0007 0000930000-E SP   55 LF  1490.00 81950.00 2300.00 126500.00 1800.00  99000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #950133

0008 0000915000-N SP   2 EA  15750.00 31500.00 20000.00 40000.00 30000.00  60000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500046

0009 0000915000-N SP   2 EA  14175.00 28350.00 17500.00 35000.00 25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500046

0010 0000930000-E SP   60 LF  221.50 13290.00 200.00 12000.00 185.00  11100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500046

0011 0000930000-E SP   60 LF  221.50 13290.00 200.00 12000.00 185.00  11100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500046

0012 0000930000-E SP   70 LF  427.50 29925.00 360.00 25200.00 525.00  36750.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE RIOR BENT #1
STRUCTURE #500046

0013 0000930000-E SP   70 LF  488.25 34177.50 360.00 25200.00 525.00  36750.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #500046

0014 0000930000-E SP   115 LF  1372.00 157780.00 2000.00 230000.00 1750.00  201250.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500046

0015 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500046

0016 0000915000-N SP   2 EA  18490.00 36980.00 21000.00 42000.00 25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500145

0017 0000915000-N SP   2 EA  19983.00 39966.00 26000.00 52000.00 30000.00  60000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500145

0018 0000930000-E SP   25 LF  368.25 9206.25 450.00 11250.00 300.00  7500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500145

0019 0000930000-E SP   20 LF  430.70 8614.00 450.00 9000.00 350.00  7000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500145

0020 0000930000-E SP   35 LF  2827.00 98945.00 3650.00 127750.00 2800.00  98000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE RIOR BENT #1
STRUCTURE #500145



REPLACEMENT OF SEVEN BRIDGES IN JOHNSTON COUNTY AND ONE BRIDGE IN WAYNE COUNTY.

T. A. LOVING COMPANY

GOLDSBORO,  NC

S T WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON,  NC JOHNSTON,  IA

DEC 01, 2016 02:34 PM JOHNSTON, WAYNE 2:00 PM 2 /  8 010

38410.3.1,  45619.3.1 NOV 15 2016 C203949

TIP NO 1.165 MIB-4562, B-5664

FED AID NO BRZ-2143(002), STATE FUNDED

EXPRESS DESIGN BUILD.

0021 0000930000-E SP   35 LF  2827.00 98945.00 3650.00 127750.00 2800.00  98000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #500145

0022 0000930000-E SP   140 LF  2792.50 390950.00 4500.00 630000.00 3000.00  420000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500145

0023 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500145

0024 0000915000-N SP   2 EA  14220.00 28440.00  25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500231

0025 0000915000-N SP   1 EA  13832.25 13832.25  25000.00  25000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500231

0026 0000930000-E SP   20 LF  430.70 8614.00  250.00  5000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500231

0027 0000930000-E SP   20 LF  430.70 8614.00  250.00  5000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500231

0028 0000930000-E SP   30 LF  3005.00 90150.00  2800.00  84000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #500231

0029 0000930000-E SP   90 LF  1373.75 123637.50  1750.00  157500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500231

0030 0000900000-N SP  Lump Sum  315000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500231

0031 0000915000-N SP   2 EA  14845.50 29691.00  25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500243

0032 0000915000-N SP   2 EA  13832.25 27664.50  22000.00  44000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500243

0033 0000930000-E SP   20 LF  430.70 8614.00  250.00  5000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500243

0034 0000930000-E SP   20 LF  430.70 8614.00  250.00  5000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500243

0035 0000930000-E SP   30 LF  2675.00 80250.00  2400.00  72000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #500243

0036 0000930000-E SP   30 LF  2675.00 80250.00  2400.00  72000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #500243

0037 0000930000-E SP   110 LF  1581.50 173965.00  1900.00  209000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500243

0038 0000900000-N SP  Lump Sum  450000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500243

0039 0000915000-N SP   2 EA  14875.50 29751.00 17000.00 34000.00 25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500141

0040 0000915000-N SP   1 EA  14483.25 14483.25 23000.00 23000.00 22000.00  22000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500141



REPLACEMENT OF SEVEN BRIDGES IN JOHNSTON COUNTY AND ONE BRIDGE IN WAYNE COUNTY.

T. A. LOVING COMPANY

GOLDSBORO,  NC

S T WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON,  NC JOHNSTON,  IA

DEC 01, 2016 02:34 PM JOHNSTON, WAYNE 2:00 PM 3 /  8 010

38410.3.1,  45619.3.1 NOV 15 2016 C203949

TIP NO 1.165 MIB-4562, B-5664

FED AID NO BRZ-2143(002), STATE FUNDED

EXPRESS DESIGN BUILD.

0041 0000930000-E SP   25 LF  365.25 9131.25 420.00 10500.00 275.00  6875.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500141

0042 0000930000-E SP   25 LF  365.25 9131.25 420.00 10500.00 275.00  6875.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500141

0043 0000930000-E SP   35 LF  2777.00 97195.00 3400.00 119000.00 2800.00  98000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #500141

0044 0000930000-E SP   95 LF  1808.00 171760.00 2500.00 237500.00 2200.00  209000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500141

0045 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500141

0046 0000915000-N SP   2 EA  14220.00 28440.00  20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500216

0047 0000915000-N SP   2 EA  14130.25 28260.50  25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500216

0048 0000930000-E SP   12 LF  660.25 7923.00  275.00  3300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500216

0049 0000930000-E SP   12 LF  660.25 7923.00  275.00  3300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500216

0050 0000930000-E SP   25 LF  2863.00 71575.00  2800.00  70000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #500216

0051 0000930000-E SP   25 LF  2863.00 71575.00  1.00  25.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #500216

0052 0000930000-E SP   125 LF  1375.25 171906.25  1900.00  237500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500216

0053 0000900000-N SP  Lump Sum  390000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500216

0054 0000915000-N SP   2 EA  14220.00 28440.00 23500.00 47000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500432

0055 0000915000-N SP   1 EA  14085.25 14085.25 25000.00 25000.00 25000.00  25000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500432

0056 0000930000-E SP   35 LF  281.55 9854.25 275.00 9625.00 200.00  7000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500432

0057 0000930000-E SP   25 LF  346.75 8668.75 275.00 6875.00 220.00  5500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500432

0058 0000930000-E SP   30 LF  643.75 19312.50 450.00 13500.00 500.00  15000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #500432

0059 0000930000-E SP   80 LF  1360.80 108864.00 3500.00 280000.00 1800.00  144000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500432



REPLACEMENT OF SEVEN BRIDGES IN JOHNSTON COUNTY AND ONE BRIDGE IN WAYNE COUNTY.

T. A. LOVING COMPANY

GOLDSBORO,  NC

S T WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON,  NC JOHNSTON,  IA

DEC 01, 2016 02:34 PM JOHNSTON, WAYNE 2:00 PM 4 /  8 010

38410.3.1,  45619.3.1 NOV 15 2016 C203949

TIP NO 1.165 MIB-4562, B-5664

FED AID NO BRZ-2143(002), STATE FUNDED

EXPRESS DESIGN BUILD.

0060 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500432

 

    TOTAL 7607500.00 TOTAL 7665650.00 TOTAL  7682485.00CONTRACT TOTAL

 

    SUB-TOTAL 7607500.00 SUB-TOTAL 7665650.00 SUB-TOTAL  7682485.00ROADWAY ITEMS



REPLACEMENT OF SEVEN BRIDGES IN JOHNSTON COUNTY AND ONE BRIDGE IN WAYNE COUNTY.

PALMETTO INFRASTRUCTURE INC

GREENVILLE,  SC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

DEC 01, 2016 02:34 PM JOHNSTON, WAYNE 2:00 PM 5 /  8 010

38410.3.1,  45619.3.1 NOV 15 2016 C203949

TIP NO 1.165 MIB-4562, B-5664

FED AID NO BRZ-2143(002), STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 440000.00 474250.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 5360000.00 5200000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0003 0000915000-N SP   2 EA  16000.00 32000.00 21000.00 42000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #950133

0004 0000915000-N SP   16 EA  3500.00 56000.00 6000.00 96000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000930000-E SP   60 LF  600.00 36000.00 275.00 16500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#950133

0006 0000930000-E SP   60 LF  600.00 36000.00 275.00 16500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#950133

0007 0000930000-E SP   55 LF  1915.00 105325.00 2500.00 137500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #950133

0008 0000915000-N SP   2 EA  16000.00 32000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500046

0009 0000915000-N SP   2 EA  12000.00 24000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500046

0010 0000930000-E SP   60 LF  600.00 36000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500046

0011 0000930000-E SP   60 LF  600.00 36000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500046

0012 0000930000-E SP   70 LF  800.00 56000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE RIOR BENT #1
STRUCTURE #500046

0013 0000930000-E SP   70 LF  800.00 56000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #500046

0014 0000930000-E SP   115 LF  1915.00 220225.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500046

0015 0000900000-N SP  Lump Sum  395000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500046

0016 0000915000-N SP   2 EA  16000.00 32000.00 25000.00 50000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500145

0017 0000915000-N SP   2 EA  12000.00 24000.00 37500.00 75000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500145

0018 0000930000-E SP   25 LF  600.00 15000.00 400.00 10000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500145

0019 0000930000-E SP   20 LF  600.00 12000.00 400.00 8000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500145

0020 0000930000-E SP   35 LF  2700.00 94500.00 3600.00 126000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE RIOR BENT #1
STRUCTURE #500145



REPLACEMENT OF SEVEN BRIDGES IN JOHNSTON COUNTY AND ONE BRIDGE IN WAYNE COUNTY.

PALMETTO INFRASTRUCTURE INC

GREENVILLE,  SC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

DEC 01, 2016 02:34 PM JOHNSTON, WAYNE 2:00 PM 6 /  8 010

38410.3.1,  45619.3.1 NOV 15 2016 C203949

TIP NO 1.165 MIB-4562, B-5664

FED AID NO BRZ-2143(002), STATE FUNDED

EXPRESS DESIGN BUILD.

0021 0000930000-E SP   35 LF  2700.00 94500.00 3600.00 126000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #500145

0022 0000930000-E SP   140 LF  1915.00 268100.00 4800.00 672000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500145

0023 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500145

0024 0000915000-N SP   2 EA  16000.00 32000.00 35000.00 70000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500231

0025 0000915000-N SP   1 EA  12000.00 12000.00 19000.00 19000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500231

0026 0000930000-E SP   20 LF  600.00 12000.00 375.00 7500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500231

0027 0000930000-E SP   20 LF  600.00 12000.00 375.00 7500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500231

0028 0000930000-E SP   30 LF  2700.00 81000.00 2500.00 75000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #500231

0029 0000930000-E SP   90 LF  1915.00 172350.00 2000.00 180000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500231

0030 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500231

0031 0000915000-N SP   2 EA  16000.00 32000.00 35000.00 70000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500243

0032 0000915000-N SP   2 EA  12000.00 24000.00 19000.00 38000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500243

0033 0000930000-E SP   20 LF  600.00 12000.00 350.00 7000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500243

0034 0000930000-E SP   20 LF  600.00 12000.00 350.00 7000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500243

0035 0000930000-E SP   30 LF  2700.00 81000.00 2400.00 72000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #500243

0036 0000930000-E SP   30 LF  2700.00 81000.00 2400.00 72000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #500243

0037 0000930000-E SP   110 LF  1915.00 210650.00 2500.00 275000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500243

0038 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500243

0039 0000915000-N SP   2 EA  16000.00 32000.00 25000.00 50000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500141

0040 0000915000-N SP   1 EA  12000.00 12000.00 25000.00 25000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500141



REPLACEMENT OF SEVEN BRIDGES IN JOHNSTON COUNTY AND ONE BRIDGE IN WAYNE COUNTY.

PALMETTO INFRASTRUCTURE INC

GREENVILLE,  SC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

DEC 01, 2016 02:34 PM JOHNSTON, WAYNE 2:00 PM 7 /  8 010

38410.3.1,  45619.3.1 NOV 15 2016 C203949

TIP NO 1.165 MIB-4562, B-5664

FED AID NO BRZ-2143(002), STATE FUNDED

EXPRESS DESIGN BUILD.

0041 0000930000-E SP   25 LF  600.00 15000.00 275.00 6875.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500141

0042 0000930000-E SP   25 LF  600.00 15000.00 275.00 6875.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500141

0043 0000930000-E SP   35 LF  2700.00 94500.00 2400.00 84000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #500141

0044 0000930000-E SP   95 LF  1915.00 181925.00 2600.00 247000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500141

0045 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500141

0046 0000915000-N SP   2 EA  16000.00 32000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500216

0047 0000915000-N SP   2 EA  12000.00 24000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500216

0048 0000930000-E SP   12 LF  600.00 7200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500216

0049 0000930000-E SP   12 LF  600.00 7200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500216

0050 0000930000-E SP   25 LF  2700.00 67500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #500216

0051 0000930000-E SP   25 LF  2700.00 67500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #500216

0052 0000930000-E SP   125 LF  1915.00 239375.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500216

0053 0000900000-N SP  Lump Sum  455000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500216

0054 0000915000-N SP   2 EA  16000.00 32000.00 22000.00 44000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #500432

0055 0000915000-N SP   1 EA  12000.00 12000.00 22000.00 22000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #500432

0056 0000930000-E SP   35 LF  600.00 21000.00 325.00 11375.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#500432

0057 0000930000-E SP   25 LF  600.00 15000.00 325.00 8125.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#500432

0058 0000930000-E SP   30 LF  800.00 24000.00 500.00 15000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #500432

0059 0000930000-E SP   80 LF  1915.00 153200.00 2000.00 160000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #500432



REPLACEMENT OF SEVEN BRIDGES IN JOHNSTON COUNTY AND ONE BRIDGE IN WAYNE COUNTY.

PALMETTO INFRASTRUCTURE INC

GREENVILLE,  SC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

DEC 01, 2016 02:34 PM JOHNSTON, WAYNE 2:00 PM 8 /  8 010

38410.3.1,  45619.3.1 NOV 15 2016 C203949

TIP NO 1.165 MIB-4562, B-5664

FED AID NO BRZ-2143(002), STATE FUNDED

EXPRESS DESIGN BUILD.

0060 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #500432

 

    TOTAL 8892050.00 TOTAL 9480000.00  CONTRACT TOTAL

 

    SUB-TOTAL 8892050.00 SUB-TOTAL 9480000.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7607500.00   T. A. LOVING COMPANY

     2  7665650.00   S T WOOTEN CORPORATION

     3  7682485.00   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     4  8892050.00   PALMETTO INFRASTRUCTURE INC

     5  9480000.00   FSC II LLC DBA FRED SMITH COMPANY



REPLACEMENT OF 6 BRIDGE IN ROBESON COUNTY.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

R.E. BURNS & SONS CO., INC. SMITH-ROWE, LLC

STATESVILLE,  NC MOUNT AIRY,  NC

DEC 01, 2016 02:34 PM ROBESON 2:00 PM 1 /  6 011

17BP.6.R.77 NOV 15 2016 C203950

TIP NO 0.417 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 208351.30 213000.00  223500.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2051424.74 1852485.00  2706660.49GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  23000.00 46000.00 48755.00 97510.00 17233.30  34466.60GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770413

0004 0000915000-N SP   12 EA  3500.00 42000.00 4500.00 54000.00 2500.00  30000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000930000-E SP   70 LF  180.00 12600.00 1.00 70.00 100.00  7000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770413

0006 0000930000-E SP   70 LF  180.00 12600.00 1.00 70.00 100.00  7000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770413

0007 0000930000-E SP   55 LF  2750.00 151250.00 2435.00 133925.00 1756.80  96624.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770413

0008 0000915000-N SP   2 EA    13567.07  27134.14GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770026

0009 0000915000-N SP   1 EA    18466.43  18466.43GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770026

0010 0000930000-E SP   85 LF    100.00  8500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770026

0011 0000930000-E SP   85 LF    100.00  8500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770226

0012 0000930000-E SP   90 LF    477.77  42999.30GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770026

0013 0000930000-E SP   125 LF    1899.66  237457.50GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770026

0014 0000900000-N SP  Lump Sum 405000.00 455300.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770026

0015 0000915000-N SP   2 EA  19500.00 39000.00  13522.45  27044.90GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770223

0016 0000915000-N SP   1 EA  22000.00 22000.00  18466.43  18466.43GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770223

0017 0000930000-E SP   80 LF  180.00 14400.00  100.00  8000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770223

0018 0000930000-E SP   80 LF  180.00 14400.00  100.00  8000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770223

0019 0000930000-E SP   85 LF  380.00 32300.00  482.06  40975.10GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770223

0020 0000930000-E SP   85 LF  1800.00 153000.00  1473.73  125267.05GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770223

0021 0000900000-N SP  Lump Sum  355000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770223



REPLACEMENT OF 6 BRIDGE IN ROBESON COUNTY.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

R.E. BURNS & SONS CO., INC. SMITH-ROWE, LLC

STATESVILLE,  NC MOUNT AIRY,  NC

DEC 01, 2016 02:34 PM ROBESON 2:00 PM 2 /  6 011

17BP.6.R.77 NOV 15 2016 C203950

TIP NO 0.417 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0022 0000915000-N SP   2 EA  23000.00 46000.00  17255.61  34511.22GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770414

0023 0000915000-N SP   1 EA  20000.00 20000.00  18466.43  18466.43GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770414

0024 0000930000-E SP   80 LF  180.00 14400.00  100.00  8000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770414

0025 0000930000-E SP   80 LF  180.00 14400.00  100.00  8000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770414

0026 0000930000-E SP   85 LF  380.00 32300.00  482.06  40975.10GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770414

0027 0000930000-E SP   85 LF  1750.00 148750.00  1404.25  119361.25GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770414

0028 0000900000-N SP  Lump Sum  336185.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770414

0029 0000915000-N SP   2 EA  19500.00 39000.00  13527.41  27054.82GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770432

0030 0000915000-N SP   1 EA  20000.00 20000.00  18466.43  18466.43GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770432

0031 0000930000-E SP   80 LF  180.00 14400.00  100.00  8000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770432

0032 0000930000-E SP   80 LF  180.00 14400.00  100.00  8000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770432

0033 0000930000-E SP   85 LF  380.00 32300.00  482.06  40975.10GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770432

0034 0000930000-E SP   85 LF  2550.00 216750.00  1742.99  148154.15GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770432

0035 0000900000-N SP  Lump Sum  356675.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770432

0036 0000915000-N SP   2 EA    14493.85  28987.70GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770433

0037 0000915000-N SP   2 EA    20970.32  41940.64GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770433

0038 0000930000-E SP   70 LF    100.00  7000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770433

0039 0000930000-E SP   70 LF    100.00  7000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770433

0040 0000930000-E SP   75 LF    492.37  36927.75GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770433



REPLACEMENT OF 6 BRIDGE IN ROBESON COUNTY.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

R.E. BURNS & SONS CO., INC. SMITH-ROWE, LLC

STATESVILLE,  NC MOUNT AIRY,  NC

DEC 01, 2016 02:34 PM ROBESON 2:00 PM 3 /  6 011

17BP.6.R.77 NOV 15 2016 C203950

TIP NO 0.417 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0041 0000930000-E SP   75 LF    492.37  36927.75GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #2
STRUCTURE #770433

0042 0000930000-E SP   90 LF    1702.99  153269.10GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770433

0043 0000900000-N SP  Lump Sum 350000.00 411880.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770433

 

    TOTAL 4167026.04 TOTAL 4266100.00 TOTAL  4468079.38CONTRACT TOTAL

 

    SUB-TOTAL 4167026.04 SUB-TOTAL 4266100.00 SUB-TOTAL  4468079.38ROADWAY ITEMS



REPLACEMENT OF 6 BRIDGE IN ROBESON COUNTY.

S & C CONSTRUCTION LLC

WILMINGTON,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

DEC 01, 2016 02:34 PM ROBESON 2:00 PM 4 /  6 011

17BP.6.R.77 NOV 15 2016 C203950

TIP NO 0.417 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 220000.00 249625.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 2509472.77 2405990.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  22345.14 44690.28 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770413

0004 0000915000-N SP   12 EA  4400.00 52800.00 3600.00 43200.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000930000-E SP   70 LF  319.00 22330.00 265.00 18550.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770413

0006 0000930000-E SP   70 LF  319.00 22330.00 265.00 18550.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770413

0007 0000930000-E SP   55 LF  1760.00 96800.00 2000.00 110000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770413

0008 0000915000-N SP   2 EA  18103.80 36207.60 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770026

0009 0000915000-N SP   1 EA  13872.10 13872.10 25000.00 25000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770026

0010 0000930000-E SP   85 LF  309.10 26273.50 250.00 21250.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770026

0011 0000930000-E SP   85 LF  309.10 26273.50 250.00 21250.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770226

0012 0000930000-E SP   90 LF  612.70 55143.00 450.00 40500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770026

0013 0000930000-E SP   125 LF  1910.70 238837.50 1900.00 237500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770026

0014 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770026

0015 0000915000-N SP   2 EA  18036.70 36073.40 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770223

0016 0000915000-N SP   1 EA  14003.00 14003.00 25000.00 25000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770223

0017 0000930000-E SP   80 LF  317.90 25432.00 255.00 20400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770223

0018 0000930000-E SP   80 LF  317.90 25432.00 255.00 20400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770223

0019 0000930000-E SP   85 LF  627.00 53295.00 465.00 39525.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770223

0020 0000930000-E SP   85 LF  1733.60 147356.00 1900.00 161500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770223

0021 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770223



REPLACEMENT OF 6 BRIDGE IN ROBESON COUNTY.

S & C CONSTRUCTION LLC

WILMINGTON,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

DEC 01, 2016 02:34 PM ROBESON 2:00 PM 5 /  6 011

17BP.6.R.77 NOV 15 2016 C203950

TIP NO 0.417 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0022 0000915000-N SP   2 EA  22981.20 45962.40   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770414

0023 0000915000-N SP   1 EA  12014.20 12014.20   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770414

0024 0000930000-E SP   80 LF  317.90 25432.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770414

0025 0000930000-E SP   80 LF  317.90 25432.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770414

0026 0000930000-E SP   85 LF  598.40 50864.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770414

0027 0000930000-E SP   85 LF  1733.60 147356.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770414

0028 0000900000-N SP  Lump Sum  500000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770414

0029 0000915000-N SP   2 EA  18036.70 36073.40 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770432

0030 0000915000-N SP   1 EA  14003.00 14003.00 25000.00 25000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770432

0031 0000930000-E SP   80 LF  317.90 25432.00 255.00 20400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770432

0032 0000930000-E SP   80 LF  317.90 25432.00 255.00 20400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770432

0033 0000930000-E SP   85 LF  627.00 53295.00 465.00 39525.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770432

0034 0000930000-E SP   85 LF  1725.90 146701.50 1875.00 159375.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770432

0035 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770432

0036 0000915000-N SP   2 EA  17586.80 35173.60 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770433

0037 0000915000-N SP   2 EA  14796.10 29592.20 25000.00 50000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770433

0038 0000930000-E SP   70 LF  338.80 23716.00 265.00 18550.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770433

0039 0000930000-E SP   70 LF  338.80 23716.00 265.00 18550.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770433

0040 0000930000-E SP   75 LF  558.80 41910.00 470.00 35250.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770433



REPLACEMENT OF 6 BRIDGE IN ROBESON COUNTY.

S & C CONSTRUCTION LLC

WILMINGTON,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

DEC 01, 2016 02:34 PM ROBESON 2:00 PM 6 /  6 011

17BP.6.R.77 NOV 15 2016 C203950

TIP NO 0.417 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0041 0000930000-E SP   75 LF  558.80 41910.00 470.00 35250.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #2
STRUCTURE #770433

0042 0000930000-E SP   90 LF  1710.50 153945.00 1800.00 162000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770433

0043 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770433

 

    TOTAL 4624581.95 TOTAL 4992540.00  CONTRACT TOTAL

 

    SUB-TOTAL 4624581.95 SUB-TOTAL 4992540.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4167026.04   E.S. WAGNER COMPANY, LLC - SOUTH CA

     2  4266100.00   R.E. BURNS & SONS CO., INC.

     3  4468079.38   SMITH-ROWE, LLC

     4  4624581.95   S & C CONSTRUCTION LLC

     5  4992540.00   DANE CONSTRUCTION, INC.



REPLACEMENT OF 1 BRIDGE IN AVERY COUNTY AND 4 BRIDGES IN WATAUGA COUNTY.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN

R.E. BURNS & SONS CO., INC. JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

STATESVILLE,  NC JEFFERSON,  NC

DEC 01, 2016 02:34 PM AVERY, WATAUGA 2:00 PM 1 /  4 012

17BP.11.R.118 NOV 15 2016 C203918

TIP NO 0.344 MI

FED AID NO STATE FUNDED

DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 222000.00 220000.00  257875.85MOBILIZATION

0002 0000900000-N SP  Lump Sum 2080500.00 2313649.00  3434459.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  35250.00 70500.00 80000.00 160000.00 28438.86  56877.72GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #050056

0004 0000915000-N SP   2 EA  43300.00 86600.00 67500.00 135000.00 22413.98  44827.96GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #940022

0005 0000915000-N SP   2 EA  40600.00 81200.00 81700.00 163400.00 20677.85  41355.70GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #940083

0006 0000915000-N SP   2 EA  45600.00 91200.00 100000.00 200000.00 77835.74  155671.48GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #940136

0007 0000915000-N SP   2 EA  40500.00 81000.00 112000.00 224000.00 86871.54  173743.08GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #940153

0008 0000915000-N SP   10 EA  4500.00 45000.00 5500.00 55000.00 5065.50  50655.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0009 0000930000-E SP   12 LF  5000.00 60000.00 1.00 12.00 2042.45  24509.40GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#050056

0010 0000930000-E SP   12 LF  5200.00 62400.00 1.00 12.00 2047.72  24572.64GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#940022

0011 0000930000-E SP   16 LF  3000.00 48000.00 1.00 16.00 580.76  9292.16GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#940083

0012 0000930000-E SP   17 LF  3000.00 51000.00 1.00 17.00 578.96  9842.32GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#940136

0013 0000930000-E SP   13 LF  7500.00 97500.00 1.00 13.00 1839.10  23908.30GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#940153

0014 0000930000-E SP   12 LF  5000.00 60000.00 1.00 12.00 2077.35  24928.20GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#050056

0015 0000930000-E SP   13 LF  5200.00 67600.00 1.00 13.00 2037.51  26487.63GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#940022

0016 0000930000-E SP   22 LF  3000.00 66000.00 1.00 22.00 533.85  11744.70GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#940083

0017 0000930000-E SP   16 LF  6000.00 96000.00 1.00 16.00 604.23  9667.68GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#940136

0018 0000930000-E SP   12 LF  7800.00 93600.00 1.00 12.00 0.16  1.92GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#940153

0019 0000930000-E SP   25 LF  2750.00 68750.00 3600.00 90000.00 2160.69  54017.25GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #050056

0020 0000930000-E SP   70 LF  3250.00 227500.00 2715.00 190050.00 2358.72  165110.40GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #940022



REPLACEMENT OF 1 BRIDGE IN AVERY COUNTY AND 4 BRIDGES IN WATAUGA COUNTY.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN

R.E. BURNS & SONS CO., INC. JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

STATESVILLE,  NC JEFFERSON,  NC

DEC 01, 2016 02:34 PM AVERY, WATAUGA 2:00 PM 2 /  4 012

17BP.11.R.118 NOV 15 2016 C203918

TIP NO 0.344 MI

FED AID NO STATE FUNDED

DESIGN BUILD.

0021 0000930000-E SP   30 LF  3500.00 105000.00 3150.00 94500.00 2164.58  64937.40GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #940083

0022 0000930000-E SP   90 LF  4650.00 418500.00 5000.00 450000.00 3861.84  347565.60GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #940136

0023 0000930000-E SP   70 LF  2600.00 182000.00 2750.00 192500.00 2078.08  145465.60GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #940153

 

    TOTAL 4461850.00 TOTAL 4488244.00 TOTAL  5157516.99CONTRACT TOTAL

 

    SUB-TOTAL 4461850.00 SUB-TOTAL 4488244.00 SUB-TOTAL  5157516.99ROADWAY ITEMS



REPLACEMENT OF 1 BRIDGE IN AVERY COUNTY AND 4 BRIDGES IN WATAUGA COUNTY.

UNITED INFRASTRUCTURE GROUP
INC

GREAT FALLS,  SC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC  

DEC 01, 2016 02:34 PM AVERY, WATAUGA 2:00 PM 3 /  4 012

17BP.11.R.118 NOV 15 2016 C203918

TIP NO 0.344 MI

FED AID NO STATE FUNDED

DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 285000.00 295000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 3238200.00 3911875.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  50000.00 100000.00 40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #050056

0004 0000915000-N SP   2 EA  50000.00 100000.00 40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #940022

0005 0000915000-N SP   2 EA  50000.00 100000.00 40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #940083

0006 0000915000-N SP   2 EA  120000.00 240000.00 40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #940136

0007 0000915000-N SP   2 EA  75000.00 150000.00 40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #940153

0008 0000915000-N SP   10 EA  6000.00 60000.00 3100.00 31000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0009 0000930000-E SP   12 LF  3500.00 42000.00 500.00 6000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#050056

0010 0000930000-E SP   12 LF  3500.00 42000.00 600.00 7200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#940022

0011 0000930000-E SP   16 LF  800.00 12800.00 550.00 8800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#940083

0012 0000930000-E SP   17 LF  4700.00 79900.00 550.00 9350.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#940136

0013 0000930000-E SP   13 LF  4300.00 55900.00 600.00 7800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#940153

0014 0000930000-E SP   12 LF  3500.00 42000.00 500.00 6000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#050056

0015 0000930000-E SP   13 LF  3500.00 45500.00 600.00 7800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#940022

0016 0000930000-E SP   22 LF  800.00 17600.00 450.00 9900.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#940083

0017 0000930000-E SP   16 LF  5000.00 80000.00 550.00 8800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#940136

0018 0000930000-E SP   12 LF  4300.00 51600.00 600.00 7200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#940153

0019 0000930000-E SP   25 LF  2700.00 67500.00 4200.00 105000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #050056

0020 0000930000-E SP   70 LF  2500.00 175000.00 3400.00 238000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #940022



REPLACEMENT OF 1 BRIDGE IN AVERY COUNTY AND 4 BRIDGES IN WATAUGA COUNTY.

UNITED INFRASTRUCTURE GROUP
INC

GREAT FALLS,  SC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC  

DEC 01, 2016 02:34 PM AVERY, WATAUGA 2:00 PM 4 /  4 012

17BP.11.R.118 NOV 15 2016 C203918

TIP NO 0.344 MI

FED AID NO STATE FUNDED

DESIGN BUILD.

0021 0000930000-E SP   30 LF  3000.00 90000.00 5000.00 150000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #940083

0022 0000930000-E SP   90 LF  5000.00 450000.00 5500.00 495000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #940136

0023 0000930000-E SP   70 LF  2500.00 175000.00 3000.00 210000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #940153

 

    TOTAL 5700000.00 TOTAL 5914725.00  CONTRACT TOTAL

 

    SUB-TOTAL 5700000.00 SUB-TOTAL 5914725.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4461850.00   SUMMERS-TAYLOR, INC.

     2  4488244.00   R.E. BURNS & SONS CO., INC.

     3  5157516.99   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     4  5700000.00   UNITED INFRASTRUCTURE GROUP INC

     5  5914725.00   CROWDER CONSTRUCTION COMPANY



MODIFICATION OF US-421 INTERCHANGE AND WITH SR-1891 & US-52 INTERCHANGE WITH NC-65.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

JOINT VENTURE SMITH
ROWE/THOMPSON ARTHUR J.V.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

GREENSBORO,  NC PIEDMONT,  SC

DEC 01, 2016 02:34 PM FORSYTH 2:00 PM 1 /  1 014

34409.3.23 NOV 15 2016 C203840

TIP NO 1.800 MIR-2247CD, R-2247EC

FED AID NO NHP-0421(088)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 43900000.00 48800000.00  52019618.85GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION

 

    TOTAL 43900000.00 TOTAL 48800000.00 TOTAL  52019618.85CONTRACT TOTAL

 

    SUB-TOTAL 43900000.00 SUB-TOTAL 48800000.00 SUB-TOTAL  52019618.85ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  43900000.00   BLYTHE CONSTRUCTION, INC.

     2  48800000.00   JOINT VENTURE SMITH ROWE/THOMPSON ARTHUR J.V.

     3  52019618.85   E.S. WAGNER COMPANY, LLC - SOUTH CA


